e E BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-25-Aug-21
CORRIGENDUM- 02

—————————————————————————————————————————————————————————————————————————————————————————————————————————————————————————————————

PROJECTs 1X660 MW SAGARDIGHI TPP EXTENSION UNIT 5
PACKAGE | : Mill Reject System
—QUIRY  PE/PG/SGI/E-6726/2021
SUBJECT | : | PRE-BID CLARIFICATION
Type of Corrigendum
Technical Corrigendum - V1 Commercial Corrigendum - V1

Bidders are requested to go through the following —

1 location of compressors, its route distance ( hori + vertit). up to coal bunkers .
BHEL’s reply- Refer clause no 2 of Annexure IB , page 24 of Technical specification
for location of Compressors. The location of Compressor house ( Legend Sl no 19A)
has been indicated in the Plot plan at Page 312 of Technical specification.

2 mode of operation and location of panels.
BHEL’s reply- Refer ANNEXURE IB: EQUIPMENT DESIGN/SELECTION
CRITERIA FOR COAL BUNKER'DEBLOCKING DEVICES of Technical
specification.

3 any make bought out preference:
BHEL’s reply- Refer.page 656, Annexure VIII - Sub-Vendor List of Technical
specification.

4 any proposed layout of the system:
BHEL’s reply- To be finalized during detail engineering.

BHEL Reply to COMMERCIAL DEVIATIONS:

GCC
S. Clause /Sub- | Page Deviations BHEL reply
No. clause no.
1 Clause/Sub- 8 of 28 | Add the following para under | As per GCC only
clause - note at bottom of the sub-
clause 9.4.3.




PROJECT ENGINEERING MANAGEMENT, NOIDA

mm BHARAT HEAVY ELECTRICALS LIMITED

9.3/9.3.11ii &
9.4/9.4.2/9.4.3

“If the Commissioning and
Performance Guarantee (PG)/
Demonstration  Test and
handing over of the
system/package to customer /
BHEL, as applicable is not
conducted up to 12 months
from supply completion for the
reasons not attributable to the
vendor, then the last 10% of
supply and 2™ Jast and last
each for 10% of erection and
commissioning will be
released against bank
guarantee of an equivalent
amount valid for 6 months.
This bank guarantee will.be in
addition to contraction
performance bank. guarantee
for 5% of the contract value
(excluding taxes and- duties &
freight).”

Further in case the
commissioning and
performance guarantee test /
demonstration test is not
conducted upto 18 months
from completion of supply for
the reasons not attributable to
the vendor, then vendor shall
be free from the liability of
performing the  aforesaid
obligations and the bank
guarantees  submitted for
releasing the last 10%
payments shall be released by
BHEL to vendor in the 19%
month.

9 of 28

In case the due payments of
vendor are not released by
BHEL within the specified
period of 60 days, then vendor
shall be entitled for charging
interest  against  delayed
payments @ 18% and BHEL
shall be liable to pay it.

As per GCC only
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10.0

11 of
28

Sub-clause 10.0ii,10.0 iii and
10.0 iv are deleted.

As per GCC only

12.2b)

12 of
28

Guarantee period shall be 12
months from the date of last
supply or 18 months from the
date of commissioning
whichever is earlier.

As per GCC only

16.2.1 d)

16 of
28

Add this in last of the Para
“The LD shall be applicable in
case vendor is solely liable for
the delays.”

As per GCC only

28.1

21,22
of 28

Add a separate sub-clause
28.3 as under:

“In case BHEL fails in
releasing the due payments
even beyond 90 days and
even after issuing a notice to
BHEL by vendor, then the
vendor shall be entitled to
suspend the work for 15 days”.
If BHEL release the payments
within this 15days, then vendor
shall resume its obligations
otherwise the vendor shall
become. entitled to terminate
the contract and BHEL shall be
liable to pay to vendor against
all the obligations performed
by: them prior to such
termination along with the
compensation for the losses
against the earnings which
vendor would have generated
upon performing the remaining
part of their obligations”.

As per GCC only

30.3

23 of
28

In place of 36 months, we may
propose 12 months.

In case of cancellation, vendor
shall be entitted for the
payment against the
obligations performed prior to
cancellation and BHEL shall
be liable to pay it.

As per GCC only

33.1

23 of
28

33.1i & 33.1ii are deleted.

As per GCC only

10

39.0

26 of
28

In place of 3 years, it shall be
1 year.

As per GCC only
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Clause 2

11 of

Annexure-V 31

2 b) & 2 c¢) are deleted.

As per GCC only
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Clause
/Sub-

clause no.

Page

Deviations

16

1of5

E&C: 18 months from the date of
LOA or 6 months from the date of
availability of front by BHEL,
whichever is later. Site front
availability will be reckoned as the
date when site informs vendor for
mobilization of manpower &
resources. However, the completion
of the entire scope of E&C will not
extend beyond 24 months from LOA.
Accordingly, BHEL shall be liable to
provide the fronts.

As per NIT only

17

1of5

Prices shall be Firm till completion of
contract. PVC Formula- NA.till, 24
months from the LOA date: However,
in case the contract gis  prolonged
beyond 24 months for the reasons not
attributable to the bidder, PVC Formula
shall be applicable.

As per NIT only

All other T&C shall remain same:

Yours faithfully,

For and on behalf of BHEL

Digitally signed by GAURAV GARG
DN: c=IN, 0=BHARAT HEAVY ELECTRICALS LIMITED, ou=BHEL PS

PEM Noida, postalCode=201301, st=Uttar Pradesh,
2.5.4.20=37201253cc; 18f9233c0c00e12ct

27bd026c6b772360e7, cn=GAURAV GARG
Date: 2021.08.25 10:25:32 +05'30'

Gaurav Garg
Dy. Manager/BOP
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