
 PE&SD, BHEL.R.C. Puram, Hyderabad Dt: 26.05.20 

PE&SD  NIT no.:  T0ATX00019, NIT_52706 in (www.bhel.com), dated 

02.05.2020 

Tender id in www.eprocure.gov.in : 2020_BHEL_532292_1 

Rev 00  

Page 1 of 1 

  

                 Corrigendum 1 

Name of the Work:  “OHE Mast Foundation” works sub-contract for section “Mainpuri (Incl.)-Farrukhabad” for 

Railway Electrification Birlanagar-Etawah 386RKM/440TKM Project” 

 

Tender No.:  T0ATX00019, NIT_52706 in (www.bhel.com), dated 02.05.2020 

 

With reference to above tender, following corrigendum –1 is released. 

 

All other terms & conditions of the tender will remain unchanged. 

Bidders are requested to submit a copy of this corrigendum (as part of technical bid) duly signed by the 

authorized signatory & stamped with official seal as a token of Bidder’s unqualified acceptance to this 

corrigendum. 

          

 

           Sd/- 

                                           Manoj Kumar, DGM, 

                PE & SD, BHEL, R.C. PURAM 

                HYDERABAD- 502 032 

      Ph. 040-23182367,E-mail:                          

kumarmanoj@bhel.in 

Sl. 

No. 

Document No./Title/ 

Reference  

As Published Should be read as 

1. Clause no. 1.0, XIV, 

“Time of Completion” of 

“Notice Inviting Tender” 

dtd. 02.05.2020 

Within 03 (Three) Months from the date 

of Commencement of work 

 

Within 06 (Six) Months from the date 

of Commencement of work 

 

2. Clause no.5.1.1 of 

Chapter-V,Part-

I,“Technical Conditions 

of contract”, Vol. IA 

The entire work as detailed elsewhere in 

the Tender Specification shall be 

completed within 03 (Three) Months 

from the date of commencement of 

work at site. 

The entire work as detailed 

elsewhere in the Tender 

Specification shall be completed 

within 06 (Six) Months from the 

date of commencement of work at 

site. 

3 Clause no.5.3.2 of 

Chapter-V,Part-

I,“Technical Conditions 

of contract”, Vol. IA 

The contractor should mobilize resources 

in order to complete the work in 03 

(Three) months. 

 

The contractor should mobilize 

resources in order to complete the 

work in 06 (Six) months. 

 

4 Clause no.5.4 

 of Chapter-V,Part-

I,“Technical Conditions 

of contract”, Vol. IA 

For the purpose of contract, the period 

shall be taken as 03 (Three) Months. 

For the purpose of contract, the 

period shall be taken as 06 (Six) 

Months. 


