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Project 
Engineering 
Management 

Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

CORRIGENDA / ADDENDUM-05 
 
OUR REF: TENDER ENQUIRY NO:  PE/PG/YAD/E-6901/2021 Date: 07.03.22 
 

Clause no. 8 of NIT of the tender for APRDS of 5x800 MW Yadadri TPS invited vide Enquiry No PE/PG/YAD/E-6901/2021 
Date: 07.03.22 to be read as below 

 

Cl. 
No. 

Original clause Changed clause 

8 Delivery Schedule: Within Six (06) months for Stage-I 
and within Twelve (12) months from date of CAT-1 
approval of Primary drawing/documents, subjected 
to drawing/document submission/re-submission 
schedule as stipulated, in case of any delay in 
submission/re-submission in Primary 
drawing/documents, then same shall be reduced 
from the given delivery period. Delay in BHEL's 
comments/approval beyond 18 days shall also be 
considered for delay analysis. 
 
Supervision of E&C: Vendor to deploy its Service 
Engineer/Supervisor at project site for supervision of 
E&C within 30 days from BHEL intimation. 
NOTE: 
A. The end period specified is for completion of the 
deliveries. Deliveries to start progressively 
so as to meet the completion schedule. 
B. The delivery conditions specified are for 
contractual LD purposes, however BHEL may ask 
for early deliveries without any compensation 
thereof. 
C. Wherever schedule of drawings/documents 
submission / re-submission is stipulated in the 
Technical Specifications, same shall be superseded by 
delivery specified in NIT. 

Delivery Schedule: Within Six (06) months for Stage-I 
and within Twelve (12) months for Stage-II from date of 
CAT-1 approval of primary drawing/documents, 
subjected to drawing/document submission/re-
submission schedule as stipulated, in case of any delay 
in submission/re-submission in Primary 
drawing/documents, then same shall be reduced from 
the given delivery period. Delay in BHEL's 
comments/approval beyond 18 days shall also be 
considered for delay analysis. 
 
Supervision of E&C: Vendor to deploy its Service 
Engineer/Supervisor at project site for supervision of 
E&C within 30 days from BHEL intimation. 
NOTE: 
A. The end period specified is for completion of the 
deliveries. Deliveries to start progressively so as to meet 
the completion schedule. 
B. The delivery conditions specified are for contractual 
LD purposes, however BHEL may ask for early deliveries 
without any compensation thereof. 
C. Wherever schedule of drawings/documents 
submission / re-submission is stipulated in the Technical 
Specifications, same shall be superseded by delivery 
specified in NIT. 

 
Bidders are requested to take note of above changes and review their offer (if already submitted) and others to quote 
accordingly. 
 

Thanking You,  

With Regards,  

For & on behalf of BHEL 

 

MAZHAR WAHAB 

Dy. Manager/PG II 

DUE DATE 
07.04.2022 

BY 11:00AM 


