
 
   
 
 
 

 
 
 

Ref No: PE/PG/SGI/E-7096/2022/CORRIGENDA/02 Date: 11/11/2022 

 
Please reply to:    

Ashish Kr. Gupta, Mgr./PG-I 
Power Project Engineering Institute Building 
HRD & ESI Complex Plot No. 25, Sector -16 A,   
BHEL-PEM,Noida-201301 (U.P.), Tel No. 0120-4368761                                                                                                Page 1 of  1
                

Project 
Engineering 
Management 

Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

                 
 

CORRIGENDA - 02 
 
 
 
PROJECT:     1X660 MW WBPDCL SAGARDIGHI EXTN UNIT V 
 
  
PACKAGE:    LIGHTING FIXTURES, LAMPS & MISC. ITEMS 
 
 
Enquiry Ref No :   PE/PG/SGI/E-7096/2022, Dated 28.10.2022 
 
 
With reference to the subject tender enquiry, bidders to note that “ Revised Delivery Schedule 
Annexure-A to NIT ” attached with these corrigenda shall form part of NIT. 
 
Bidders are requested to submit their offer accordingly. 
 
 
 
  
 
                                                                                                                                            With Regards,  
           For & on behalf of BHEL 

 

 

DUE DATE 

17-Nov-2022 

BY 12:00 Hrs. 



REVISED ANNEXURE-A

Sl. No. Package Code Package name DEPTT BHEL Drawing No Drawing Title
Primary/ 

Secondary 
BHEL 
Inputs

Drg Sch for Vendors Standard Delivery Terms for Supply Portion

Scope of Services, (if any, as per 
Indent) and corresponding 
schedule for rendering the 
services

PE-V0-445-558-E101

OGA of equipments such as 
fixture, SBs, JBs, Receptacles, 
free standing ladder, Emergency 
exit sign, wheel mounted 
ladder,ceiling fans, ELU, etc.

Primary

PE-V0-445-558-E102
Datasheet of lamps, CFL, 
Fluorscent tube, PVC coated 
conduit

Primary

PE-V0-445-558-E901      MQP FOR LUMINARIES                                                                                                                                                                                                                        Primary

PE-V0-445-558-E905      
MQP FOR MISCELLANEOUS 
ITEMS                                                                                                                                                                                                               

Primary

PE-V0-445-558-E201 Lighting design Calculation                                                                                                                                                                                                    Secondary

PE-V0-445-558-E301 Lighting Layout Secondary

PE-V0-445-558-E401 Conduit Layout Secondary
Within 10 days from the 
approval of  respective LLOs

PE-V0-445-558-E103
MOUNTING ARRANGEMENT OF 
BULK HEAD FIXTURE                                                                                                                                                                                                 

Secondary Along with respective OGA

PE-V0-445-558-E104
TYPE TEST REPORTS FOR 
LIGHTING FIXTURES                                                                                                                                                                                                                                                                                                                                                                                                                                 

Secondary
Within 2 months from lot 
clearance for applicable 
items

PE-V0-445-558-E105
FIELD QUALITY PLAN OF 
LIGHTING FIXTURES                                                                                                                                                                                                                         

Secondary Within 3 months from PO

PE-V0-445-558-E106
MOUNTING ARRANGEMENT 
drgs.

Secondary Along with respective OGA

2. Bidders to comply the following terms for delivery :

a. The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule.

b. The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof.
c. Non-applicable drawings shall be decided during bid evaluation .
d. Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specification, same shall be superseded by delivery specified in NIT .

e. Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.

f. In case BHEL manufacturing clearance date is later than the date of Cat-1 approval of Primary drawing/documents, then the contractual delivery period will be calculated by setting off the time gap between Cat-1 approval date of 
Primary drawing/documents and the manufacturing clearance date, from any delay by vendor in submission/re-submission of Primary drawing/documents.

REVISED DELIVERY/ DOCUMENT SUBMISSION SCHEDULE

For Lot-1: Within 4 months from the approval of last 
applicable primary drawing/document for the released 
items in lot-1 or BHEL manufacturing clearance whichever 
is later, subjected to drawing/document submission/re-
submission schedule as stipulated, delay in initial 
submission (if any) of last submitted applicable primary 
drawing/document and/or delay in re-submissions of last 
applicable approved primary drawing/document (with 
reduction of overlaping period) shall be reduced from 
delivery period of four months. 

Delivery of subsequent lots: within 4 months from 
approval of last applicable primary drawing/document (of 
items released first time in present lot only) or lot 
clearance by BHEL, whichever is later.  This is subjected 
to drawing/document submission/re-submission schedule 
as stipulated, delay in initial submission (if any) of last 
submitted applicable primary drawing/document and/or 
delay in re-submissions of last applicable approved 
primary drawing/document (with reduction of overlaping 
period) shall be reduced from delivery period of four 
months.

Mandatory Spares :- Mandatory Spares shall be supplied 
within Four (04) months from BHEL Manufacturing 
Clearance.
Separate manufacturing clearance shall be accorded for 
mandatory spares.

Demonstration at site by vendor:

Vendor to depute its service 
engineer for respective site activity 
within 15 days from BHEL's 
intimation (for deputing service 
engineer) for such site activity.

For delay in deputing service 
engineer, LD on site activities 
portion shall be applicable @ ½% 
of the total site activities portion 
contract value (excluding element 
of taxes) per week or part thereof, 
with applicable GST. However, total 
LD (supply + site activities) shall be 
limited to 10% of cumulative total 
contract value excluding taxes and 
freight (supply + site activities).

Within 3 weeks from the  
date of BHEL input drawing 
& re- submission within 10 
days of BHEL comments.

Lighting Fixtures, Lamps & Misc. Items : 1 X 660 MW WBPDCL SAGARDIGHI EXTN UNIT V
 ENQUIRY NO.: PE/PG/SGI/E-7096/2022 dated 28-Oct-2022

1 558-12000-A

LIGHTING 
FIXTURES, 
LAMPS & MISC 
ITEMS 

ELECT

 R-0 within 14 days from lot 
clearance of released items 
& subsequent revisions 
within 10 days of comments 
received from BHEL.


