
 
   
 
 
 

 DUE DATE 
Enquiry Ref. No.:-  PE/PG/BIF/E-6720/2021 dated 10.08.2021 07.09.2020 
Project 2X660 MW BIFPCL MAITREE KHULNA STPP, BANGLADESH BY 02:00 P.M. 
Package: WORKSHOP EQUIPMENTS (EXCAVATOR)  

 

   
Saumya Pandey 
DY MANAGER/PG-I, Regd. Office: 
BHEL/PS-PEM BHEL House 
POWER PROJECT ENGINEERING INSTITUTE, Siri Fort 
PLOT NO. 25, SECTOR - 16A, NOIDA (UP) New Delhi-110049 

          (OFF) 0120-4213543 

 

Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Project Engineering Management 

Ref. :- PE/PG/BIF/E-6720/2021            Date 31.08.2021 
 

CORRIGENDUM-1  
 

Following points shall be part of NIT 
 

1. Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from 
BHEL Purchase group. 

 
2. In case BHEL manufacturing clearance date is later than the date of Cat-1 approval of Primary 

drawing/documents, then the contractual delivery period will be calculated by setting off the time 
gap between Cat-1 approval date of Primary drawing/documents and the manufacturing clearance 
date, from any delay by vendor in submission/re-submission of Primary drawing/documents. 
 
Above point nos. 1&2 are to be considered the part of delivery schedule mentioned in annexure-A 
of NIT. 
 

3. Due date of the tender is extended to 2:00 P.M. of 07.09.2021, bid shall be opened on 07.09.2021 
at 5:00 PM. 

 

All other terms and conditions shall remain as per NIT and subsequent corrigendum, if any. 

                 With Regards, 
 
 
 
 

                           (Saumya Pandey) 
                Dy Manager/PG-I 

        BHEL-PEM 
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