Project Engineering Management  Bharat Heavy Electricals Limited 7y
(A Govt. Of India Undertaking)

DUE DATE
Enquiry Ref. No.:- PE/PG/UDN/E-6733/2021 dated 13.08.2021 02.09.2020
Project 2X660 MW UDANGUDI SUPERCRITICAL STPP ST BY 02:00 P.M.
Package: OIL FILLED SERVICE TRANSFORMER
Ref. :- PE/PG/UDN/E-6733/2021 /03 Date 25.08.2021

CORRIGENDUM-3

Following points shall be part of NIT
1. Impedances for transformers mentioned at sl.no. 11 of Datasheet-A shall be subject to IS tolerance.
2. In case BHEL manufacturing clearance date is later than the date of Cat-1 approval of Primary
drawing/documents, then the contractual delivery period will be calculated by setting off the time
gap between Cat-1 approval date of Primary drawing/documents and the manufacturing clearance

date, from any delay by vendor in submission/re-submission of Primary drawing/documents.

Above point 2 is to be considered the part of delivery schedule mentioned in annexure-A of NIT.

All other terms and conditions shall remain as per NIT and subsequent corrigendum, if any.

With Regards,

For BHARAT HEAVY ELECTRICALS LTD
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