

Ref: PE/PG/KG1/E-4962/2015/Corrigendum/01

Date: 06/08/2015

DUE DATE
11-AUG-2015
BY 10.00 AM (IST)

Subject: Extension of due date of submission, Technical PQR, Financial PQR and Revised Delivery for tender for EPR INSULATED FIRE SURVIVAL CABLE for 1X800 MW KOTHAGUDEM TPS.

Our Ref: TENDER ENQUIRY NO: **PE/PG/KG1/E-4962/2015 Dated: 16 July 2015.**

1. With reference to clause no. 7 of the NIT "Delivery Schedule" second para to be read as "Drawing Document Submission Schedule: First submission of drg. /docs shall be done in 15 days of PO and every resubmission, if required, within 07 days of receipt of comments incorporating all BHEL comments. BHEL will approve/comment on the drg./docs. within 07 days from the date of submission/resubmission. In case there are delays in submission/resubmission of documents by vendor beyond indicated schedule, that much days would be reduced from delivery period."
2. Technical PQR and Financial PQR for above referred tender is being enclosed with this corrigendum.
3. With reference to the above enquiry, the due date of submission of tender is extended from existing date **11/08/2015, 10:00 AM (IST) to 18/08/2015, 10:00 AM (IST)**. Part-I bids shall be opened on **18/08/2015, 11:00 AM (IST)**.

Kindly submit your offer/revised offer (if submitted) considering above before the due date & time.

Thanking You

With regards
For & on behalf of BHEL

RAJEEV SHUKLA,
Asst. Engineer | PG II-2, BHEL PEM | Noida
E-MAIL: rajeevshukla@bhhelpem.co.in
Ph. No. +91-120-4368649, +91 7838311109

कृपया प्रेषित करे : Please reply to : फ़ोन Phone No:
बीएचईएल, पीएस-पीईएम BHEL, PS-PEM, 91-120 – 436 8649
पीपीआई भवन PPEI Building,
प्लॉट नं २५, सेक्टर १६ ए Plot No.25, Sector 16A,
नोएडा - २०१ ३०१ उ प्र Noida-201301 (U.P.)
भारत INDIA

पंजीकृत कार्यालय Registered Office :
बीएचईएल हाउस BHEL House,
सीरी फोर्ट Siri Fort,
नयी दिल्ली - ११० ०४९ New Delhi-110049
भारत INDIA