



Ref: BHE/PW/PUR/KNT-MMS/1110/Corrigendum 01

Date :13/02/2013

-----Page 1 of 3-----

To

ALL BIDDERS

Sub: Corrigendum -01 Amendment to tender conditions

JOB: RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION, HANDLING AND HANDING OVER OF COMPONENTS OF ESP, INSULATION AND OTHER MATERIALS INCLUDING BHEL T&P, PROVIDING SERVICES FOR MATERIAL MANAGEMENT ETC. FOR RENOVATION & RETROFITTING OF ESP PACKAGE FOR OF KORBA SUPER THERMAL POWER PROJECT, NTPC ST-I & ST-II (3X200 MW +3X500MW) AT JAMNIPALI, Dist.: Korba, Chhatisgarh

Tender Specification Number: BHE/PW/PUR/KNT-MMS/1110

Bidders to kindly take note of the following:

=====

**AA) Amendments**

**1) Refer Page No.33 & 34 of Vol IA Technical Conditions of Contract, the header is amended as 'Chapter – IV: T&Ps & MMEs to be deployed by Contractor'.**

**2) Recovery against Cranes / T&P**

**Clause No.4.1 & 5 of Technical Condition of Contracts have been amended as follows:**

Present tender condition as per Chapter IV, Clause 4.1 & 5 (T&P and MMEs to be provided by contractor) of Technical Condition of Contract.	Amended as
<p><b>4.1 LIST OF NON COMPLIANCE:</b> a) NON AVAILABILITY/NOT WORKING CONDITION OF THE PARTICULAR CRANE CUMULATIVELY FOR MORE THAN FIVE DAYS IN THE CALENDAR MONTH DURING THE PERIOD MENTIONED IN THE DEPLOYMENT PLAN.</p> <p>b) NON AVAILABILITY/NOT WORKING CONDITION OF THE PARTICULAR CRANE FOR MORE THAN FIVE CONSECUTIVE WORKING DAYS IN THE MONTH DURING THE PERIOD MENTIONED IN THE DEPLOYMENT PLAN.</p> <p><b>5. THE DEDUCTION SHALL BE AS GIVEN BELOW:</b> DEDUCTION FOR THE MONTH = OUTAGE BEYOND FIVE DAYS X (MONTHLY CRANE CHARGES/30)</p> <p>NOTE: 1) FOR CALCULATION NO. OF DAYS IN A CALENDAR MONTH IS TAKEN AS 30.</p>	<p><b>4.1 LIST OF NON COMPLIANCE:</b> a) NON AVAILABILITY/NOT WORKING CONDITION OF THE PARTICULAR CRANE CUMULATIVELY FOR MORE THAN FIVE DAYS IN THE CALENDAR MONTH DURING THE PERIOD MENTIONED IN THE DEPLOYMENT PLAN.</p> <p>5. THE DEDUCTION SHALL BE AS GIVEN BELOW:</p> <p><b>DEDUCTION FOR THE MONTH = OUTAGE BEYOND FIVE DAYS X (MONTHLY CRANE CHARGES/25)</b></p> <p>NOTE: 1) FOR THE PURPOSE OF CALCULATION, NUMBER OF DAYS IN A CALENDAR MONTH SHALL BE TAKEN AS 30.</p>

भारत हेवी इलेक्ट्रिकल्स लिमिटेड  
पावर सेक्टर- पश्चिमी क्षेत्र  
श्रीमोहिनी काम्पलेक्स, 345 - किंग्सवे  
नागपुर- 440 001



Bharat Heavy Electricals Limited  
Power Sector-Western Region  
Shreemohini complex, 345 - Kingsway  
Nagpur -440 001

फोन / Phone 0712- 3048600 TO 604 फैक्स FAX: 0712- 3048698- 699/ 3048605 www.bhelpswr.co.in

Ref: BHE/PW/PUR/KNT-MMS/1110/Corrigendum 01

Date :13/02/2013

-----Page 2 of 3-----

**3) Payment terms for Crane rental Charges**

The Crane hiring Charges derived as per section B of price bid will be paid in the following manner:

PAYMENTS AS PER MONTHLY DERIVED RATE FOR THE T&Ps IDENTIFIED IN SECTION B SHALL BE RELEASED ONLY AFTER COMPLETION OF UNLOADING OF ALL THE MATERIALS RECEIVED IN THAT BILLING MONTH (IN CASE NO MATERIALS ARE RECEIVED DURING BILLING MONTH, FULL PAYMENT AS PER SECTION – B, SHALL BE MADE)	97%
NO OTHER PAYMENT SHALL BE PAID FOR THE OTHER / ADDITIONAL T&PS DEPLOYED FOR CARRYING OUT THE WORK AS PER THE SCOPE OF THIS TENDER.	
COMPLETION OF CONTRACTUAL OBLIGATIONS	3%
<b>TOTAL</b>	<b>100%</b>

=====

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit a copy of this corrigendum duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum.

Thanking you,  
Yours faithfully,

AGM (Purchase)