

Ref: BHE/PW/PUR/MOFG-MMS- E&C-FGD/2203 /Corr-03/Amendment & Time Extn

Dt: 28/11/2019

-----Page 1 of 2-----

To
ALL BIDDERS

Sub: Corrigendum-03: Amendment to tender clause & Tender Due Date Extension

Job: Part A. MATERIAL MANAGEMENT & HANDLING WORK –

THE WORK RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION, HANDLING AND HANDING OVER OF COMPONENTS OF FLUE GAS DESULPHURIZATION SYSTEM (FGD) WITH AUXILIARIES; PUMPS, ROTATING MACHINES, TANKS & VESSELS, PIPE & FITTINGS, COMPLETE ELECTRICAL, CONTROLS AND INSTRUMENTATION EQUIPMENTS, PANELS, CABLES / CABLE TRAYS, AND OTHER RELATED ITEMS INCLUDING ITEMS OF BOP'S PACKAGES; BHEL T&P & OTHER MATERIALS; COMPONENTS & EQUIPMENT OF VARIOUS OTHER SYSTEMS, STRUCTURAL & REINFORCEMENT STEEL AND PROVIDING SERVICES FOR **MATERIALS MANAGEMENT AT 2X500 MW NTPC MAUDA, STAGE-I, TPP-FGD, MAHARASHTRA.**

AND

Part B. MECHANICAL ERECTION & COMMISSIONING WORK

COLLECTION / LOADING / UNLOADING/ TRANSPORTATION OF MATERIALS FROM BHEL / CLIENT'S STORES / STORAGE YARDS TO SITE OF WORK, ERECTION, TESTING, COMMISSIONING, TRIAL OPERATION FINAL PAINTING AND HANDING OVER OF FLUE GAS DESULPHURIZATION SYSTEM (FGD) **AT 2X500 MW NTPC MAUDA, STAGE-I, TPP-FGD, MAHARASHTRA.**

Tender Specification Number: BHE/PW/PUR/MOFG-MMS- E&C-FGD/2203

Bidders to kindly take note of the following:

=====

AA) Amendment to Sl. no. 1 & 2 of 4.1 (List of T&Ps to be deployed by contractor) of Chapter IV (T&Ps and MMEs to be deployed by Contractor)

SN	DESCRIPTION OF EQUIPMENTS	CAPACITY (MINIMUM)	MINIMUM QUANTITY	Existing Remarks	Amended Remarks
1	Crawler Crane	150 MT	01 No	This crane should be made available at site from 2nd month of commencement of work to carry out Tap-off duct work (Feb'20) and to be deployed till erection completion of Absorber of Unit#1&2 and Crusher house.	This crane should be made available at site from 5th month of commencement of work to carry out Tap-off duct work (Jun'20) and to be deployed till erection completion of Absorber of Unit#1&2 and Crusher house.
2	Crawler Crane	100 MT	02 No.	First crane to be made available at site from the start of work till completion of erection	First crane to be made available at site from the start of work till completion of erection

Ref: BHE/PW/PUR/MOFG-MMS- E&C-FGD/2203 /Corr-03/Amendment & Time Extn

Dt: 28/11/2019

-----Page 2 of 2-----

SN	DESCRIPTION OF EQUIPMENTS	CAPACITY (MINIMUM)	MINIMUM QUANTITY	Existing Remarks	Amended Remarks
				work of Unit#1 for which said crane is required. Second crane to be made available from 4th month from the start of work till completion of erection work of Unit#2 for which said crane is required.	work of Unit#1 for which said crane is required. Second crane to be made available from 3rd month from the start of work till completion of erection work of Unit#2 for which said crane is required.

BB) EXTENSION OF LAST DATE OF OFFER SUBMISSION

The last date for submission of Tender has been re-scheduled to **05/12/2019, 15.00 hrs.** Technical Bid shall be opened on 05/12/2019 at 16:00 hrs

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum/ digitally signed.

This letter is hosted as file titled "Corrigendum-03 Amendment & Time Extn" against NIT-2203 on e-Procurement Portal of BHEL i.e. <https://bhel.abcprocure.com>.

BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING COGNIZANCE OF THIS CORRIGENDUM.

Thanking you,
Yours Sincerely,

AGM (Purchase)