



Ref: BHE/PW/PUR/NTPRT-ESP FGD U1, U2/2099-2100/Corr-02/Amendment

Dt: 20/05/2019

-----Page 1 of 3-----

To
ALL BIDDERS

Sub: Corrigendum-02: Amendment and Time Extension

JOB: PACKAGE-A:

1. ERECTION, TESTING & ASSISTANCE FOR COMMISSIONING, TRIAL OPERATION INCLUDING COLLECTION OF MATERIALS FROM BHEL/ CLIENT'S STORES/ STORAGE YARD, TRANSPORTATION TO SITE, AND HANDING OVER OF ESP AND ITS AUXILIARIES, INCLUDING DUCT SUPPORTING STRUCTURE, ESP OUT LET DUCT UP TO CHIMNEY, LINING & INSULATION, SUPPLY AND TOUCHUP PAINTING ETC OF ESP of UNIT#1.

AND

2. ERECTION, TESTING, COMMISSIONING, TRIAL OPERATION INCLUDING WORK OF MATERIAL HANDLING AND HANDING OVER OF THE FLUE GAS DESULPHURIZATION SYSTEM (FGD) UNIT#1.

AND

3. Common system of FGD SYSTEM

FOR 3 X 800 MW PVUNL PROJECT PATRATU DIST RAMGARH JHARKHAND

PACKAGE-B:

1. ERECTION, TESTING & ASSISTANCE FOR COMMISSIONING, TRIAL OPERATION INCLUDING COLLECTION OF MATERIALS FROM BHEL/ CLIENT'S STORES/ STORAGE YARD, TRANSPORTATION TO SITE, AND HANDING OVER OF ESP AND ITS AUXILIARIES, INCLUDING DUCT SUPPORTING STRUCTURE, ESP OUT LET DUCT UP TO CHIMNEY, LINING & INSULATION, TOUCHUP PAINTING ETC OF ESP of UNIT#2.

AND

2. ERECTION, TESTING, COMMISSIONING, TRIAL OPERATION INCLUDING WORK OF MATERIAL HANDLING AND HANDING OVER OF THE FLUE GAS DESULPHURIZATION SYSTEM (FGD) UNIT#2

FOR 3 X 800 MW PVUNL PROJECT PATRATU DIST RAMGARH JHARKHAND

Tender Specification Number:

BHE/PW/PUR/NTPRT-ESP FGD U1/2099 for 800 MW PVUNL PATRATU ESP, FGD Unit#01 (Package A)

BHE/PW/PUR/NTPRT-ESP FGD U2/2100 for 800 MW PVUNL PATRATU ESP,FGD Unit#02 (Package B)

Bidders to kindly take note of the following:

=====



AA) Amendment

SN	Refer Tender Clause	Existing Provision			Amendment / To be read as		
1	l) Terms of Payment Stages / PRO RATA PAYMENTS (85%) Of Clause no. 7.1 Payment schedule for ESP works of Chapter-VII: Terms of Payment (Pg No-82/158)	SL NO	Contract (Package-A & package-B) -->	ESP	SL NO	Contract (Package-A & package-B) -->	ESP
			Rate schedule Identifier ----->	ESP (1.1)		Rate schedule Identifier ----->	Modified payment terms (ESP 1.1)
		I	PRO RATA PAYMENTS (85%)		I	PRO RATA PAYMENTS (85%)	
		1.4	WELDING/BOLTING/FIXING	10	1.4	WELDING/BOLTING/FIXING	20
		1.6	COMPLETION OF HOPPERS ALONG WITH ALL DOORS, HEATING ELEMENTS, POKING DOORS, ETC	10	1.6	COMPLETION OF HOPPERS ALONG WITH ALL DOORS, HEATING ELEMENTS, POKING DOORS, ETC	5
		1.7	COMPLETION OF INNER, OUTER ROOF INSULATOR HOUSING, RECTIFIER TRANSFORMERS, PENT HOUSE MONO RAILS, HOISTS ETC	10	1.7	COMPLETION OF INNER, OUTER ROOF INSULATOR HOUSING, RECTIFIER TRANSFORMERS, PENT HOUSE MONO RAILS, HOISTS ETC	5

Ref: BHE/PW/PUR/NTPRT-ESP FGD U1, U2/2099-2100/Corr-02/Amendment

Dt: 20/05/2019

-----Page 3 of 3-----

BB) EXTENSION OF LAST DATE OF OFFER SUBMISSION

The last date for submission of Tender has been re-scheduled to **27/05/2019, 15.00 hrs.**
Technical Bid shall be opened on 27/05/2019 at 15.15 hrs

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum/ digitally signed.

This letter is hosted as file titled "Corrigendum-02 Amendment and Time Extn" against NIT-2099-2100 on e-Procurement Portal of BHEL i.e. <https://bhel.abcprocure.com>.

BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING COGNIZANCE OF THIS CORRIGENDUM.

Thanking you,
Yours faithfully,

AGM (Purchase)