
             BHARAT HEAVY ELECTRICALS LIMITED 
             PROJECT ENGINEERING MANAGEMENT 

   

Page 1 of 1 

 

PROJECT  : 4 X 270 MW BHADRADRI TPS                                                   DATE: ‐ 25.05.2015 
PACKAGE  : COOLING TOWERS. 
INDENT NO.  : PE‐PI‐411‐165‐8468 Dtd.08.12.2014  
             
SUBJECT: Corrigendum to Enquiry (E‐4686 Dtd.18.12.2014). 

A. Delivery Schedule as per Sl No.12 of NIT stands amended as follows: 
02 nos: 18 months from the date of LOI & 
02 nos: 20 months from the date of LOI. 
 

B. Price Schedule as per point no 06 of enclosures to NIT stands revised.  
Bidder  to  submit  Price Bid  strictly  as  per  this  revised  price  schedule  only  (Uploaded  over BHEL 
website). 

C. The excess material  (i.e. Cement & Steel)  required over & above  the quantity quoted by vendor 
during tendering stage will be arranged by vendor themselves. However, if vendor desires to take 
the  excess  material  (i.e.  Cement  &  Steel)  from  BHEL,  BHEL  will  issue  the  same  at  the  rate 
mentioned in Clause no. 22 of NIT against secured Bank Guarantee (BG) (this will be a separate BG 
over & above the contract BG). Value of this separate BG will be equivalent to the cost of excess 
material  desired  by  vendor  at  the  rate mentioned  in  Clause  no.  22  of NIT.  The  cost  of  excess 
material  (i.e. Cement & Steel) at  the  rate mentioned  in Clause no. 22 of NIT  shall be  recovered 
from the Running Bill of vendor. 

D. BHEL intends to split the order on the basis of following criteria. 
 
A. Unit‐ 1&2 will be referred as Block‐A & Unit‐3&4 will be referred as Block‐B in the Tender. 
B. Unit‐1&2  (Block‐A) & Unit‐3&4  (Block‐B)  is  proposed  to  be  awarded  to  separate  bidder  on 

compliance of following: 
 

1. Ranking of bidders as L1, L2, L3 and so on shall be established based on  ‘total cost  to BHEL’ 
which shall contain two components namely bidders quoted price (excluding service tax on E & 
C, civil works and PG test) as first component (sl. No.1.0 of Price Schedule) & cost on account of 
cement & steel (Sl. No.2.0 of Price Schedule) as second component.  

2. L‐1 Bidder shall be considered for award of Unit‐1&2 (Block‐A).’Total cost to BHEL’ for Block‐A 
will be the half of the L1 ‘total cost to BHEL’ for 4 numbers of cooling towers (The quantity for 
free issue of steel & cement at Sr. No 2 of price schedule will be reduced to half). 

3. For award of Unit‐3&4 (Block‐B), L2 bidder shall be given an option to match their ‘total cost to 
BHEL’  for  two number cooling  towers with  the  finalized  ‘total cost  to BHEL’ of L1 bidder  for 
Block‐A. To arrive at order price  for Block‐B,  the quantity & cost of  free supply of cement & 
steel of  L2 bidder  (Sl. No.2.0 of Price Schedule)  for  the 02 nos of  cooling  towers  i.e. half of 
quoted will remain fixed & the bidder quoted price at Sl No. 1.0 of Price Schedule (excluding 
service  tax  on  E&C,  Civil Works  &  PG  test)  for  02  nos  of  cooling  tower  will  be  adjusted 
proportionately to match with the total cost of L1 Bidder. Service tax shall be calculated on the 
revised value of E&C, Civil works, PG Test and will be added to arrive at total ordering value of 
L2 bidder.  In  case of  refusal of  L2 bidder  to match  their  ‘total  cost  to BHEL’ with  that of  L1 
bidder, option will be given to L3, L4 & so on in the similar manner.  

4. In case none of the bidders (other than L1) agree to match their ‘total cost to BHEL’ with that 
of L1’s ‘total cost to BHEL’, L‐1 bidder will be awarded all 04 nos of cooling towers. 

5. In case order  is split amongst  two bidders, each bidder will be  required to submit  the drgs / 
documents as per their design for BHEL/customer approval. 

6. In the event the order is split the delivery for each finalized bidder shall be  
i) 1 no: 18 months from the date of LOI. 
ii) 1 no: 20 months from the date of LOI. 

E. Due date of tender submission is now extended up to 04.06.2015 (02:00 PM). 
 


