CORRIGENDUM

Sub : Pre-fabrication of Non-IBR Piping for HPCL, Visakhapatnam against S.0. 7887 inside the premises

of BHEL, HPVP, Visakhapatnam.

Ref :Tender Enquiry vide ref. 0S/19-20/7887/Non-IBR Piping/33/56 dated 26.09.2019

1.0

2.0

With reference to the above enquiry, the following changes may please be noted by the bidders :

CLAUSE 3.0 - BHEL SCOPE :

FOR

Power, Water shall also be provided free of charge at one point but further distribution to desired location
is in vendor's scope. In case of power failure, the vendor shall have to make alternative arrangement
for smooth functioning of the work without any extra cost to BHEL.

SHALL BE READ AS

Power, Water shall also be provided free of charge at one point but further distribution to desired location
is in Bidder's scope.

Power :
BHEL - HPVP shall provide 3.5 x 240 Sq.MM. Armoured Cable and Source End Termination.

Bidder's scope shall include arranging Distribution Board with 250A Switch Fuse unit as incomer, ali
outgoings with necessary safe trips as per the industrial safety norms and their installation, all outgoing
cables from Distribution Board, termination at the distribution board, Fabrication Area Lighting.

In case of power failure, the vendor shall have to make alternative arrangement for smooth functioning
of the work without any extra cost to BHEL.

CLAUSE 5.0 - DELIVERY :

FOR
Finished Pipe Spools along with all inspection documents and other certificates are to be handed over
within 12 weeks from the date of issue of first consignment of free issue materials or 4 weeks from the
date of issue of last consignment of materials

SHALL BE READ AS

Finished Pipe Spools along with all inspection documents and other certificates are to be handed over
within 12 weeks from the date of issue of first consignment of free issue materials or 4 weeks from the
date of issue of last consignment of materials, whichever is later.

All the bidders are requested to make a note of the above changes and submit their offers
latest by 14.00 hrs. on 10.10.2019.




