

Ref: BHE/PW/PUR/RGMT-BLR Unit#01/1780 & BHE/PW/PUR/RGMT-BLR Unit#02/1781/Corr-02 Date: 02/08/2017

-----Page 1 of 3-----

To

ALL BIDDERS

Sub: Corrigendum-02: Issue Of Clarification and Time Extension

Job: PACKAGE - A: Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site Erection, Testing and assistance for commissioning & Trial Operation including application of Insulation, Refractory, supply & application of final painting etc.of

1. Boiler & auxiliaries, Air Pre Heaters, Ducts & Dampers, Boiler Integral Piping, Structure for bunker, Rotating Equipments, Auxillary boiler and its auxiliaries of **Unit-1** at 2X800 MW NTPC Ramagundam Project.
- 2.

AND

3. Erection of Bunker & allied works (CHP and AHP Structure) including supply & installation of items as per BOQ of **Unit-1** at 2X800 MW NTPC Ramagundam Project.

PACKAGE - B: Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site Erection, Testing and assistance for commissioning & Trial Operation including application of Insulation, Refractory, supply & application of final painting etc.of

1. Boiler & auxiliaries, Air Pre Heaters, Ducts & Dampers, Boiler Integral Piping, Structure for bunker, Rotating Equipments, and its auxiliaries **Unit-2** at 2X800 MW NTPC Ramagundam Project.

AND

2. Erection of Bunker & allied works (CHP and AHP Structure) including supply & installation of items as per BOQ of **Unit-2** at 2X800 MW NTPC Ramagundam Project.

At

**NTPC LTD, RAMAGUNDAM, TELANGANA STPP, PHASE-I (2X800MW),
DISTRICT- KARIMNAGAR, STATE-TELANGANA.**

| Sl No | E-Tender Specification Number | Unit Number & Project |
|-------|--|---------------------------------------|
| 1 | BHE / PW / PUR / RGMT – BLR Unit#01/1780 | 800 MW NTPC RAMAGUNDAM Boiler Unit#01 |
| 2 | BHE / PW / PUR / RGMT – BLR Unit#02/1781 | 800 MW NTPC RAMAGUNDAM Boiler Unit#02 |

Bidders to kindly take note of the following:

AA) ISSUE OF CLARIFICATIONS

| Sl. No | Reference clause of Tender Document | Existing provision | Bidder's Queries | BHEL's clarification |
|--------|---|---|---|---|
| 1. | CHAPTER IX - ESTIMATED WEIGHT FOR VARIOUS SYSTEMS IN SCOPE OF WORK(BOQ) of TCC, ST No | Supply, fabrication and fixing of stainless steel pipe hand railing of 32 mm/40 mm dia including transportation, loading/unloading etc. all complete. | Kindly provide thickness of SS Handrail | Nominal bore diameter is 32/40 mm. Also refer clause no 5.2.5.8 of Vol-II B Section-C SPECIFIC TECHNICAL REQUIREMENTS |

Ref: BHE/PW/PUR/RGMT-BLR Unit#01/1780 & BHE/PW/PUR/RGMT-BLR Unit#02/1781/Corr-02 Date: 02/08/2017

-----Page 2 of 3-----

| Sl. No | Reference clause of Tender Document | Existing provision | Bidder's Queries | BHEL's clarification |
|--------|--|---|--|---|
| | 2319 | | | |
| 2. | CHAPTER IX - ESTIMATED WEIGHT FOR VARIOUS SYSTEMS IN SCOPE OF WORK(BOQ) of Vol-I-TCC | ST No 1502, A1502, 1508, 1510, 2302, A2302, B2302, A2304, B2304, C2304, A2309, 2310, 2311, 2317, A2303, A2316, 2319 Note: (ST No A1501, B1501, A1503, A1511, 2307, A2320) For these Terms of Payment has been indicated as 70% of supply & 30% of Erection & Alignment. | Please clarify regarding Terms of Payment. | 70% of payment will be made on supply of material and 30% payment shall be made on successful erection alignment welding/fixing of the material. |
| 3. | Chapter – VI: Time Schedule of Vol-I-TCC | There is a likelihood of phase gap of 3 months between Unit#1 and Unit#2. And 6.3 Milestone Completion of facilities Package A-28 th Month (Tentative by Dec-19) Package B-28 th Month (Tentative by June-20) | Please clarify regarding phase gap of unit-1& Unit-2 | Schedule for completion of all facilities indicated in Clause 6.3 Sr no 7 is as per per L-2 schedule which reflects gap of 6 months between the units. However phase gap of 3 months indicated in clause 6.1.2 is based on the present status of the project. Both the conditions are applicable. |
| 4. | Chapter IX Cl. No. 9.2 of TCC | | Please provide PGMA details for ST. No. 2301A, 2301AA & 2301B. | There is no standard PGMA list for ST. No. 2301A, 2301AA & 2301B |
| 5. | Chapter IV of TCC | T&Ps and MMEs to be deployed by contractor | We found that minimum quantity of T&Ps and MMEs to be deployed by contractor are in very much higher side than the actual requirement. Please confirm that contractor will be allowed to mobilize T&Ps and MMEs as per the requirement of work front and M/s BHEL will not deduct any amount from contractor's bill if mobilized T&Ps and MMEs will be less than the mentioned minimum quantity. | Tender conditions shall remaining unchanged. Deduction if any shall be done as per contract terms and conditions. |

| Sl. No | Reference clause of Tender Document | Existing provision | Bidder's Queries | BHEL's clarification |
|--------|-------------------------------------|--------------------|---|---|
| 6. | Chapter VI (Time Schedule) of TCC | Erection Schedule. | Please provide Erection Schedule of Mill Bunker Structure, Coal Bunker, Transfer Points, Trestles And Galleries, Silos & Hoppers Including Feeder And Bunker Floors and Pipe Racks. | There is no standard erection schedule for Mill Bunker Structure, Coal Bunker, Transfer Points, Trestles And Galleries, Silos & Hoppers Including Feeder And Bunker Floors and Pipe Racks. However contractor shall execute the work so as to meet the latest schedule as & when provided by BHEL site. |

BB) Extension of Last Date for Tender Submission:

The last date for submission of Tender has been re-scheduled to 11/08/2017, 15.00 hrs.

Technical Bid shall be opened on 11/08/2017 at 16.00 hrs.

=====
All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of their offer, a copy of this corrigendum duly Digitally countersigned by the authorized signatory as a token of Bidder's unqualified acceptance of this corrigendum.

BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED ONLY IN E-PROCUREMENT PORTAL → <https://bheleps.buyjunction.in>

BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING COGNIZANCE OF THIS CORRIGENDUM.

Thanking you,
Yours faithfully,

AGM (Purchase)