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To 

ALL BIDDERS 

Sub:    Corrigendum-02: Extension of last date of offer submission.  
  
JOB: COLLECTION OF MATERIALS FROM BHEL/CLIENT’S STORES/STORAGE YARD; TRANSPORTATION TO SITE; PRE-

ASSEMBLY IF NECESSARY ,ERECTION, TESTING & ASSISTANCE FOR COMMISSIONING, TRIAL OPERATION , 
ASSISTANCE FOR PERFORMANCE GUARANTEE TEST AND HANDING OVER OF BOILER AND ITS AUXILIARIES, 
AIR PRE-HEATERS, DUCTS AND DAMPERS, FUEL PIPING, BOILER INTEGRAL PIPING, ELECTROSTATIC 
PRECIPITATOR, FANS, POWER CYCLE PIPING, TG CYCLE PIPING ,ROTATING MACHINES INCLUDING COAL MILLS 
AND COAL FEEDERS, CHEMICAL DOZING SYSTEM, INSULATION, FINAL PAINTING ETC OF 500 MW UNIT NO. 1 OF 
2X500 MW MAUDA SUPER THERMAL POWER PROJECT. 

 
TS No. BHE/PW/PUR/MAUDT-BLR Vertical Pkg/649 
 
Bidders to kindly take note of the following: 
====================================================== 
AA) CLARIFICATIONS TO THE QUERIES 
 
QUERY 1: Contract Period & Grace Period 
CLARIFICATION 1: 
(i) CONTRACT PERIOD 

The contract period for completion of entire work under scope shall be 31 (Thirty 
one) months from the “start of contract period” as specified earlier. 

 
(ii)  GRACE PERIOD 

Grace period of 6 (Six) months beyond the Contract Period may be provided for this 
contract at the discretion of BHEL.  

 
QUERY 2: Power connection for labour colony shall be free or chargeable. 
CLARIFICATION 2: NTPC/BHEL will provide electricity at 415V on chargeable basis at 
one point within the plant boundary. Electricity charges shall be as per the rates 
prevalent at the site. Contractor shall make further necessary arrangements like 
distribution network with necessary poles, conductors, cables, Energy Meter, protection 
devices, distribution board etc. at his own cost and services as per the requirement and 
instruction from NTPC/BHEL. 
 
QUERY 3:  Providing Passenger Cum Goods Elevator (clause no.4.2.5.12): 
CLARIFICATION: Please note that Supply and Erection of Passenger Cum Goods Elevator is in 
the contractor’s scope. Other terms and conditions are as per clause no .4.2.5.12 of Tender. 
 
QUERY 4:  Deployment of 75MT Crane reg. 
CLARIFICATION: The 75MT Crane shall be deployed at site 15 days before start of Boiler 
Erection till Synchronization of unit.  
 
QUERY 5:  P-91 Material and total tonnage involve 
CLARIFICATION:  Total no of joints for P-91 Material =150 Nos. Approx 
Total tonnage involve = 600 MT Approx. 
(Figures shown above are tentative, may change during actual execution etc.)  
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For providing facilities like Annealing and compensating cable, other consumables etc 
(except thermocouple), BHEL shall provide all the facilities free of cost for the first time 
on returnable basis. 
 
BB) EXTENSION OF LAST DATE OF OFFER SUBMISSION 
 

The last date for submission of Tender has been re scheduled to 
10/06/2009, 18.00 hrs.  
 
Technical Bid shall be opened on 11/06/2009 at 11.00 hrs 
====================================================== 
 
All other Terms and conditions of the Tender Specification shall remain unaltered unless 
expressly amended by BHEL in writing. 
 
Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly 
countersigned by the authorized signatory and stamped with the Official seal as a token of 
Bidder’s unqualified acceptance of this corrigendum.  
 
This letter is hosted as file titled “Corrigendum-02 (Time Extn & Clarification-649)” against NIT-
6458 in BHEL web page (www.bhel.com→Tender Notifications → View Corrigendum). 
 
 
 
  Thanking you,                                    
  Yours faithfully, 
 
 
 
  DGM (Purchase) 
 


