

Ref: BHE/PW/PUR/ UKT-HOIST/1224/Corrigendum-02

Date: 01/02/2014

Sub : Corrigendum 02 : Issue of - Revised price bid , Amendment & Equipment details

-----Page 1 of 3-----

To

ALL BIDDERS

JOB: COLLECTION OF MATERIALS FROM BHEL/CLIENT'S STORES /STORAGE YARDS TO SITE OF WORK, ERECTION, INSTALLATION / ASSEMBLY, TESTING, COMMISSIONING, LOAD TESTING / OVER LAOD TESTING AND FINAL PAINTING OF MISC. CRANES & HOISTS, CHAIN PULLEY BLOCKS WITH ASSOCIATED ACCESSORIES, FIXING ARRANGEMENTS, SUPPORT STRUCTURES, DSL SYSTEMS AND RAILS ETC. FOR UNIT-6 OF GSECL UKAI PROJECT AT TAPI IN GUJARAT STATE.

T.S.No: BHE/PW/PUR/ UKT-HOIST/1224

Bidders to kindly take note of the following:

AA) Issue of Revised Price bid :

The price bid specification (Ref. Vol II 1224) issued earlier has been cancelled & a revised price bid (Ref. no.Vol II 1224 Rev. 01 DT: 01/02/2014) has been issued herewith.

Bidders to note that Price Bid submitted in revised format (Ref. no.Vol II 1224 Rev. 01 DT: 01/02/2014) shall only be considered for evaluation.

Bidder who has already submitted/ dispatched the offer should submit their rate in revised Price bid.

Price Bid envelope is to be super-scribed with "Part-II Price Bid-1224 Rev 01 dated 01/02/2014".

BB) Issue of Annexure- 1 (Quantity & Weight details of equipments)

The weight & quantity of equipments are issued in 'Annexure – 1' enclosed herewith.

CC) Amendment to Job description:

The job description mentioned in tender documents viz. Page no. 1 & 3 of Vol I, NIT has been amended as follows;

SI No.	Job description as per tender documents	Amended as
1	COLLECTION OF MATERIALS FROM BHEL/CLIENT'S STORES /STORAGE YARDS TO SITE OF WORK, ERECTION, INSTALLATION / ASSEMBLY, TESTING, COMMISSIONING, LOAD TESTING / OVER LAOD TESTING AND FINAL PAINTING OF MISC. CRANES & HOISTS, CHAIN PULLEY BLOCKS WITH ASSOCIATED ACCESSORIES, FIXING ARRANGEMENTS, SUPPORT STRUCTURES, DSL SYSTEMS AND RAILS ETC AND	COLLECTION OF MATERIALS FROM BHEL/CLIENT'S STORES /STORAGE YARDS TO SITE OF WORK, ERECTION, INSTALLATION / ASSEMBLY, TESTING, COMMISSIONING, LOAD TESTING / OVER LAOD TESTING AND FINAL PAINTING OF MISC. CRANES & HOISTS, CHAIN PULLEY BLOCKS WITH ASSOCIATED ACCESSORIES, FIXING ARRANGEMENTS, SUPPORT STRUCTURES, DSL SYSTEMS AND RAILS ETC FOR UNIT-6 OF GSECL UKAI PROJECT AT TAPI IN GUJARAT STATE.

भारत हेवी इलेक्ट्रिकल्स लिमिटेड
पावर सेक्टर- पश्चिमी क्षेत्र
श्रीमोहिनी कॉम्प्लेक्स, 345 - किंग्सवे
नागपुर- 440 001



Bharat Heavy Electricals Limited
Power Sector-Western Region
Shreemohini complex, 345 - Kingsway
Nagpur -440 001

फोन / Phone 0712- 3048600 TO 604 फैक्स FAX: 0712- 3048698- 699/ 3048605 www.bhel.com

Ref: BHE/PW/PUR/ UKT-HOIST/1224/Corrigendum-02

Date: 01/02/2014

Sub : Corrigendum 02 : Issue of - Revised price bid , Amendment & Equipment details

-----Page 2 of 3-----

	PLACEMENT/INSTALLATION, ASSEMBLY IF REQUIRED, TESTING, COMMISSIONING AND FINAL PAINTING OF WORKSHOP EQUIPMENT AND LAB EQUIPMENTS FOR UNIT-6 OF 1X500 MW GSECL UKAI PROJECT AT TAPI IN GUJARAT STATE.	
--	--	--

=====

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum.

This letter is hosted as file titled "Corrigendum-02 " against NIT-16300 in BHEL web page (www.bhel.com→Tender Notifications → View Corrigendum).

Thanking you,

Yours faithfully,

AGM (Purchase)

Encl:

1) Annexure –1 (Details of Weight & Quantity of equipments)

2) Revised Price bid - Vol II 1224 Rev. 01 DT: 01/02/2014 (Uploaded as separate file)

Ref: BHE/PW/PUR/ UKT-HOIST/1224/Corrigendum-02

Date: 01/02/2014

Sub : Corrigendum 02 : Issue of - Revised price bid , Amendment & Equipment details

-----Page 3 of 3-----

Annexure- 1 (Quantity & Weight of equipments)

Estimation for Misc. Hoist and Cranes Installation, Commissioning, Load test work at unit#6 Ukai TPS.					
	Hoist/Crane location	Capacity	Qty as per drawing	Lift	Approximate weight per one Quantity
		Ton	No	Meter	Ton
1	CW pit gates and screens	10	2	15	1.5
2	Handling Oil barrel in central Lube Oil system	3	1	6	1.5
3	Control fluid room	3	3	6	1.5
4	Ventilation plant room	3	2	6	1.5
5	DMCW-Pump Motor handling-TG	5	1	6	1.5
6	DMCW-Pump Motor handling-SG	5	1	6	1.5
7	DG Building	8	2	6	1.5
8	AC plant room	3	1	9	1.5
9	Elevator M/c room-TG	3	1	12	1.5
10	Elevator M/c room-ESP	3	1	12	1.5
11	Gantry crane for Raw water pumphouse-span-6.0m	6	1	14	8
12	Air compressor Building-Single girder underslung crane-SPAN 8.4	5	1	7	2.5
13	Raw water Pumphouse-Single girder underslung craneSPAN 4.7	5	1	14	2.5
14	Clarifer/fire water Pumphouse-Single girder underslung crane-3.8 SPAN	5	1	14	2.5
15	ACW Pumphouse-HOT Single girder underslung crane SPAN 11.8 M	5	1	6	3.5