#### भारत हेवी इलेक्ट्रिकल्स लिमिटेड (सार्वजिनक क्षेत्र का उपक्रम) Bharat Heavy Electricals Limited (A <u>Public Sector Undertaking</u>)



पावर सेक्टर- पश्चिमी क्षेत्र Power Sector-Western Region श्रीमोहिनी काम्पलेक्स, 345 किंग्सवे, नागपुर Shreemohini complex, 345 Kingsway Nagpur - 440 001 फोन / Phone 0712- 2858600, फैक्स FAX: 0712-2858699 www.bhelpswr.co.in

BHEL PAN: AAACB4146P

Ref: BHE/PW/PUR/NTPRT-SHRH-ECO-U1/2979/U2/2980 /Corg-02 Dt: 03/07/2024

------Page 1 of 1-----

ALL BIDDERS

<u>Sub:</u> Corrigendum-02: Revised Payment Terms (Issuance of Revised Chapter-VII, TERMS OF PAYMENT)

#### **Job Description**

#### Package-A (Unit#1)

Pkg-A.1: Rectification /repair work of Superheater Platen, Superheater Finish and Finish Reheater Coils including Collection of materials from BHEL/Client's stores/Storage yard; Transportation to site in Boiler Unit-1 at 3x800 MW 3x800 MW PVUNL Project Patratu.

And

Pkg-A.2 :Dismantling, Fabrication, Erection, Welding, NDT of Economiser Hopper Structural members of Eco Hopper Duct in Unit#1 at 3X800 MW, PVUNL PROJECT PATRATU

#### Package-B-(Unit#2)

Pkg-B.1: Rectification /repair work of Superheater Platen, Superheater Finish and Finish Reheater Coils including Collection of materials from BHEL/Client's stores/Storage yard; Transportation to site in Boiler Unit-2 at  $3x800 \, \text{MW} \, 3x800 \, \text{MW} \, \text{PVUNL}$  Project Patratu .

And

Pkg-B.2 :Dismantling, Fabrication, Erection, Welding, NDT of Economiser Hopper Structural members of Eco Hopper Duct in Unit#2 at 3X800 MW, PVUNL PROJECT PATRATU

**Tender Specification Number:** BHE/PW/PUR/NTPRT-SHRH-ECO-U1/2979 BHE/PW/PUR/NTPRT-SHRH-ECO-U2/2980

NIC Tender ID: 2024\_BHEL\_37185\_1
Bidders to kindly take note of the following:

AA) **Chapter-VII: TERMS OF PAYMENT** revised in totality and Revised Chapter-VII:TERMS OF PAYMENT is enclosed for ready reference.

#### **Enclosure:**

1. Revised-Chapter-VII: Terms of payment: This Chapter revised in totality.

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum/ digitally signed.

BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING COGNIZANCE OF THIS CORRIGENDUM.

Thanking you, Yours Sincerely

(Purchase)

### **Terms of Payments:**

#### (7.1) Payment terms for rectification of the SH & RH coils

### **Terms of Payments:**

(A) Break up of 85% Payment: - 85% of the payment shall be made after completion of the job with respect to BOQ. Payment shall be made after completion of work for items against SI. No.- 1.1 to 1.5. The payment shall made on pro rata basis through RA Bills (Running Account Bills) and payment break up shall be as follows: -

| SI.<br>No | Description of work   | Billing Break Up of Individual rate<br>Schedule |
|-----------|---|---|
| 1.1       | Hiring of Scaffolding Pipes (rate Schedule 1.1)   |   |
| 1.1.1     | Supply of Scaffolding pipes at Site (with certification of BHEL Engineer)   | 85%   |
| 1.2       | Fixing of Scaffolding Pipes (rate Schedule 1.2)   |   |
| 1.2.1     | Installation & readiness of the scaffoldings at location  | 60%   |
| 1.2.2     | Dismantling of scaffolding bottom arranged for Coil Modification Works  | 25%   |
| 1.3       | Mechanical works (Cutting grinding etc) (Rate Schedule 1.3)   | 85%   |
| 1.3.1     | Completion of cutting of defective tubes  | 20%   |
| 1.3.2     | Completion of erection / fit-up of tubes  | 35%   |
| 1.3.3     | Alignment & welding (Including Attachment welding as applicable)  | 25%   |
| 1.3.4     | Supply & Application of Touch up/finish painting for Newly Erected Structure, Restored structure, Buckstay, Floor Members etc | 5%  |

| 1.4   | Pre heat/PWHT (rate schedule 1.4)                               |     |
|-------|---|-----|
| 1.4.1 | Completion of stress relieving / heat treatment (As applicable) | 85% |
| 1.5   | NDT (RT/NDT) (rate Schedule 1.5)                                |     |
| 1.5.1 | Completion of non-destructive Test (RT/UT/PAUT/DPT/Hardness)    | 85% |

## (B).Break up of Balance 15% Payment for rate Schedule

(1.1, 1.2, 1.3, 1.4 & 1.5):-

| SI. No | Particulars  | % allocation |
|--------|--|--------------|
|        |  |              |
| 1      | Completion of Joints Welding including Heat Seal Band Welding  | 2%           |
| 2      | Completion of HT   | 4%           |
| 3      | Liquidation of pending points  | 3%           |
| 4      | Completion of Steam Blowing of SH & RH Circuit   | 2%           |
| 5      | Reconciliation of issued materials, disposal of old / dismantled/ surplus material at appropriate place (as indicated by BHEL/PVUNL) | 3%           |
| 6      | Completion of all contractual Obligation and de-mobilization   | 1%           |
|        | Total  | 15%          |

### (7.2) Payment terms for Strengthening of the Eco hopper and ECO duct.

(A)Break up of 85% Payment: - 85% of the payment shall be made after completion of the job with respect to BOQ. Payment shall be made after completion of work for items against Sl. No.- 2.1 to 2.2The payment shall made on pro rata basis through RA Bills (Running Account Bills) and payment break up shall be as follows: -

| S No | Description   | Billing Break Up of<br>Individual rate<br>Schedule |
|------|---|--|
| 2.1  | Dismantling of existing structures (rate Schdl 2.1) |  |

| i     |   |     |
|-------|---|-----|
| 2.1.1 | Readiness of scaffolding  | 20% |
| 2.1.2 | Dismantling of Existing Structure/duct .  | 35% |
| 2.1.3 | Erection of the Dismantle structures  | 30% |
| 2.2   | Erection of the structural members <b>structures</b> (rate Schdl 2.2)                                     |     |
| 2.2.1 | Alteration/Modification/Fabrication to Structure (If not applicable shall be clubbed with Erection Works) | 15% |
| 2.2.2 | Erection of Dismantled Structure  | 35% |
| 2.2.3 | Alignment Works   | 12% |
| 2.2.4 | Welding Works (If not applicable shall be clubbed with Alignment Works)                                   | 12% |
| 2.2.5 | NDT Works (If not applicable shall be clubbed with Welding Works)   | 11% |

### (B). Break up of Balance 15% Payment (for rate Schedule 2.1 & 2.2):-

| Sl. No | Particulars  | % allocation |
|--------|--|--------------|
| 1      | Completion of Internal Hopper Works  | 4%           |
| 2      | Completion of External Strengthening Works   | 4%           |
| 3      | Liquidation of pending points  | 2%           |
| 4      | Reconciliation of issued materials, disposal of old / dismantled/ surplus material at appropriate place (as indicated by BHEL/PVUNL) | 4%           |
| 5      | Completion of all contractual Obligation and de-mobilization   | 1%           |
|        | Total  | 15%          |

- i. The successful bidder may submit two nos. RA bills in a month as per billing break-up of the tender. The measurement will be taken by BHEL engineer as per relevant clause of GCC & SCC and certify regarding the actual work executed in the measurement book and bills for work.
- ii. Progressive payment shall be made by BHEL against successful bidder's RA bill, complete & correct in all respects accompanied by BHEL engineer's certified/ measurement sheet, jointly signed; requisite statutory certificates, certified by BHEL; within 30 days of submission of the bill. The bill shall also accompany the monthly progress report.
- iii. However no extra payment shall be made in the event of a deferment in payment.

- iv. For all items of work as per the break-up, interim payment shall be limited to 95% of the gross value of interim bill. **Balance 5 % shall be released on completion of guarantee period**. However, this 5%, retained from each RA bill, may be released against submission of a separate bank guarantee as per Performance Bank Guarantee format, to be kept valid till guarantee period, subject to (i) Receipt of certificate that all works are completed in all respects; (ii) Reconciliation of materials/ T&P/ MMD; (iii) Completion of final bill formalities and (iv) Handing over to BHEL/ customer.
- v. Each RA bill shall accompany the latest agreed & jointly signed L-3/ construction schedule, as enumerated in this tender.
- vi. All admissible recovery/ adjustment, etc. shall be made from interim payable amount.
- vii. Further billing breaks up for release of progressive payment may be made jointly at site.
- viii.Paying Authority: Construction Manager/Project Director, BHEL-Patratu Site.