



Bharat Heavy Electricals Limited

(A Govt. of India Undertaking)

Transmission Business Group

Materials Management, 5th Floor, Plot No.25,

Sector-16A, Noida, Uttar Pradesh, PIN No: 201301

Phone: 0120-6748543, Email: gaurav.agarwal@bhel.in

CORRIGENDUM - 04 TO NIT NO-89483

Dated 19-04-2025

Subject: Corrigendum-04 to Tender enquiry for Pre-Bid Tie up with the GIS OEM for Supply & Services of 765KV GIS for POWERGRID's Substation Package SS-101T (Kakinada) Sub-Station Tender / Project.

Project	: POWERGRID's Substation Package SS-101T (Kakinada)
Equipment / Item	: Supply & Services of 765kV GIS & Its associated equipment
Enquiry No/Date	: 61Q2500547 Dated 12-03-2025
BHEL NIT NO	: 89483
Original Tender due date	: 24-03-2025
Extended due date	: 22-04-2025

This Corrigendum is issued by BHEL TBG against above mentioned NIT/ enquiry for **Change in commercial term (enclosed)**. Tender due date shall remain same i.e. 22-04-2025.

All other terms and conditions for this tender enquiry shall remain unchanged.

Bidder to ensure submission of offer on or before due date.

Note: Tender ID on CPP Portal is **2025_BHEL_46139_1**.

Thanking you

-----Sd/-----

Gaurav Agarwal
BHEL TBG, NOIDA

Project	POWERGRID's Substation Package SS-101T (Kakinada)
Equipment / Item	Supply & Services of 765kV GIS & Its associated equipment
Enquiry No/Date	NIT_89483_Enq No. 61Q2500547 Dated 12-03-2025

Change in Commercial terms and conditions of NIT

With reference to Pre-bid meeting and subsequent submissions over Commercial terms of NIT, please refer following changes in NIT terms -

NIT Clause no.	Terms as per NIT	Revised NIT term
5 of STC	Proposed Delivery Plan: Supply of GIS within 12 Months from the date of placement of Purchase Order (PO)/ Letter of Intent (LOI) and subsequent supervision during ETC within 10 months.	Supply of GIS within 16 Months from the date of placement of Purchase Order (PO)/ Letter of Intent (LOI) and subsequent supervision during ETC within 06 months.
23 of STC	<p>Terms of Payment: Clause 23.C:</p> <p>Note: In case of Completion of Supervision of Erection, Testing including HV Testing & Commissioning & issuance of taking over certificate by end Customer gets delayed beyond 09 months from the date of receipt of last equipment at site, for the reasons not attributable to supplier, supplier may claim above payments of supply portion (23.C.1 & 23.C.2) by furnishing following documents.</p> <p>a) Invoice b) Certificate issued by BHEL site in charge, confirming that the equipment have been received in good condition and delay in completion of Supervision of Erection, Testing including HV Testing & Commissioning is not attributable to supplier (to be arranged by BHEL TBG). c) Bank Guarantee of equivalent value initially valid for 12 months from the date of submission of invoice. In case of Supervision of Erection, Testing including HV Testing & Commissioning is not successfully completed before expiry of Bank Guarantee, BG shall be kept suitably extended till successful completion of Supervision of Erection, Testing including HV Testing & Commissioning. The bank guarantee shall, however, be released within one month of successful commissioning.</p>	<p>Clause 23.C: Remains same as per NIT.</p> <p>Note: In case of Completion of Supervision of Erection, Testing including HV Testing & Commissioning of complete GIS system gets delayed beyond 06 months from the date of receipt of last equipment at site, for the reasons not attributable to supplier, supplier may claim above payments of supply portion (23.C.1 & 23.C.2) by furnishing following documents.</p> <p>a) Invoice b) Certificate issued by BHEL site in charge, confirming that the equipment have been received in good condition and delay in completion of Supervision of Erection, Testing including HV Testing & Commissioning of complete GIS system is not attributable to supplier (to be arranged by BHEL TBG). c) Bank Guarantee of equivalent value initially valid for 12 months from the date of submission of invoice. In case of Supervision of Erection, Testing including HV Testing & Commissioning is not successfully completed before expiry of Bank Guarantee, BG shall be kept suitably extended till successful completion of Supervision of Erection, Testing including HV Testing & Commissioning. The bank guarantee shall, however, be released within one month of successful commissioning.</p>

Terms and conditions have been mentioned in brief in above table, however, Detailed terms and conditions as per NIT and subsequent corrigendum shall be applicable along with changes as mentioned above.

All other queries related to Commercial Terms and conditions of NIT have been reviewed and there is no change. "All other terms and conditions of NIT shall remain same."