



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-25-Aug-20

CORRIGENDUM- 06

PROJECTs	:	4 X 210 MW NTPC Kahalgaon- R&M (ESP)
PACKAGE	:	HVAC SYSTEM FOR R&M PROJECTS
ENQUIRY NO	:	PE/PG/NTK/E-6475/2020 Dated 16.07.2020
SUBJECT	:	PRE- BID CLARIFICATION + PRE-BID MEETING

Type of Corrigendum			
Technical Corrigendum -	☐	Commercial Corrigendum -	☒

Bidders are requested to go through the following changes

1. Reply to the pre-bid queries attached.
2. **Online Pre Bid Meeting has been scheduled over Zoom as follows:**

Topic: Pre-bid meeting for HVAC System for Kahalgaon R&M

Time: Aug 25, 2020 03:30 PM Mumbai, Kolkata, New Delhi

Join Zoom Meeting

<https://us04web.zoom.us/j/74278521157?pwd=bXUwVFpWVlJc2Y4YjBUVHkxZ0Vvdz09>

Meeting ID: 742 7852 1157

Passcode: 123456

All the other terms and conditions of the tender enquiry remain unchanged. All the bidders are requested to quote accordingly.

Yours faithfully,

For and on behalf of BHEL

Sharad Chandra
Manager/BOP

COMMERCIAL PRE-BID QUERRIES

PROJECT : 4X200 MW ESP Control Room - R & M - NTPC Kahalgaon - Stage - 1 for Unit 1,2,3,4

Package : HVAC SYSTEM

Sl. No.	Document reference	Clause no. of the respective Document reference	Pre-Bid technical queries from bidder	Confirmation / Clarification from BHEL
1	Special Conditions of Contract (SCC)	Clause 17.0	Site Storage shall be of BHEL's scope. Please confirm	Storage at site shall be in vendor's scope
		Clause 18.0	Unloading of materials at site shall be of BHEL's scope. However unloading should be done within 2 working days. Please confirm	Loading/Unloading at site shall be in vendor's scope
		Clause 19.0	Movement of materials from Unloading spot to Safe storage and from safe storage to the spot of of installation shall be of BHEL's scope.Necessary Tools, Tackles, Hydra, Crane, Silling, Rope, Chain Pulley etc. shall be of BHEL's scope & cost.	Movement of materials at site shall be in vendor's scope
2	GENERAL CONDITION OF CONTRACT (GCC) - Rev-07			
		Clause no.12.2	Guarantee Period : The equipments, supplied by us, shall be guaranteed as per the Clause 12.2, page 32 of 80 of the GCC (Rev-7). However if the Equipments / Materials can not be installed/pre-commissioned/commissioned/Performance testing/handingover etc. due to the unavailability of required Site, Strcuture, Access, Water, Power whatsoever for which we can or be attributed, Guarantee / Warrantee of the supplied equipments/materials shall be terminated within 12 months from the date of Despatch.	Gurantee Period shall be per Clause No.12 except 12.2 (a) of GCC Rev 07
		Clause 16.0, Page:15 of 28	Delayed failure and termination / liquidated damages: We request for granting the Late delivery clause 10% on the baic Biling value of the undelivered portion of the equipments/materials. However we shall send the materials as per the readiness of site and avaiability of Power, Water(as applicable) so that it can be installed, commissioned and handingover to the customer immediately and we can claim for the retensions. If it is found that the materials / equipments can not be installed/commsioned/handing over for the reason not attributable to us, we shall request for the extension of time up to the availability of the aforesaid issues. BHEL shall provide the time frame of availability of the site, power, water etc. and grant the request of Time Extension adding the reasonable lead time for manufacturing, testing, inspection, despach & Transportation upto the site without imposition of L.D. Alternatively BHEL shall pay 100% of the payment for supply of the materials if the same can not be installed/commsioned/tested/ handed over to the customer due to the reason for which we shall not be attributed.	Delayed failure and termination / liquidated damages shall be Clause No.16 of GCC Rev 07.
3	Annexure VII	Clause - D	Price variation clause applicable if the project will be delayed due to the reason for which we can not be attributed.	Price are firm. No PVC applicable

COMMERCIAL PRE-BID QUERRIES

PROJECT : 4X200 MW ESP Control Room - R & M - NTPC Kahalgaon - Stage - 1 for Unit 1,2,3,4

Package : HVAC SYSTEM

Sl. No.	Document reference	Clause no. of the respective Document reference	Pre-Bid technical querries from bidder	Confirmation / Clarification from BHEL
4	Miscllanious			
5	a) Completion and taking over of project		If any equipments / materials etc can not be installed within the 30 days of supply of the same due to the unavailability of site/water/power/civil clearance etc as required for the system or for any reasons whatsoever, for which " vendor" can not be attributed, the entire package shall be taken over by BHEL immediately "as it is condition". All due payments(including all retensions as per terms of payment) shall be paid to us. However Performance Bank Guarantee shall be submitted to BHEL up to the 12 months from the date of supply of the materials.	Not acceptable. Terms & Conditions shall be as per NIT.