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ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and Stores Management

CORRIGENDUM -1

Date : 27-01-2012

Enquiry No. : 88/11/6031/RSB

date of Work Order — Page No. 5 of 13

Sl. | Document no. Description of the original tender clause Key Changes Remarks

No. | & Clause no.

1. (2) Notice | 5. Due date, Time & Place of Tender submission | Due date of tender submission extended | Please refer to the
Inviting Tender | page no. 1 of 1 upto 10-02-2012 revised  document
& Due Date (revision-01)

2. 3 Pre- | 1. TECHNICAL: (Estimated weight for this tender is | Estimated weight for this tender is | Please refer to the
Qualification | 23,000 MTons) — Page No. 1 of 1 revised to 12,000 MTons(including | revised  document
Criteria shifting of materials within plant) (revision-01)

3. (4) Technical | SECTION-II SCOPE OF WORK
Specifications | (I)Broad Scope of work :- Receipt, unloading from | Material handling through Railway | Please refer to the
& Scope of | Trucks, Trailers, Carriers, Vans of all types of wagons including transportation from | revised  document
Work Cons|gnment |nclud|ng heavy /Over Dlmens|0na| I’allway S|d|ng to Yermarus prOjeCt site (I’eViSion-Ol)

Consignments(ODC), box/ packages/ crates at | 'S added.
project sites — Page no. 4 of 13.

4. (4) Technical | SECTION-II SCOPE OF WORK
Specifications | (Il) Bill of Qtys(BOQ), SI.No.1, Quantity is 22,000 Quantity revised to 11,000 MTons (By | Please refer to the
& Scope of | MTons ( Twenty Two Thousand MTons) — Page No. | Road=6,000 MTons By Railway | revised document
Work 4 of 13 Wagons=5000 MTons) (revision-01)

5. (4) Technical | SECTION-II SCOPE OF WORK
Specifications Please refer to the
& Scope of | 3.1 Skilled Manpower (Office Assistant / Data Entry Mandays revised to 180. revised  document
Work Operator / Clerk ). — 730 Mandays — Page No. 4 of 13 (revision-01)

3.2 Unskilled (Office boy / Attender / Peon ).-730 --do--
Mandays — Page no. 4 of 13

6. (4) Technical | SECTION-II SCOPE OF WORK
Specifications | (Ill) Time Period & Description of materials to be
& Scope of | handled:- Time period of contract is revised to 6 | Please refer to the
Work 01. Time period of contract — 24 months from the months from the date of work order. revised  document

(revision-01)

Page 1 of 4 |
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ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power Station (2x800 MW)
Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and Stores Management

CORRIGENDUM -1

Date : 27-01-2012

Enquiry No. : 88/11/6031/RSB

shall arrange for crane or other material handling
equipment & manpower for unloading equipments /
materials from trailer / truck. The bidder shall pay all
the hire charges directly to the hiring agency
whenever any material handling equipment/services
is hired - Page No. 7 of 13.

17) After receipt of material by truck/trailer, the
bidder shall immediately organize for unloading the
materials and the same shall be shifted to storage
area and properly stacked at the specified area
covering the same as per the instruction of BHEL
engineer. Proper identification mark is to be
made on the box/equipment. Items may have to
be unloaded at 2 to 3 different locations and for
unloading these items men with tools and
tackles have to be arranged at these locations.

siding, transporting to Yermarus site,
unloading storage and stores
management at Yermarus site of
materials is added.

17) Receipt, unloading from railway
wagons, reloading on trailers at railway
siding, transporting to Yermarus site,
unloading storage and stores
management at Yermarus site of
materials is added.

Sl Clause no. Original tender clause Key Changes Remarks
No.
7. (4) Technical | SECTION-II SCOPE OF WORK
Specifications | (IV) Detailed scope of work:-
& Scope of | (4) Supply of skilled and Unskilled manpower for
Work miscellaneous site office works.
1. Skilled Manpower(Office assistant / Data Entry Quantity is revised to 180 Mandays Please refer to the
Operator / Clerk etc) Quantity is 730 Mandays — revised  document
Page No. 6 of 13 Quantity is revised to 180 Mandays (revision-01)
2 . UnSkilled (Office boy / Peon etc) Quantity is 730
Mandays — Page No. 6 of 13
8. (4) Technical | SECTION-III
Specifications | TECHNICAL SPECIFICATIONS
& Scope of | 1) Coordinating with BHEL, transporters regarding | 1)Receipt, wunloading from railway | Please refer to the
Work arrival of materials dispatched for the Project. Bidder | wagons, reloading on trailers at railway | revised  document

(revision-01)

Please refer to the
revised document
(revision-01)

Page 2 of 4




o E v

ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power Station (2x800 MW)
Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and Stores Management

CORRIGENDUM -1

Date : 27-01-2012

Enquiry No. : 88/11/6031/RSB

No separate payment shall be made for storing.

19) Bidder shall take note of the type/nature of
equipment, volume, weight, to decide the
methodology of unloading, type of arrangement
required, precautions/care required during
unloading/shifting/stacking. Approximately
22,000 MTons of materials may have to be
stored and single consignment/package may be
as heavy as 20 to 25 tons or more — Page 9 of
13.

19) Quantity revised to 11,000 MTons
(By Road=6,000 MTons and By Railway
Wagons=5000 MTons)

Please refer to the
revised document
(revision-01)

be submitted to Resident Manager/Engineer at our

9. 5.Commercial | 8.Contract Completion Period
Terms & | Commencement of work within 07(seven) days from | Time period of contract is revised to 6 | Please refer to the
Conditions date of LOIl/work order and completion progressively | months from the date of work order. | revised document
(CTO) after 24 months from the date of LOI/Work Order. | Short closing without any financial | (revision-01)
However, the contract may be extended for one | implications
more year — Page 4 of 9.
10. | 5. Commercial | 9. If for any reason the material is not unloaded For railway wagon unloading, time limit
Terms & | within the 24 hours which is on account of bidder’s prescribed by the railway norms to | Please refer to the
Conditions coordination delay etc. any demurrage required to be | unload and release the empty wagons | revised  document
(CTO) paid to the transporter shall be recovered from the shall be strictly adhered to. Any | (revision-01)
bidder’s bills by BHEL — Page 4 of 9. demurrage charged by railways or road
transporter shall be paid and settled by
the bidder directly to the respective
agency on back-to-back basis.
11. | 14. Terms of | Material Handling:
payment 1. Progress payment -90% For manpower supply, 100% payment | Please refer to the
2. Balance payment -10% - Page 4 of 9 shall be released on site certified invoice | revised  document
alongwith ESI/EPF. (revision-01)
12. | 31.Bills All the bills in the monthly RAB format once in a
submission month enclosing following mentioned documents to

Page 3 of 4 |
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ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and Stores Management

CORRIGENDUM -1

Date : 27-01-2012

Enquiry No. : 88/11/6031/RSB

of

site office.
1. The gross weight unloaded/handles as per LR
2. Truck/trailer number, number
boxes/cartons/bundles in each truck/trailer
3. Shortage/damage reports.
4. P.F. payment challan
5. Workmen insurance policy.
The monthly RAB shall be verified and certified by the

Resident Manager and forwarded to BHEL-ISG HQ
for further processing — Page 4 of 9.

1. E.P.F. payment challan / ESI shall be
submitted alongwith bills

Please refer to the
revised document
(revision-01)

13. | (8) Unpriced |(8) Un priced price bid page 1 of 1 1. Receipt, unloading from railway | Please refer to the
price bid wagons, reloading on trailers at railway | revised  document
siding, transporting to Yermarus site, | (revision-01)
unloading storage and stores
management at Yermarus site is added.
2. Quantity revised to 11,000 MTons(By
Road=6,000 MTons and By Railway
Wagons=5000 MTons)
3. Quantity is revised to 180 Mandays
14. | (9) Price bid |(9) Price bid format page 1 of 1 1. Receipt, unloading from railway | Please refer to the
format wagons, reloading on trailers at railway | revised  document

siding, transporting to Yermarus site,
unloading storage and stores
management at Yermarus site of
materials is added.

2. Quantity revised to 11,000 MTons(By
Road=6,000 MTons and By Railway
Wagons=5000 MTons)

3. Quantity is revised to 180 Mandays

(revision-01)

Note : All other terms and conditions except above shall remain the same as per original tender
documents.

Page 4 of 4 |
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ISG BANGALORE

Project : Coal Handling Plant & Ash Handling Plant For
Yermarus Thermal Power Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and
Stores Management

(2) NOTICE INVITING TENDER(NIT) & DUE DATE

(2) NOTICE INVITING TENDER (NIT) & DUE DATE

1 Tender inviting officer /
Authority, Designation and
Address & contact no.

Sr. Deputy General Manager /MM / BG 1B

BHEL-ISG, Prof.CNR Rao Circle, 11Sc Post, Malleswaram,
Bangalore- 560 012.

Contact No. —(080)22184090, E-Mail : sv@bhelisg.com

2 Work Description

Unloading and Stores Management at Yermarus TPS
(2x800 MW), Raichur.

3 Tender Reference no.

88/11/6031/RSB

4 Commencement of work

Within 07(seven) days from the date of LOI / Work Order.

5 Due date, Time and place
for submission of tender.

10-02-2012 up to 02.00PM at BHEL-ISG tender box placed at
the Reception room near main gate of ISG & EPD complex.
BHEL-ISG, Prof CNR Rao Circle, 11Sc Post, Malleswaram,
Bangalore- 560 012

6 Place, Date and Time of
Technical Bid opening.

BHEL-ISG office. Techno-commercial bids will be opened at
03.00 PM on due date i.e. on 10-02-2012 in the presence of
the bidders who choose to be present. Price bids of
technically & commercially accepted bidders will be opened
subsequently and the date for the same shall be intimated to
the bidders separately.

tender

7 Mode of Submission of

The tender shall be submitted duly stamped & signed in two
parts as below in separate sealed envelops super-scribed as
below with tender reference and due date.

Part-1 Techno-commercial bid :- Shall contain — (i) EMD (ii)
Accepted Technical specifications & scope of work (iii)
Accepted Commercial Terms & Conditions (iv) Documentary
evidence relating to pre- qualification criteria (v) Deviation
Format duly filled-in (vi) Un-priced price bid (without price)
(vii) Accepted GCC (viii) Accepted SCC,(ix) Accepted Special
Instructions to the bidders (x) Accepted Consolidated Site
Safety Plan (xi) Contractor's Registration/evaluation Formats
duly filled-in along with supporting documents etc.

Part - 2 Price bid :- Shall contain the price bid with price

The above two sealed envelops should be put in another
sealed cover. This outer cover should be super-scribed with
the tender reference no., due date etc. and should reach us
latest by 2-00 PM on due date.

| ENQUIRY No. : 88/11//6031/RSB |  REV.-01dtd 27-01-2012 |

PAGE 10f 1 |
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ISG BANGALORE

PROJECT

Coal & Ash Handling Plant For Yermarus Thermal Power
Station (2x800 MW)
Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and
Stores Management

(3).PRE-QUALIFICATION CRITERIA

(3) PRE-QUALIFICATION CRITERIA

The bid is open for participation for those bidders who satisfy all of the following
requirements(Documentary proof must be produced alongwith the bid/offer for all
criteria mentioned below ):-

1. TECHNICAL: The Bidders should have executed/under execution material
handling contract (receipt, unloading, stacking, verification, preservation
and stores management) of 33% of the estimated weight of materials to be
handled in this tender (Estimated weight for this tender is 12,000 MTons)
in a single work order, in a power plant of minimum 2 x 210 MW capacity.

2. FINANCIALS:

i)

ii)

TURNOVER:
Bidders must have achieved an average annual financial turnover

(audited) of Rs 33 lakhs or more over the last three financial years
i.e. 2008-09, 2009-10 and 2010-11.

NETWORTH:
Net worth of the bidder based on the latest audited accounts as
furnished for 2. i) above should be positive.

PROFIT:
Bidders must have earned profit in any one of the three financial
years in the last three years defined in 2. i) above.

3. OWNERSHIP OF MATERIAL HANDLING EQUIPMENT:

Sl. No. | Description Qty
1. 12 Ton Mobile crane 1 No.
2. Chain Pulley Block -2 Ton, 5 Ton, 10 Ton (complete with 1 each
chain, hook etc)

| ENQUIRY No. : 88/11/6031/RSB

| REV.-01dtd 27-01-2012 PAGE 10f 1 |




(4) TECHNICAL SPECIFICATIONS &

SCOPE OF WORK

Name of the Work : Unloading and Stores

Technical Specification
No. : IS-1- 11-2005 /011

BHEL - ISG Management at Yermarus TPS (2x800 MW), ggﬂul'/%/o'\glimss
BANGALORE Raichur.
(4) TECHNICAL SPECIFICATIONS & SCOPE OF WORK
Customer : M/s Raichur Power Corporation Ltd
Project : Coal Handling Plant And Ash Handling Plant
for Yermarus Thermal Power Station (2X800 MW)
Work : Unloading & Storing Of Project Materials At Site
Contents Of This Document
Sl Description Sheet No.
No.
1. | COVER SHEET 01 of 13
2. | SECTION - | GENERAL SITE INFORMATION 02-03 of 13
3. | SECTION -1 : | SCOPE OF WORK 04 to 06 of 13
4. | SECTION -l TECHICAL SPECIFICATIONS 07 to 12 of 13
5. | SECTION -1V LIST OF MACHINERY, TOOLS 13 of 13
AND TACKLES TO BE
DEPLOYED BY THE BIDDER TO
CARRY OUT THE WORK
Issued By : BG-1B Rev. No. : 01 Date of revision : 27-01-2012 Sheet No.: 10of13




(4) TECHNICAL SPECIFICATIONS & | Technical Specification

SCOPE OF WORK

No. : IS-1- 11-2005 /011

Name of the Work : Unloading and Stores

BHEL - ISG Management at Yermarus TPS (2x800 MW), gg/(?LulI/%/ONSi/RSB
BANGALORE
SECTION -1
GENERAL SITE INFORMATION
1.0 | Owner Raichur Power Corporation Ltd. 22/23,
Sudarshan Complex, lind floor, Sheshadri
Road, Bangalore-560009 Karnataka,
India
2.0 | Consultant M/s Evonik Energy Services (I) Pvt. Ltd.,A-29,
Sector 16  Noida-2010301(UP), India
3.0 | Project Title 2x800 MW Yermarus Thermal Power Station
4.0 Site Location Yermarus, Raichur Dist., Karnataka State,

INDIA. It is
situated at about 8 Kms from Raichur on the
Raichur-HyderabadState Highway No. — 13
and 12 kms away from Bank of river Krishna
and about 5 kms from Raichur Thermal Power
Station

(a) Ambient Temperature
i. Maximum Temperature
ii. Minimum Temperature

ii. Design Temperature for all
electrical / mechanical

equipment

5.0 | Nearest Railway Chicksugur Railway Station which is about 2
kms from site.

6.0 | Nearest Airport Hyderabad around 200 kms

7.0 | Nearest Port Chennai around at about 470 kms from site.

8.0 | Latitude and longitude Latitude -16 16’ 55.9"N
Longitude - 77 20’ 38.6"E

9.0 | Elevation above mean sea level 350-375 meters

10.0 | Climatic Conditions :-

45°C

6°C

50°C

Issued By : BG-1B

Rev. No. : 01

Date of revision : 27-01-2012

Sheet No.: 2 of 13
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BHEL - ISG
BANGALORE

(4) TECHNICAL SPECIFICATIONS &

Technical Specification

SCOPE OF WORK

No. : IS-1- 11-2005 /011

Raichur.

Name of the Work : Unloading and Stores
Management at Yermarus TPS (2x800 MW),

Enquiry No.:
88/11/6031/RSB

(b) Relative Humidity

i. Maximum during monsoon
ii. Minimum

iii. Average

(c) Rainfall

i. Annual average rain
ii. Max. For one day
iii. Max. Intensity

iv. Period

(d) Wind Speed

i. Prevailing wind direction
ii. Maximum mean wind speed

iii. Average

85%
20%
60%

720mm

115mm

38mm/hr

June to September

West, South-East, North-West, South-

West
159 Kms/hr (4.42 m/s)

9.61 Km/hr (2.67 m/s)

11.0

Wind Load

Calculations for wind effect shall be in accordance with 1S:875- (Part-3) latest revision
taking into account the following:

(a) Basic wind speed of 39 m/sec as given in Fig. 1 of the code.

(b) Factor K1 shall be taken as 1.06

(c) Trerrain category shall be 2 and corresponding values shall be taken for K2

Factor K3 shall be taken as 1.0

12.0

Wind Loading for Stack

(a) For wind pressure as per clause 11.0 above

(b) For RC stacks as per IS: 4998

13.0

Seismic data (as per IS: 1893 latest issue)

(a) Zone

(b) Importance factor (1)

Zone 1l (as per IS: 1893- latest)
1.75

Issued By : BG-1B

Rev. No. : 01

Date of revision : 27-01-2012

Sheet No.: 3 of 13




(4) TECHNICAL SPECIFICATIONS & | Technical Specification
SCOPE OF WORK No. : IS-1- 11-2005 /011

Name of the Work : Unloading and Stores

BHEL - ISG Management at Yermarus TPS (2x800 MW), ggﬂ?}%’o@imss
BANGALORE Raichur.
SECTION-II
SCOPE OF WORK
0] Broad Scope of work :- Receipt, unloading from Trucks, Trailers, Railway Wagons,

Carriers, Vans, reloading and transportation from the railway siding to the project site,
(arrangement of trailers/trucks for transportation from railway siding to Yermarus site is under
bidder's scope) - of all types of consignment including heavy /Over Dimensional
Consignments(ODC), box/ packages/ crates at project sites, stacking and storing of unloaded
materials on RCC sleepers wherever required (RCC sleepers wherever required shall be
supplied by the bidder), verifying the materials as per the packing list, preservation, marking on
the consignments for easy identification, preparing the Material Receipt Certificate (MRC),
storage activities and stores management, maintenance of the store records like -Day Book
Register, Stock Register, Issue Register, Issue pass (The proper records should be maintained
as per the approved formats) issuing the materials to BHEL —ISG’s various erection agencies,
retrieving & shifting/relocation of the stored materials to any other location inside or outside the
plant, co-ordinating the lodging of the complaints to the concerned authorities in case of
theft/pilferage, co-ordinating with the insurance agencies for conducting survey of the theft cases,
reconciliation of all the received materials and handing over of balance material to the
customer/BHEL at the end of the contract period. The bidder has to maintain the necessary
manpower to carry out the work and maintain their office with necessary equipments like
computers, printers, accessories, data entry operator for maintaining the records. Materials to be
handled under this contract are project materials like- structural steel, re-inforcement steel,
mechanical machineries/equipments, electrical items like cable drums, panels, transformers ,
cable trays, instruments etc.

(I Bill of Quantities(BOQ)

Sl. Description Qty Remarks
No

1.(a) | Unloading from Trucks, Trailers, Carriers of all types of | 6 000 MTons | Quantity
consignment including heavy /ODC consignments to (Six Thousand mentioned
project site, verification, preparation of MRC and

- ' : | MTons) is tentative
stacking the same in assigned locations on RCC .

) and likely to
sleepers wherever required(RCC sleepers wherever duri
required shall be supplied by the bidder), box/ package/ vary - during
crate verification, storage activities, stores management execution.
and other associated activities. Charges shall be Pl refer to
inclusive of unloading & stores management, necessary CTC clause
tools, tackles & plants including suitable cranes, derrick, no.3
lifting jacks, manpower, riggers, khalasi etc.,

1.(b) | Receipt, unloading from railway wagons, reloading on | 5 000 M Tons --do--

trailers at railway siding, transporting to Yermarus site,
unloading storage and stores management at Yermarus
site. Arrangement of adequate no. of trailers is in the
scope of bidders. The railway siding is 12 KMs(approx)
from Yermarus site.

(Five Thousand
MTons)

2. Shifting/ rearrangement / restacking inside the plant. | 1 000 MTons --do--
Charges shall be inclusive of loading, transporting,
unloading etc, manpower, and consumables, tools &

Issued By : BG-1B Rev. No. : 01 Date of revision : 27-01-2012 Sheet No.: 40of13




(4) TECHNICAL SPECIFICATIONS & | Technical Specification

SCOPE OF WORK

Name of the Work : Unloading and Stores

No. : IS-1- 11-2005 /011

BHEL - ISG Management at Yermarus TPS (2x800 MW), ggﬂ?}%’o@imss
BANGALORE Raichur.
plants including suitable cranes, hydra, transport etc.
Supply of manpower as shown below. The
requirement/deployment  of the manpower will be
intermittent & need based on daily rate basis and
shall be at sole discretion of site-in-charge.
1. Skilled Manpower (Office Assistant / Data Entry | 180 Mandays --do--
Operator / Clerk ).
2. Unskilled (Office boy / Attender / Peon ). 180 Mandays --do--

Time Period & Description of materials to be handled :-

01. Time Period of the | 06 Months from the date of the Work | Period mentioned

Contract Order is tentative and
likely to extend /
short close.

02. Description of the | Project materials like- structural steel, re-inforcement steel,
materials to be | mechanical machineries/ equipments, electrical items like
handled cable drums, panels, motors, transformers , cable trays,
instruments etc.

(IV) Detailed scope of work:-

(1) Receipt & Unloading :-
(i) Arranging gate pass/permission for the entry/exit/overstay/night halt of trucks, trailers,

carriers, vans, etc along with drivers, cleaners, helpers etc inside the project premises,
coordinating with the railway siding in-charge regarding arrival of the rakes.

(i) Unloading from Trucks, Trailers, Carriers, Vans of all types of consignment including heavy

/Over Dimensional Consignments(ODC), box/ packages/ crates at project sites, receipt,
unloading from railway wagons, reloading on trailers at railway siding, transporting from
railway siding to Yermarus site(arrangement of trailers/trucks for transportation is under
bidder's scope), unloading storage and stores management at Yermarus site of materials.
stacking and storing of unloaded materials on RCC sleepers wherever required(RCC
sleepers shall be supplied by the bidder), verifying the materials as per the packing list,
preservation, marking on the consignments for easy identification, preparing the Material
Receipt Certificate (MRC), storage activities and stores management, maintenance of the
store records like -Day Book Register, Stock Register, Issue Register, Issue pass, issuing the
materials to BHEL-ISG’s various erection agencies, retrieving & shifting/relocation of the
stored materials to any other location inside or outside the plant, co-ordinating the lodging of
the complaints to the concerned authorities in case of theft/pilferage, co-ordinating with the
insurance agencies for conducting survey of the theft cases, reconciliation of all the received
materials and handing over of balance material to the customer/BHEL at the end of the
contract period. The bidder has to maintain the necessary manpower to carry out the work
and maintain their office with necessary equipments like computers, printers, accessories,

Issued By : BG-1B Rev. No. : 01 Date of revision : 27-01-2012 Sheet No.: 5o0of13




(4) TECHNICAL SPECIFICATIONS & | Technical Specification
BHH

SCOPE OF WORK No. : IS-1- 11-2005 /011
Name of the Work : Unloading and Stores Enauirv No.:
BHEL - 1SG Management at Yermarus TPS (2x800 MW), 88/(11/()3/031./1?88
BANGALORE Raichur.

data entry operator for maintaining the records. Materials to be handled under this contract
are project materials like- structural steel, re-inforcement steel, mechanical
machineries/equipments, electrical items like cable drums, panels, transformers , cable trays,
instruments etc.

(2) Stores Management :-

®3)

(4)

Manning the stores, stores management and maintaining the stores records such as - Day
Book Register, Material receipt Certificate, Stock Register, Issue Register, Issue pass,
issuing the materials to erection agencies, reconciliation of all the received materials and
handing over of balance material after end of the contract period. (The proper records
should be maintained as per the approved formats)

Retrieving & shifting the stored materials to any other location inside the plant, shifting /
rearrangement / restacking/realignment inside the plant. Charges shall be all inclusive of
loading, transporting, unloading, manpower, and consumables, tools and plants including
suitable cranes, transport etc. (The proper records should be maintained as per the approved
formats)

Supply of Skilled and Unskilled manpower for miscellaneous site office works : The
requirement/deployment of the manpower will be intermittent & need base on ‘Daily-rate’
basis and shall be at sole discretion of site-in-charge. Deputation of manpower shall be
arranged as per the direction of site in charge.

SI. No. DESCRIPTION QTY
1. Skilled Manpower (Office Assistant / Data Entry Operator / | 180 Mandays
Clerk etc)
2. Unskilled ( Office boy / Peon etc) 180 Mandays

Issued By : BG-1B Rev. No. : 01 Date of revision : 27-01-2012 Sheet No.: 60of13




(4) TECHNICAL SPECIFICATIONS & | Technical Specification
BHH

SCOPE OF WORK No. : IS-1- 11-2005 /011
Name of the Work : Unloading and Stores Enquiry No.:
BHEL - ISG Management at Yermarus TPS (2x800 MW), 88/11/8031/RSE
BANGALORE Raichur.
SECTION -1l
TECHNICAL SPECIFICATIONS
1) Coordinating with BHEL, transporters/railway siding in-charge regarding arrival of materials

2)

3)

4)

5)

6)

dispatched for the Project. Bidder shall arrange for crane or other material handling
equipment & manpower for unloading equipments / materials from trailer / truck /railway
wagons. Receipt, unloading from road carriers like trailers/trucks and from railway wagons,
reloading on trailers at railway siding, transporting to Yermarus site, (arrangement of
trailers/trucks for transportation is under bidder's scope), unloading storage and stores
management at Yermarus site For railway wagon unloading, time limit prescribed by the
railway norms to unload and release the empty wagons shall be strictly adhered to. Any
demurrage charged by railways or road transporter shall be paid and settled by the bidder
directly to the respective agency on back-to-back basis.The bidder shall pay all the hire
charges directly to the hiring agency whenever any material handling equipment/services is
hired.

The material shall be received and stored properly on RCC sleepers(wherever required) of
size 150x200x1500 mm (supply of necessary concrete sleepers wherever required, is in the
bidder's scope) as and when it arrives to site. Shifting of unloaded materials to open yard
store or at covered stores. Stacking the materials and keeping them in an orderly way.
Equipment stacked should be kept in such a way that easy accessibility should be there for
issue of materials and drawing out from the open yard store/ godown/ stores. Labelling /
tagging the materials / equipment for easy identification shall be done. All the entries should
be made in the daybook format issued by BHEL in the Day Book Register as well as in the
computer.

It would be responsibility of the bidder to keep in contact with BHEL-ISG's
authority/transporter/railway siding in-charge to find out the arrival of the consignment. The
lorry waybill/truck way bill / railway receipt for the consignment would be handed over to the
bidder immediately on receipt.

Bidder shall arrange the weighment of each trailer/truck consignment at the nearest weigh
bridge before and after unloading at his own cost. The weigh bridge slip shall be produced
alongwith the RA bill.

The bidder shall examine the packages, consignments etc , on arrival and bring to the notice
of the transport authority and BHEL-ISG authority regarding loss/damages, if any observed in
the consignment proposed to be taken delivery of, before, taking delivery, particularly of
consignments in “smalls” and “loose items” the weight of the packages and any other
discrepancies shall be reported immediately to BHEL-ISG/transport authority. In case it
becomes necessary to take open delivery from the authorities, bidder should make all
arrangements for taking open delivery. All expenses connected thertewith shall be to the
account of the bidder. Any loss that occurs to BHEL-ISG on account of this will be recovered
from his progress bills.

Preparing inspection report for the materials/equipments received. Keeping record of the
materials and submit them to BHEL regularly (Weekly & Monthly). Arrange issue of materials
to erection agency, handing over of spares and other materials to customer stores. Many
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(4) TECHNICAL SPECIFICATIONS & | Technical Specification
BHH

SCOPE OF WORK No. : IS-1- 11-2005 /011
Name of the Work : Unloading and Stores Enauirv No.:
BHEL - 1SG Management at Yermarus TPS (2x800 MW), 88/(11/()3/031./1?88
BANGALORE Raichur.

7)

8)

9)

10)

11)

12)

13)

14)

time parts required, for more than one assembly might have been packed in one case and in
such a case, the bidder should take the required part only and then re-pack the case
properly. The carpenters should do the opening and closing of wooden boxes carefully. The
package materials should be provided with the tag and stored carefully as directed by BHEL
engineers.

Bidder have to arrange for tarpaulin / Polythene for covering the materials/equipments as
suggested by BHEL. Storage place should be kept clean and provide regular maintenance.
Adequate quantity of portable fire extinguishers as directed by customer / BHEL should be
provided both at open yard and covered storage place. Bidder shall provide concrete
sleepers as suggested by BHEL. Required tarpaulin / Polythene cover, Fire extinguishers,
sleepers to be supplied by the bidder.

Bidder shall examine all the shipment and notify BHEL-ISG engineer immediately for the
purpose of engineer’s information. The bidder shall submit a report every week detailing in
this regard.

Any discrepancy/shortages/damage found in the consignment after taking delivery from the
carriers after giving clear receipt would be the responsibility of the bidder. The amount liable
to be lost by BHEL-ISG on such account shall be recoverable from the bidder.

The contractor is required to find out from concerned authorities, regarding arrival of
consignment prior to the receipt of consignment note, if any, and take delivery of the same
on “Indemnity Bond”. Indemnity Bonds would be executed by BHEL, when intimation
regarding arrival of consignment is furnished by the contractor.

Detailed verification of materials with reference of to packing list / Loading advise slip / etc.,
after unpacking of boxes & crates; repacking where called for, after detailed verification;
preparation of receipt inspection reports etc shall be carried out within the quoted rate within
30 days of the unloading. If the verification is not carried out within 30 days for reasons
attributable to the contractor, then BHEL is having right to carryout the verification at the risk
and cost of the contractor.

Consignment coming on Sundays and Holiday are also required to be handled by the
contractor on the same day. Since the offices and godowns will probably remain closed on
these days, it will be the responsibility of the contractor to contact the Site Engineer / his
authorised representative at BHEL-ISG at their residence and obtain instruction.

Since the consignments are expected to arrive during any time of the day or night, bidders
shall have his workmen round-the-clock at site as well as other places as required to unload
the material. Bidder’s quoted rates shall include all such contingencies.

Unloading/storing of materials at the storage yard using bidder's own lorries/trailers/cranes
and other equipments with valid road permits/statutory documents for their operation,
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SCOPE OF WORK No. : IS-1- 11-2005 /011
Name of the Work : Unloading and Stores Enauirv No.:
BHEL - 1SG Management at Yermarus TPS (2x800 MW), 88/(11/()3/031./1?88
BANGALORE Raichur.

15)

16)

17)

18)

19)

unloading and stacking handling at storage yard for verification shall be the responsibility of
the bidder under this contract.

Bidder to store the materials in safe and secured way till handing over to erection agency
and up to the completion of the project. If any pilferage / theft happens, bidder has to report
to police and BHEL. Lodging FIR on behalf of BHEL and arrange inspection by concerned
officials.

Storekeeper should have the basic knowledge for keeping the records up to date. Reports
about the receipt of materials/equipments as demanded by BHEL should be submitted.
Minimum manpower should be provided as mentioned below. The proper records should be
maintained as per the approved formats.

a) Store Keeper cum stores supervisor — 1

b) Skilled workers — As and when required during unloading.

c) Carpenter — As and when required during unpacking and repacking.

d) Labour force as required during the unloading / loading or during issue of materials
should be made available at site.

e) Office assistant / Gate liaison officer: To arrange IN/OUT gate passes for the
materials / Trucks and Trolleys as well IN pass for BHEL or their authorized
representatives.

f)  Bidder shall give Organisation chart for this project.

g) Storekeeper, Office assistant / Stores liaison Officer should have knowledge of
computer operation.

h) The payment will be made on the tonnage basis for the materials received, stored
and handled after duly certified by the BHEL site Engineer.

After receipt of material by truck/trailer/railway wagons, the bidder shall immediately
organize for unloading the materials and the same shall be shifted/transported to storage
area and properly stacked at the specified area covering the same as per the instruction of
BHEL engineer. Proper identification mark is to be made on the box/equipment. Items may
have to be unloaded at 2 to 3 different locations and for unloading these items men with tools
and tackles have to be arranged at these locations. No separate payment shall be made for
storing.

List of stores records to be maintained by the bidder:-
(i) Day Book Register

(i) Stock Register

(iii) Issue Register

(iv) Monthly Reconciliation statement.

Bidder shall take note of the type/nature of equipment, volume, weight, to decide the
methodology of unloading, type of arrangement required, precautions/care required during
unloading/shifting/stacking. Approximately 11,000 MTons of materials (6000 MTons by Road
carriers and 5000 MTons by Railway wagons) may have to be stored and single
consignment/package may be as heavy as 20 to 25 tons or more.
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20) Bidder should take all necessary care to make safe unloading /shifting/stacking of equipment
without damaging it and injury to the working persons and surrounding property.
Equipment/Boxes to be lifted, slings should be put at the prescribed locations/lifting lugs.

21) While unloading the material, using crane, hoists bidder shall ensure usage of proper size of
clamps/slings/tools/tackles depending upon volume and weight of the item.

22) Bidder shall give all necessary assistance to BHEL engineer to lodge, settle insurance claim
in case equipment/boxes received in damaged conditions and also as per packing list.

23) Material shall be stacked/stored at covered shed or open yard by using RCC sleepers/
concrete blocks. Supply of RCC sleepers wherever required shall be in the scope of the
bidder. Wherever required, the materials shall be covered properly with Polythene or
tarpaulin.

24) Supervisor/Worker/Rigger engaged by the bidder shall be skilled and they shall have the
desired experience and knowledge for such equipment handling. All the local/state/central
rules/regulations for engagement of such workers are binding on bidder.

25) While working near/under live power line, the bidder shall take all required care for safe
working. If power shut down is essential, proper procedure to be adopted / followed to obtain
shut down by Proper authorities in writing and shall ensure such shut down before working.
After completion of work, authority to be informed for restoration of power in writing through
BHEL.

26) All local safety rules and regulations for carry out work inside / outside plant is to be adhered
strictly and binding on the bidder.

27) All necessary required tools and tackles including slings, shackles, crane, trailer, trucks etc.
are to be arranged by the bidder.

28) All the lifting tools and tackles shall be tested and should have valid certificate for prescribed
load. At no circumstance under sized slings, shall be used. Damaged tools shall not be used.

29) Bidder shall maintain up to date proper record of the job carried in prescribed format as
desired by BHEL engineer at YERAMARAS site.

30) Entry to project site shall be with YERAMARAS gate passes only. The bidder has to arrange
and renew the gate passes for their staff, vehicles and mobile equipment. Any relevant
details/information of worker to obtain such pass to be furnished in advance to BHEL before
expiry of gate pass, request to be made for revalidation well in advance.

31) At no circumstances the material received through truck/trailer shall wait and kept pending
for unloading. Soon after the receipt of material/arrival of consignment all the necessary
arrangement including necessary tools and tackles, manpower, crane, if any to be made
ready for unloading. If for any reason the material is not unloaded within the reasonable time
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Name of the Work : Unloading and Stores

Enquiry No.:

Management at Yermarus TPS (2x800 MW), 88/11/6031/RSB

Raichur.

which is on account of bidder’s coordination delay etc. any demurrage required to be paid to
the transporter shall be recovered from the bidders bills by BHEL.

32) Unloading during night if essential to be made with enough illumination in the surrounding
area.

33) Workers engaged should be covered under ESI and EPF by the bidder. The bidder shall be
covered as applicable as per Central and State Govt. labour laws during the execution.

34) Bidder shall maintain proper attendance register of manpower employed by the bidder as
instructed by BHEL. Bidder shall monitor their deployment and other duties from time to time.

35) Material taking out of BHEL store/office should have the proper gate pass as described by
BHEL. Bidder should ensure the full control of material moving out of BHEL store/office with
such authentic document only.

36) Bidder shall receive unused materials for other erection agencies and proper record shall be
maintained. All the leftover materials after completion of the project shall be properly packed
and shall be loaded in to truck/trolley as directed by BHEL. Bidder shall coordinate with
authorities in arranging necessary OUT gate passes for these materials. NO separate
payment shall be made against this activity.

37) All expenses incurred towards liaisoning for obtaining necessary IN/OUT gate passes for the
materials and the persons engaged by the bidder for the above job shall be born by the
bidder.

38) Any breakdown of cranes, trucks, trailers and any other handling/lifting equipment, T&P etc
used by the bidder must be set right immediately. Bidder shall not attribute such breakdown
for delay in unloading and transporting /shifting material, stacking etc.

39) Weight indicated in shipping list is final for purpose of progressive payment of weight. In case
of weight not indicated in the shipping list, then, weigh bridge slip shall be taken as final.

40) For shifting purpose the bidder has to arrange the weighment at the nearest weighbridge.

41) Payment of demurrages/ wharfages that result due to bidder's fault would be the
responsibility of the bidder and shall be payable by the bidder directly to the respective
agency. For railway wagon unloading, time limit permitted shall be within 09 hours of the
arrival of the rakes. Any demurrage charged by railways or transporter shall be paid and
settled by the bidder directly to the respective agency on back-to-back basis.
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42) BHEL-ISG reserves the right to recover from the bidder any loss which arises out of undue
delay /discrepancy, shortage /damage or any other causes during unloading/stacking/shifting
or any time in the custody of bidder.

43) The materials/components at stores shall be handled with care and diligence. Any loss or
damage to BHEL-ISG due to contractor’s lapses, will have to be made good by the bidder.
Otherwise BHEL-ISG will arrange for repair/replacement and recover the expenses incurred
therein from the bidder’s bills.

44) On completion of work, all the temporary buildings, structures, pipelines, cables etc shall be
dismantled and levelled and debris shall be removed as per the instruction of BHEL-ISG by
the bidder at his cost. In the event of his failure to do so, the expenditure towards clearance
of the same will be recovered from the bidder’s bills. Decision of BHEL-ISG engineer shall be
final in this regard..

45) The bidder is strictly prohibited from using BHEL's regular components like angles, channels,
beams, plates , pipes/tubes, cable trays and handrails etc for any temporary work. The
bidder shall arrange himself all such materials. In case of such misuse of BHEL's materials, a
sum as determined by BHEL engineer will be recovered from bidder’s bills. Decision of
BHEL-ISG engineer shall be final & binding in this regard.

46) If the bidder or his workmen or employees shall break, deface, injure or destroy any part of a
building, road, kerbs ,enclosures, water pipes, fencing, cables, drains, electric or telephone
posts or wires, trees the bidder shall make good the same at his own expense or in case of
default, the site engineer may make good of the same by the other agency or any other
means and deduct the expenses from any sums that may be then or at any time thereafter
become due to the bidder or from his security deposit or any money due to him. Decision of
BHEL-ISG engineer shall be final & binding in this regard..

47) Bidder shall maintain following equipments at site to keep the stores records.

e Latest computer systems with AMC as per the following features(minimum). —
1No.Dual Core/Core-2 Duo CPU with 22" color monitor, 3 button mouse, keyboard,
52X CD / DVD read/write, 320GB HD, 2 GB RAM, 52X Multimedia with speakers,
internal modem for internet connection facility and windows XP/Windows 7, MS Office
pre loaded.

e Colour laser Printers-1 Nos.

o Computer furniture (Table and chair) for 1 set.

48) Bidder to ensure proper cleaning and house maintenance of stores (both covered and open
yard) and BHEL office regularly.

49) The tentative duration of the storage contract shall be for 24 months from the date of LOI/firm
order.
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Name of the Work : Unloading and Stores
Management at Yermarus TPS (2x800 MW),

(4) TECHNICAL SPECIFICATIONS & | Technical Specification
SCOPE OF WORK No. : 1S-1- 11-2005 /011

Enquiry No.:
88/11/6031/RSB

SECTION -1V

List Of Machinery, Tools And Tackles To Be Deployed By The Bidder

To Carry Out The Work

Note: The following list is not exhaustive but indicative only. Any other tools, plants,
machinery, equipment, manpower etc required to complete the work must be arranged by
the bidder at his own cost and must be made available at site.

Sl. Description Qty
No.
1. | 12 Ton Mobile crane 1 No.
2. | Chain Pulley Block -2 Ton, 5 Ton, 10 Ton (complete with chain, 1 each
hook etc)
3. | Pipe Derrick with supports 1 set
4. | Lifting Slings, wire rope, nylon rope, Hooks, Clamps, D-Shackles of | 1 lot each (As per
various sizes. actual
requirement)
5. | Trailer/tractor 1 set
6. | Winches of different capacity as required. 1 set
7. | Hydraulic jacks, wooden sleepers etc for rigging 1 set
8. | Hydraulic Trolley 1 set
9. | Any other necessary machinery required to complete the work 1 set
10.| Latest computer systems with AMC as per the following 1 set
features(minimum). —1No.Dual Core/Core-2 Duo CPU with 22"
color monitor, 3 button mouse, keyboard, 52X CD / DVD
read/write, 320GB HD, 2 GB RAM, 52X Multimedia with speakers,
internal modem for internet connection facility and windows
XP/Windows 7, MS Office pre loaded.
11.| Colour laser Printers- 1 Nos
12.| UPS for above 1 set
13. | Computer furniture (Table and chair) 1 set.
14.
15.
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ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power

Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

Management

. . (5) Commercial Terms and Enquiry No. :
Work : Unloading and Stores Conditions (CTC) 88/11/6031/RSB

Note: (1) Bidder to fill all the clauses in the “Remarks” column failing which offer will
be considered incomplete.
(2) Authorised signatory of the bidder has to put his signature & official seal at the

bottom of each page.

NAME OF THE BIDDER

ENQUIRY NO. & DATE

88/11/6031/RSB

PROJECT/CUSTOMER

Coal Handling Plant And Ash Handling Plant
M/s Raichur Power Corporation Ltd.
Yermarus Thermal Power Station (2x800 MW)

NAME OF THE WORK

Unloading and Stores Management at YERMARUS TPS (2x800

MW), Raichur.
Sl. Clause BHEL’s Requirement Remarks /
No. Acceptance
1. Type of bid TWO PART BID SYSTEM.

Bidder has to send his offer in two separate sealed
envelops with proper marking on the cover as
“ Techno-commercial bid” and “Price Bid".

(1) Techno-Commercial Bid :- shall contain

(i) Earnest Money Deposit(EMD).

(i) Unpriced price bid without price but mentioning
as “quoted” for all items.

(i) Documentary  evidence relating to pre-
gualification criteria

(iv) Acceptance of (signhature with co’s seal) technical
specifications & scope of work, consolidated site
safety plan and general conditions of
contract(GCC) and special conditions of
contract(SCC), special instructions to bidders in
each page.

(v) Acceptance of commercial terms and conditions
in each page

(vi) Deviation format duly filled-in.

(vii)Contractor’s Registration/evaluation Formats duly
filled-in with supporting documents.

| Rev.-01 dtd 27-01-2012 |
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ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power

Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and Stores

Management

(5) Commercial Terms and
Conditions (CTC)

Enquiry No. :
88/11/6031/RSB

Sl.
No.

Clause

BHEL's Requirement

Remarks /
Acceptance

(2) Price bid :- shall contain Price bid with prices & tax
for all items. Mention the total price in both figures
and words.

These two separate sealed envelopes to be put in a
common envelope superscribing enquiry number, name
of the work etc. Send this envelope to the officer inviting
the tender at the BHEL-ISG office address.

Price Basis

Unit rate, Firm on FOR site basis( inclusive of all taxes
and duties and freight as applicable except Service
Tax). Service Tax is payable extra at actual as per
government norms. However, the bidder has to clearly
furnish Service Tax percentage(%) as applicable along
with amount separately in the price bid.

Quantity
variation

Quantities given by BHEL the quantities given are
tentative are likely to be change by + 25% during
execution.

Validity period
of quoted price

Rates quoted shall be valid upto 90 days from the date
of techno-commercial bid opening.

5. Service Tax on Statutory variations in the taxes shall be to BHEL's
services account. TDS shall be made for IT & WCT as per the

act.
6. Earnest Money An amount of Rs. 1.50 Lakhs(Rupees One Lakh Fifty

Deposit

Thousand Only) only as EMD shall be deposited in DD
(as permissible under income tax act), Pay-order or
bank draft (in favor of BHEL) in a separate cover
enclosed in the techno-commercial bid. In case of cash
deposits, the money shall be deposited with finance
dept. of BHEL and the cash receipt shall be submitted
with the offer. Offer shall be liable for rejection, in case
no EMD as above is found in the cover marked ‘EMD’.

The ‘EMD’ by the bidder will be forfeited if:

- After opening the tender, the bidder revokes his
tender within the validity period or increases his earlier
quoted rates.

- The bidder does not commence work within a period
of 10 days after the award of the contract.
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ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power

Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

. . (5) Commercial Terms and Enquiry No. :
Work : Unloading and Stores Conditions (CTC) 88/11/6031/RSB
Management
Sl. Clause BHEL’s Requirement Remarks /
No. Acceptance
EMD shall not carry any interest.
One Time EMD will be Rs.2.00 Lakhs (Rupees Two
lakhs Only), if the bidder opts so that the same will be
considered for his future bids. For further details
regarding EMD, Please refer to GCC Chapter-lll

7. Security Deposit | 7.1) Security deposit shall be collected from the

successful bidder. The rate of security deposit will be as
below:-

For works
- upto Rs.10 lakhs: 10%

- above Rs.10 lakhs and upto Rs.50 lakhs: Rs. 1 lakh +
7.5% of the amount exceeding Rs.10 lakhs

- above Rs. 50 lakhs: Rs 4 lakhs + 5% of the amount
exceeding rs. 50 lakhs.

The security deposit shall be collected before start of
the work by the bidder.

7.2) Security deposit may be furnished in any one of the
following forms:

i.) Cash (as permissible under the income tax act).
ii.) Pay order, demand draft in favour of BHEL.

iii.) Local cheques of scheduled banks, subject to
realization.

iv.)  Securities available from post officers such as
national savings certificates, kissan vikas patras
etc. (certificates should be hels in the name of
bidder furnishing the security ans duly pledged
in favour of BHEL and discharged on the back).

v.) Bank guarantee from scheduled banks/ public
financial as defined in the companies act. The
bank guarantee format should have the
approval of BHEL

vi.) Fixed deposit receipt issued by scheduled
banks/  public financial as defined in the
companies act. The FDR should be in the name
of the bidder, A/IC BHEL, duly discharged on
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Project : Coal & Ash Handling Plant For Yermarus Thermal Power

Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and Stores

Management

(5) Commercial Terms and
Conditions (CTC)

Enquiry No. :
88/11/6031/RSB

Sl.
No.

Clause

BHEL’s Requirement

Remarks /
Acceptance

the back.

Security deposit can also recovered at the rate
of 10% from the running bills. However In such
cases at least 50% of the security deposit
should be collected before start of the work and
the balance 50% may be recovered from the
running bills.

vii.)

EMD of the successful bidder shall be converted
and adjusted against the security deposit.

viii.)

ix.)  The security deposit shall not carry any interest.

(Note:Acceptance of security deposit against
SI.No.(iv) and (vi) above will be subject to
hypothecation or endorsement on the
documents in favour of BHEL. However, BHEL
will not be liable or responsible in any manner
for the collection of interest or renewal of the
documents or in any other matter connected
therewith).

7.3) Security deposit shall be refunded to the bidder
after successful completion of contract period subject to
reconciliation/returning  of balance material to
BHEL/customer store.

For further details regarding SD, Please refer to GCC
Chapter-llI

Contract
completion
period

Commencement of work within 07(seven) days from
date of LOIl/work order and completion progressively
after 06 months from the date of LOI/Work Order.
However, the contract may be extended for one more
year.

Liquidated
damages for
delays and
demurrage

For railway wagon unloading, time limit prescribed by
the railway norms to unload and release the empty
wagons shall be strictly adhered to. Any demurrage
charged by railways or road transporter shall be paid
and settled by the bidder directly to the respective
agency on back-to-back basis.

10.

Type of contract

Unit rate contract.

| Rev.-01 dtd 27-01-2012
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Project : Coal & Ash Handling Plant For Yermarus Thermal Power

Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

. . (5) Commercial Terms and Enquiry No. :
Work : Unloading and Stores Conditions (CTC) 88/11/6031/RSB
Management
Sl. Clause BHEL’s Requirement Remarks /
No. Acceptance
11 Overrun charges | Overrun charges are NOT applicable for this enquiry.

12 Price variation / | Price variation / escalation is NOT be applicable for this
" | escalation enquiry.
13 Risk Purchase In case of default / delay in work completion, purchaser
' reserves his right to make alternate arrangement /
procurement at Bidder's risk and cost.
14. | Terms of Any payment shall be made to the bidder based on the

Payment actual quantity of work executed, measured and

entered in the measurement book as per agreed billing

schedule. Payable amount subject to statutory

deductions. Break-up payment terms is as under :-

Sl. Description of stage % Break-up

No.

3 .

1. | Progress Payment-90% 90% of RA Bill value shall be released
after unloading, verification, storing and
keeping the materials under bidder’s
custody.

2. | Balance Payment-10% 10% of the RA Bills Value after end of
the contract and reconciliation/returning
of balance material to BHEL/customer
store.

5 - . — .
3 Manpower supply 100% against site certified bills.
15. | Payment Mode | All the payment shall be made through electronic transfer
Through only (EFT) from BHEL-ISG’s HQ-Bangalore.
16. | Labour license In the scope of bidder. Bidders shall obtain labour license

in their name. Bidder shall have valid license to work in

the State of Karnataka. The bidder has to obtain the

labour licence and produce the same to the site-in-

charge before start of the work.

17. | Labour laws Bidder should follow all the labour laws as applicable at
the place of work / Karnataka state including payment of
minimum wages fixed by Government of Karnataka.

18. | Workmen By the bidder for all workmen employed by him.

Insurance

| Rev.-01 dtd 27-01-2012
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Project : Coal & Ash Handling Plant For Yermarus Thermal Power

Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

. . (5) Commercial Terms and Enquiry No. :
Work : Unloading and Stores Conditions (CTC) 88/11/6031/RSB
Management
Sl. Clause BHEL’s Requirement Remarks /
No. Acceptance

19. | All equipments By the bidder.

necessary for
the material
handling and
stores
management
required for the
completion of
work.

20. | Obtaining By the bidder
statutory
authorities’
clearance for
equipments,
manpower &
jobs
21. | Visits to Visits as required to BHEL Bangalore / M/s RPCL office
Yermarus, at Raichur/Yeramarus/Bangalore and site and any other
Raichur / BHEL | place for meetings / discussions [/ clarifications /
Bangalore specification shall be included by the bidder in their offer.
All expenditure on account of the same shall be borne by
the bidder.
22. | Arbitration Subject to Bangalore Jurisdiction only based on Indian
Arbitration Act 1996.
23. | Departmental Any material or service to be issued / rendered by the
charges BHEL (unless specifically stipulated to be free of cost /
cost recoverable basis) to the bidder, the same shall be
made available along with 15% departmental charges
over and above the cost. BHEL shall not be responsible
for any delay due to this reason and delay shall be to
bidders account.
24. | Other terms As per the tender document enclosed.
25. | Office/ Shall be arranged by the bidder. No separate payment
Residential shall be made by BHEL for the same.

accommodation,
Local transport
for bidder’s
staff.

| Rev.-01 dtd 27-01-2012
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ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power

Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd

. . (5) Commercial Terms and Enquiry No. :
Work : Unloading and Stores Conditions (CTC) 88/11/6031/RSB
Management
Sl. Clause BHEL’s Requirement Remarks /
No. Acceptance
26. | BHEL's right to BHEL reserves the right to split the tender quantity and

split the order.

itemwise while ordering.

27.

Approval from
Statutory
Authorities

By bidder all fees and expenditure towards the same
should be borne by bidder. BHEL will not reimburse fees
and related expenditure.

28

Proposed
organization
chart for this
project

To be furnished by the bidder with offer.

29.

Tools and
Tackles,
Calibrated
testing
instruments,
Material
Handling
Equipment etc.

By the bidder

30.

Coordination
with local Police
Authorities to
lodge the FIR
and insurance
agencies for any
theft or loss of
materials

By the bidder

31.

Bills
Submission

All the bills in the monthly RAB format once in a month
enclosing following mentioned documents to be submitted
to Resident Manager/Engineer at our site office.

1. The gross weight unloaded/handles as per LR

2. Truck/trailer number, number of
boxes/cartons/bundles in each truck/trailer

3. Shortage/damage reports.

4. P.F. payment challan / ESI challan

5. Workmen insurance policy.

The monthly RAB shall be verified and certified by the
Resident Manager and forwarded to BHEL-ISG HQ for
further processing.

| Rev.-01 dtd 27-01-2012 |
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o g & Project : Coal & Ash Handling Plant For Yermarus Thermal Power

”ﬂ" Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd
ISG BANGALORE

. . (5) Commercial Terms and Enquiry No. :
Work : Unloading and Stores Conditions (CTC) 88/11/6031/RSB
Management
Sl. Clause BHEL's Requirement Remarks /
No. Acceptance
32 BHEL's right to | BHEL shall hold the decision to cancel the awarded

" | cancel the | contract at any point of time without assigning any
awarded reason and no claim from the contract shall be
contract. entertained. BHEL reserves the right to ‘ACCEPT OR

REJECT’ the offer without assigning any reason.
33. | Miscellaneous A) Offers received after the due date for submission
of quotation will not be accepted.

B) Bidders to accept all our commercial terms and
conditions and enquiry specifications without any
deviations. Offers with deviations are liable to be
rejected.

C) Price bids of technically accepted bidders will be
opened in the presence of bidders who choose
to be present and date of price bid opening will
be intimated to the bidders.

D) Final accepted unit rates shall be valid for the
entire duration of the contract including
extensions granted, if any, thereof.

E) Monthly progress report, action plan for
completion of balance work, material
reconciliation statement and constraints if any to
complete the work should be prepared and
submitted.

. ARBITRATION

All disputes between parties to the contract arising out of or in relation to the
contract, other than those for which the decision of engineer or any other person is
by the contract expressed to be final & conclusive, shall after written notice by either
party to the contract to the other party, be referred to sole arbitrator of the General
Manager of BHEL or his nominee. The arbitration shall be conducted in accordance
with the provisions of the Indian Arbitration conciliation act 1996 and the rules there
under and any statutory modifications thereof. The place of Arbitration will be at
Bangalore. The parties to the contract understand and agree that there will be no
objection that the General Manager or his person nominated as arbitrator had earlier
in his office capacity to deal directly or indirectly with the matters to which the
contract relates or that in the course of his official duties had expressed views on all
or any of the matters in dispute of difference. The award of arbitrator shall be final
and binding on the parties to this contract.

| Rev.-01 dtd 27-01-2012 | Page 8 of 9 |




o g & Project : Coal & Ash Handling Plant For Yermarus Thermal Power

”ﬂ" Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd
ISG BANGALORE

(5) Commercial Terms and Enquiry No. :

Work : Unloading and Stores Conditions (CTC) 88/11/6031/RSB
Management

In the event of Arbitrator dyeing, neglecting or refusing to act or resigning or being
unable to act for any reason or his award being set aside by the courts for any
reason, it shall be lawful for the General Manager or his successor, as the case may
be, either to act himself as the Arbitrator in place of the out going Arbitrator in the
manner aforesaid.

The Arbitrator may, from time to time, with consent of both the parties to the contract,
enlarge the time for making the award.

The work under the contract shall be continued during the arbitration

proceedings. The venue of Arbitration shall be such place from which the contract is
issued or such other place as the Arbitrator at his discretion may determine.

II. LAWS GOVERNING THE CONTRACT
This contract shall be governed by the Indian Laws for the time being in force.

Any claim or disputes arising under the terms of this tender / agreement shall be
enforced or filed in the Courts at Bangalore only.

Signature with Date

Name and designation

Company Seal / Name

| Rev.-01 dtd 27-01-2012 Page 9 of 9 |




o g & Project : Coal & Ash Handling Plant For Yermarus Thermal Power

ﬂﬂ" Station (2x800 MW)

Customer : M/s Raichur Power Corporation Ltd
ISG BANGALORE

Work : Unloading and Stores | (8 ) UN PRICED PRICE BID | Enquiry No. :
Management FORMAT 88/11/6031/RSB

NOTE : - (1) Do not mention the price in this format. Please write “Quoted” against each item in the
remarks column.

(2) Bidders have to Enclose this Un-Priced bid alongwith the “Techno-Commercial Bid” in a separate
sealed envelope mentioning as ‘UN PRICED BID’ on the top of the cover.

(3) Bidders have to quote for all the items.No Deviations shall be accepted. Offers with deviation or
incomplete offers shall be rejected.

Sl. Description Qty Unit rate Total Remarks
No (Rs.) Amount
1.(@) | Unloading from Trucks, Trailers, Carriers of all 6,000

types of consignment including heavy /ODC MTons

consignments to project site, verification, (Six

preparation of MRC and stacking the same in | Thousand
assigned locations on RCC sleepers wherever | MTons)
required(RCC sleepers wherever required shall
be supplied by the bidder), box/ package/ crate
verification, storage activities, stores
management and other associated activities.
Charges shall be inclusive of unloading & stores
management, necessary tools, tackles & plants
including suitable cranes, derrick, lifting jacks,
manpower, riggers, khalasi etc.,

1.(b) | Receipt, unloading from railway wagons, | 5,000 M
reloading on trailers at railway siding, Tons

transporting to Yermarus site, unloading storage (Five

and stores management at Yermarus site. | Thousand
Arrangement of adequate no. of trailers is in the | MTons)
scope of bidders. The railway siding is 12
KMs(approx) from Yermarus site.

2. Shifting/ rearrangement / restacking inside the 1,000
plant. Charges shall be inclusive of loading, MTons
transporting, unloading etc, manpower, and
consumables, tools & plants including suitable
cranes, hydra, transport etc.

3. Supply of manpower as shown below. The
requirement/deployment of the manpower will
be intermittent & need based on daily rate basis
and shall be at sole discretion of site-in-charge.

1. Skilled Manpower (Office Assistant / Data 180
Entry Operator / Clerk ). Mandays
2. Unskilled (Office boy / Attender / Peon ). 180
Mandays
Total I
Add Service Tax at Prevailing rates ( ...... %) l
Grand Total | ------------
(Grand Total In Words --.)

Signature of the Bidder with seal.

Rev.-01 dtd 27-01-2012 | Page 1 of 1 |
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ISG BANGALORE

Project : Coal & Ash Handling Plant For Yermarus Thermal Power
Station (2x800 MW)
Customer : M/s Raichur Power Corporation Ltd

Work : Unloading and Stores
Management

(9) PRICE BID FORMAT

Enquiry No. :
88/11/6031/RSB

NOTE : - Bidders have to submit their price bid in the following format only in a SEPARATE
SEALED COVER, superscribing the envelope as ‘PRICE BID’ on the top of the cover. Bidders
have to quote for all the items.No Deviations shall be accepted. Offers with deviation or
incomplete offers shall be rejected.

Sl. Description Qty Unit Total
No rate Amount
(Rs.) (Rs.)
1.(a) | Unloading from Trucks, Trailers, Carriers of all types of 6,000
consignment including heavy /ODC consignments to MTons
project site, verification, preparation of MRC and (Six
stacking the same in assigned locations on RCC | Thousand
sleepers wherever required(RCC sleepers wherever | MTons)
required shall be supplied by the bidder), box/ package/
crate verification, storage activities, stores management
and other associated activities. Charges shall be
inclusive of unloading & stores management, necessary
tools, tackles & plants including suitable cranes, derrick,
lifting jacks, manpower, riggers, khalasi etc.,
1.(b) | Receipt, unloading from railway wagons, reloading on | 5,000 M
trailers at railway siding, transporting to Yermarus site, Tons
unloading storage and stores management at Yermarus (Five
site. Arrangement of adequate no. of trailers is in the | Thousand
scope of bidders. The railway siding is 12 KMs(approx) | MTons)
from Yermarus site.
2. Shifting/ rearrangement / restacking inside the plant. 1,000
Charges shall be inclusive of loading, transporting, MTons
unloading etc, manpower, and consumables, tools &
plants including suitable cranes, hydra, transport etc.
3. Supply of manpower as shown below. The
requirement/deployment of the manpower will be
intermittent & need based on daily rate basis and
shall be at sole discretion of site-in-charge.
1. Skilled Manpower (Office Assistant / Data Entry 180
Operator / Clerk ). Mandays
2. Unskilled (Office boy / Attender / Peon ). 180
Mandays
Total
Add Service Tax at Prevailing rates ( ...... %)
Grand Total
(= U o I 0] = 1IN T AT ] {0 = )

Signature of the Bidder with seal.

| Rev.-01 dtd 27-01-2012 |
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