



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-21-Sep-18

CORRIGENDUM- 11

PROJECT	:	5X800 MW YADADRI TPS
PACKAGE	:	MISC. TANKS(SITE FABRICATED)
ENQUIRY NO	:	E-5915/2018 DTD 24/04/2018
SUBJECT	:	DUE DATE EXTENSION

Type of Corrigendum			
Technical Corrigendum -	☐	Commercial Corrigendum -	☒

In reference to the above mentioned tender enquiry for **MISC. TANKS (SITE FABRICATED)** package

Please note the following. Delivery for misc. Tanks shall be read as

Delivery: -**For Supply** (along with commissioning spares, tools and tackle (if any) & Mandatory spares):

For Unit 1&2 (Stage-1) (2 DM TANK+2CST TANK along with commissioning spares & tools and tackle (if any)): **08 (Eight)** months from the date of LOA.

For Unit 3, 4 &5 (Stage-2) (3 DM TANK+3CST TANK along with commissioning spares & tools and tackle (if any)): **12 (Twelve)** months from the date of LOA.

(In place of "seven (07) month from date of LOA".)

For E&C: Within Six (06) months from the date of availability of front for each unit. Site front availability will be reckoned as the date when site informs vendor for mobilization of manpower & resources

(In place of "Within four (04) months from the date of availability of front for each unit. Site front availability will be reckoned as the date when site informs vendor for mobilization of manpower & resources")

2. Due date has extended from 21/09/2018 to **05/10/2018 (till 2:00 pm)**. Bid opening shall be done at 03:00 pm on due date (**05/10/2018**).

All the other terms and conditions of the tender enquiry remain unchanged. All the bidders are requested to quote accordingly.

Yours faithfully,

For and on behalf of BHEL

Guru Das
Dy. Manager