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Corrigendum – IV, dated 22/11/2025 to CPC Tender No. BHEL/CPC/FA/GRATING/26/050 - Framework Agreement (Rate Contract) for “Supply 
of factory made electro-forged galvanized grating of different sizes” to 2X800 MW NTPC Lara STPS, 2X800 MW NTPC Singrauli STPS Stage-III, 
2X800 MW DVC Koderma STPS. 
 

A) Some of the Bidder had asked queries in the published tender specification. The clarifications issued by BHEL are as below; 
 

Sl. 
No. 

Section/Clause No Specification Bidder's Query BHEL Clarification 

1 Technical Conditions 
of Contract (TCC), 
Chapter – II: Scope of 
Works  

 

Corrigendum–II, Point No. 9  Corrigendum–II, Point No. 9, the Construction 
Detail Drawing are required for Estimation of 
Fabrication Cost 

The details furnished earlier for normal-
duty gratings shall continue to apply. 
For locations requiring heavy-duty 
loading, BHEL will appropriately modify 
the grating spans to ensure adequacy 
under the enhanced load conditions. 
Therefore, the tender drawings issued 
shall be applicable. Relevant GA 
drawings shall be issued to successful 
bidder during execution. 
 

2 Technical Conditions 
of Contract (TCC), 
Chapter-III , Point no. 
3.2 
 

Time Schedule for various in 

process activities 

In TCC Volume–IA, Chapter III, Point No. 3.2 (as 
per attached screenshot), only the Submission & 
Approval Activity for MQP is specified, while the 
Submission and Approval TIMELINE for BOM and 
Drawings is not mentioned anywhere in the 
Tender documents. 
 

Clause no 3.2 of TCC is modified and 
may be read as per Annexure- A 
(attached) 

 

1) All other terms and conditions against this NIT shall remain unchanged. 
2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I). 

 

for BHARAT HEAVY ELECTRICALS LTD 
        Sr. DGM/ Purchase 
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ANNEXURE-A 
 

Existing As 
 

 
Modified As 

 

Sl. 
No. 

Activities Time Frame Input Provided By 

BHEL Supplier 

1 Submission of MQP Within Seven (07) days 
from the date of issuance 
of Sub-PO. 

 Yes 

2 Approval of MQP Within Seven (07) days 
from the date of 
submission of MQP by 
Supplier. 

Yes  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No. 

Activities Time Frame Input Provided 
By 

BHEL Supplier 

1 Submission of MQP Within Seven (07) days from 
the date of issuance of Sub-PO. 

 Yes 

2 Approval of MQP Within Seven (07) days from 
the date of submission of MQP 
by Supplier. 

Yes  

3 Submission of Engineering 
Drawing, Design and Load Data 

Within Seven (07) days from 
the date of issuance of Sub-PO. 

Yes  

4 Submission of general 
arrangement and detailed 
working drawings with cutting 
plan for the proposed design, 
together with all calculations. 

Within Seven (07) days from 
the date of submission of 
Engineering Drawing, Design 
and Load Data by BHEL. 

 Yes 

5 Approval of submitted general 
arrangement and detailed 
working drawings with cutting 
plan. 

Within Seven (07) days from 
the date of submission of 
general arrangement and 
detailed working drawings with 
cutting plan by Supplier. 

Yes  

 
 

 


