Corrigendum — XXIII, dated 13/03/2026 to CPC Tender No. BHEL/CPC/KOD/EPC-DBA/26/035 - Dry Bottom Ash Handling System-EPC Package (Package-

Corrigendum — XXIlI- dated 13/03/2026 to CPC Tender No. BHEL/CPC/KOD/EPC-DBA/26/035

1) of Unit#3 & Unit#4 at 2x800 MW DVC Koderma Ph-Il, Jharkhand.

A) Modification in TECHNICAL CONDITIONS OF CONTRACT (TCC) Volume-IA: Following clauses are hereby modified in TCC:

Sl. EXISTING CLAUSE REVISED CLAUSE
No.
Clause No. Clause No.
1 TECHNICAL For Plant and Equipments (excluding Mandatory TECHNICAL - No change -
CONDITIONS OF | Spares and Type Tests) -Ex-works SUPPLY CONDITIONS OF
CONTRACT (TCC)- CONTRACT (TCC)-
CHAPTER-XV: CHAPTER-XV:
PAYMENT TERMS: PAYMENT TERMS:
Clause 15.01.00 Clause 15.01.00
2 TECHNICAL Three Percent (3%) of the basic price for supply of TECHNICAL - No change -
CONDITIONS OF | plant & equipment against submission of basic/ | CONDITIONS OF
CONTRACT (TCC)- | detail Engineering drawings/ documents on pro rata | CONTRACT (TCc)-
CHAPTER-XV: basis against submission of equivalent amount of CHAPTER-XV:
PAYMENT TERMS: PAYMENT TERMS:
Bank Guarantee as per BHEL format. The pro rata
Clause 15.01.01 . . Clause 15.01.01
payment shall be as per the list of drawings enclosed
under Annexure-31 to Technical Specifications of
the tender and the weightage against each drawing/
document thereon shall be finalized subsequently
after award of Contract.
3 TECHNICAL Two Percent (2%) of the basic price for supply of TECHNICAL - No change -
CONDITIONS OF | plant & equipment against customer approval (CAT- | CONDITIONS OF
CONTRACT (TCC)- | |) of basic/ detail Engineering drawings/ documents | CONTRACT (TCC)-
CHAPTER-XV: on pro rata basis against submission of equivalent CHAPTER-XV:
PAYMENT TERMS: PAYMENT TERMS:

Clause 15.01.02

amount of Bank Guarantee as per BHEL format. The
pro rata payment shall be as per the list of drawings
enclosed under Annexure-31 to Technical
Specifications of the tender and the weightage
against each drawing/ document thereon shall be
finalized subsequently after award of Contract.

Clause 15.01.02




Corrigendum — XXIlI- dated 13/03/2026 to CPC Tender No. BHEL/CPC/KOD/EPC-DBA/26/035

Sl. EXISTING CLAUSE REVISED CLAUSE
No.
Clause No. Clause No.
4 TECHNICAL Sixty-Five (65%) of Total Ex-Works Supply Price TECHNICAL . 3% of Total Ex-Works Supply Price Component of Supply of
CONDITIONS OF | Component of the Contract Price for each identified | CONDITIONS OF Plant & equipment on Submission of copy of purchase order
CONTRACT (TCC)- equipment upon dispatch of equipment from | CONTRACT (TCC)- placed by Contractor and duly accepted by Sub-Contractor(s)
CHAPTER-XV: manufacturer's works on pro-rata basis on CHAPTER-XV: for Dry Bottom Ash Crusher against submission of equivalent
PAYMENT TERMS: PAYMENT TERMS:

Clause 15.01.03

production of invoices and satisfactory evidence of
shipment (which shall be original Goods Receipt or
receipted GR/Rail receipt) including Material
Dispatch Clearance Certificate (MDCC).

Following documents to be submitted by vendor:

FOR DISPATCH INTIMATION / RECOGNITION OF
DISPATCH

a) Legible scanned copy of the following
documents by e-mail immediately on
dispatch for dispatch intimation.

b) GST compliant invoice

c) LR/ Courier receipt / RR (indicating Invoice
No., no. of boxes, PTL (if applicable) etc.)
and Bill of Lading or AWB for imported items

d) Packing List: Must indicate No. of
boxes/bundles/packages, Packing size,
Gross weight and net weight of each
package, Contents of the package with cross
reference to BBU item no. or item serial no.
and Quantity of each item separately.

e) Submission of documentary evidence by the
Contractor towards having taken the
insurance policy(ies.) in terms of relevant
provisions of and acceptance of same by the
OWNER/BHEL.

f) Dispatch Clearance.

g) E-way bill, as may be applicable

Clause 15.01.03

amount of Bank Guarantee as per BHEL format.

. 2% of Total Ex-Works Supply Price Component of Supply of

plant & equipment on Submission of copy of purchase order
placed by Contractor and duly accepted by Sub-Contractor(s)
for Belt/Chain Conveyor. against submission of equivalent
amount of Bank Guarantee as per BHEL format.

. 3% of Total Ex-Works Supply Price Component of Supply of

plant & equipment on Site Mobilisation and completion of
storage facilities at site as per the certification of
Construction Manager against submission of equivalent
amount of Bank Guarantee as per BHEL format.

. 2% of Total Ex-Works Supply Price Component of plant &

equipment on Finalisation of Erection agency, i.e.,
Submission of copy of purchase order placed by Contractor
and duly accepted by Sub-Contractor(s) for Erection agency
against submission of equivalent amount of Bank Guarantee
as per BHEL format.

. Sixty (60%) of Total Ex-Works Supply Price Component of the

Contract Price for each identified equipment upon dispatch
of equipment from manufacturer's works on pro-rata basis
on production of invoices and satisfactory evidence of
shipment (which shall be original Goods Receipt or receipted
GR/Rail receipt) including Material Dispatch Clearance
Certificate (MDCC).
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Corrigendum — XXIII- dated 13/03/2026 to CPC Tender No.

BHEL/CPC/KOD/EPC-DBA/26/035

S.

No.

EXISTING CLAUSE

REVISED CLAUSE

Clause No.

Clause No.

i)

j)

Note:
i

h) COO - Certificate of Origin (For imported

items)

Packing List: Must be indicating No. of
boxes, Packing size, Gross weight and net
weight of each package, Contents of the
package with cross reference to BoM item
code no. or item serial no. and Quantity of
each item separately

Duty drawback (if applicable) documents: As
per applicable law

Note: - Above list is tentative in nature and will be
finalised at the time of PO.

BHEL may require certain original (physical)
dispatch documents for billing to BHEL's
customer. Such original documents, as
insisted by BHEL, shall be submitted to BHEL
in original within 7 days from the date of
removal of goods/ generation of the
document, whichever is earlier.

BHEL may insist on using online dispatch
intimation/ document submission/ data
entry system during execution of the order/
contract. BHEL may also insist on
preparation of certain documents/ details in
specific formats. The seller/ contractor shall
comply with the same.

Following documents to be submitted by vendor:

FOR DISPATCH INTIMATION / RECOGNITION OF DISPATCH

a) Legible scanned copy of the following documents by e-mail
immediately on dispatch for dispatch intimation.

b) GST compliant invoice

c) LR/ Courier receipt / RR (indicating Invoice No., no. of boxes,
PTL (if applicable) etc.) and Bill of Lading or AWB for imported
items

d) Packing List: Must indicate No. of boxes/bundles/packages,
Packing size, Gross weight and net weight of each package,
Contents of the package with cross reference to BBU item no.
or item serial no. and Quantity of each item separately

e) Submission of documentary evidence by the Contractor
towards having taken the insurance policy(ies.) in terms of
relevant provisions of and acceptance of same by the
OWNER/BHEL.

f) Dispatch Clearance.

g) E-way bill, as may be applicable

h) COO - Certificate of Origin (For imported items)

i) Packing List: Must be indicating No. of boxes, Packing size,
Gross weight and net weight of each package, Contents of
the package with cross reference to BoM item code no. or
item serial no. and Quantity of each item separately

j) Duty drawback (if applicable) documents: As per applicable
law.

Note: - Above list is tentative in nature and will be finalised at
the time of PO.

Note:

i. BHEL may require certain original (physical) dispatch
documents for billing to BHEL's customer. Such original
documents, as insisted by BHEL, shall be submitted to BHEL
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Corrigendum — XXIlI- dated 13/03/2026 to CPC Tender No. BHEL/CPC/KOD/EPC-DBA/26/035

Sl. EXISTING CLAUSE REVISED CLAUSE
No.
Clause No. Clause No.
in original within 7 days from the date of removal of goods/
generation of the document, whichever is earlier.

ii. BHEL may insist on using online dispatch intimation/
document submission/ data entry system during execution
of the order/ contract. BHEL may also insist on preparation
of certain documents/ details in specific formats. The seller/
contractor shall comply with the same.

5 TECHNICAL Twenty (20%) of Total Ex-Works Supply Price TECHNICAL Fifteen (15%) of Total Ex-Works Supply Price Component of the
CONDITIONS OF | Component of the Contract Price for each identified | CONDITIONS OF | Contract Price for each identified equipment will be released on
CONTRACT (TCC)- equipment will be released on pro-rata basis against | CONTRACT (TCc)- prorate basis against Material Receipt Certificate (MRC) / Store
CHAPTER-XV: Material Receipt Certificate (MRC) / Store Receipt CHAPTER-XV: Receipt Voucher (SRV) issued by owner/customer/ BHEL upon
PAYMENT TERMS: PAYMENT TERMS:

Clause 15.01.04

Voucher (SRV) issued by owner/customer/ BHEL
upon physical verification and on submission of
complete set of valid documents, Invoice

Documents to be submitted by vendor:

a)

b)
c)
d)

LR / Courier receipt / RR (indicating Invoice No.,
no. of boxes, PTL (if applicable) etc.) (For
indigenous supplies)

Bill of Lading or Air Way Bill (For imported items)
COO - Certificate of Origin (For imported items)
Packing List: Must be indicating No. of boxes,
Packing size, Gross weight and net weight of
each package, Contents of the package with
cross reference to BoM item code no. or item
serial no. and Quantity of each item separately
Duty drawback (if applicable) documents: As per
applicable law

E-way bill as may be applicable.

On furnishing the confirmation from the
contractor that all the payments due w.r.t. the
Bought out Items are paid to their Sub-vendor(s)

Clause 15.01.04

physical verification and on submission of complete set of valid
documents, Invoice

Documents to be submitted by vendor:

a)

b)
c)
d)

f)
g)

LR / Courier receipt / RR (indicating Invoice No., no. of boxes,
PTL (if applicable) etc.) (For indigenous supplies)

Bill of Lading or Air Way Bill (For imported items)

COO - Certificate of Origin (For imported items)

Packing List: Must be indicating No. of boxes, Packing size,
Gross weight and net weight of each package, Contents of
the package with cross reference to BoM item code no. or
item serial no. and Quantity of each item separately

Duty drawback (if applicable) documents: As per applicable
law

E-way bill as may be applicable.

On furnishing the confirmation from the contractor that all
the payments due w.r.t. the Bought out Items are paid to
their Sub-vendor(s) as per the agreed payment terms
between Contractor and their sub-vendor.

Collection of Material Receipt Certificate from Site/ Owner and
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Corrigendum — XXIlI- dated 13/03/2026 to CPC Tender No. BHEL/CPC/KOD/EPC-DBA/26/035

Sl. EXISTING CLAUSE REVISED CLAUSE
No.
Clause No. Clause No.
as per the agreed payment terms between its submission for claiming the payment shall be the
Contractor and their sub-vendor. responsibility of the Seller/ Contractor.
Collection of Material Receipt Certificate from Site/
Owner and its submission for claiming the payment
shall be the responsibility of the Seller/ Contractor.
6 TECHNICAL 100% of basic price, along with applicable GST, on TECHNICAL 100% of basic price, along with applicable GST, on successful
CONDITIONS OF | successful completion of the activity will be released | CONDITIONS OF | completion of the activity will be released on pro-rata basis.
CONTRACT (TCC)- | o, pro-rata basis. CONTRACT (TCC)- | However, Payment of O&M, if applicable will be released on
CHAPTER-XV: However, Payment of O&M, if applicable will be CHAPTER-XV: quarterly basis or as specified in NIT, on Site certification/
PAYMENT TERMS: released on quarterly basis or as specified in NIT, on PAYMENT TERMS: certification by engineer.
Clause 15.08.01 . e - . Clause 15.08.01
Site certification/ certification by engineer.
Note:
1.Bidder shall consider O&M of DBA system for period of 12
months from Completion of facilities.
2.The price component of O&M is fixed to be 0.5 % of the
cumulative Total Contract Value.
3.In the event that the handover of the Dry Bottom Ash (DBA)
System to the Owner (DVC) is delayed beyond 12 months from
the date of completion of facilities, for reasons not attributable
to the Bidder, the Bidder shall be entitled to pro-rata payment
for O&M activities during the extended period. Such payment
shall be calculated on a monthly basis, derived from the rate
corresponding to 12 months of O&M services valued at 0.5%
of the total contract value.
7 TECHNICAL Operation and Maintenance of Ash Handling TECHNICAL Operation and Maintenance of Ash Handling System:
CONDITIONS OF System: CONDITIONS OF
CONTRACT (TCC)- ) ) ) CONTRACT (TCC)- | The operation and Maintenance of this Dry Bottom Ash Handling
CHAPTER-V: The operation and Maintenance of this Dry Bottom CHAPTER-V: package and BHEL supplied Equipment’s for this DBA package till
ERECTION & Ash Handling package and BHEL supplied ERECTION &

hand over the Dry Bottom Ash Handling System to DVC shall be
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Corrigendum — XXIII- dated 13/03/2026 to CPC Tender No.

BHEL/CPC/KOD/EPC-DBA/26/035

REVISED CLAUSE

in bidder scope. Bidder to ensure deputation of sufficient
manpower for operation of the plants in shifts as per the site
requirement. Bidder to note that all consumables/tool tackles
/manpower required during the period of O&M, shall be
included in the scope of bidder and no additional payment will
be made by BHEL in this regard.

* In case the handover of the DBA system to Owner is delayed
beyond 12 months from date of Completion of facilities for the
reason not attributable to Bidder, Bidder shall be entitled for
porata payment against O&M activities for the extended period
based on the price break-up (Annexure-28) fixed against O&M
which shall be valid during extended period until handover of the
DBA system to the Owner.

SI.No. D.4- *O&M of DBA system for period of 12 months from
Completion of facilities added.

Revised Annexure-28 (ANNEXURE-28 PRICE BREAK-UP FORMAT
R02) attached with this corrigendum-XXIlI

Sl. EXISTING CLAUSE
No.
Clause No. Clause No.
COMMISSIONIG, | Equipment’s for this DBA package till hand over the | COMMISSIONIG,
OPERATION & Dry Bottom Ash Handling System to DVC shall be in OPERATION &
MAINTENANCE: | hidder scope. Bidder to ensure deputation of | MAINTENANCE:
Clause 05.02.04 | ¢\ fficient manpower for operation of the plants in | Clause 05.02.04
shifts as per the site requirement. Bidder to note
that all consumables/tool tackles /manpower
required during the period of O&M, shall be
included in the scope of bidder and no additional
payment will be made by BHEL in this regard.
8 Corrigendum-XIl | Revised  Annexure-28  attached  with  this | Corrigendum-XII
Dated23/01/2026, Corrigendum_X”_ Dated23/01/2026,
Sl.no.3,4,5&6 Sl.no.3,4,5&6
Note:

1) All other terms and conditions against this NIT shall remain unchanged.

2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- 1).

3) Enclosed:

a) Revised Annexure-28 (ANNEXURE-28 PRICE BREAK-UP FORMAT R02) to TCC Volume-IA.

for BHARAT HEAVY ELECTRICALS LTD
SDGM / Purchase - CPC
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ANNEXURE-28 PRICE BREAK-UP FORMAT R02

DRY BOTTOM ASH HANDLING SYSTEM (PACKAGE-1) FOR KODERMA THERMAL POWER STATION PHASE-II (2X800MW)

Sl. No. ITEM DESCRIPTION Qry. uom UNIT PRICE (EX FREIGHT TOTAL PRICE in
WORKS) in INR INR
BROAD SCOPE: The scope for complete Dry Bottom Ash handling system (Bottom Ash and ECO Ash) shall include complete design, engineering,
manufacture/supply, shop fabrication, assembly, testing & inspection at if: er’s works, mai tools & tackles, mandatory spares, spares for
erection, start-up and commissioning as required, fill of lubricants & packing, transportation, delivery to site, unloading, intra site
handling & storage at site, construction of Stores at site (Open & Closed), round the clock security at open storage yard , closed storage shed & erected
material till completion of work, construction, erectlon, its supervision,Statutory requirement (If any), testing ,inspection, commissioning and handing over to
Owner and Guarantee testing, including all h I, Electrical and C&dJ, all auxiliary systems, Structural Steel Works, Electrical, Control &
Instrumentation Works as specified in tender specification, & agr till pl; of order & as necessary for completeness in all
respects and for efficient & trouble free operation for 2X800 MW KODERMA THERMAL POWER PROJECT STAGE-II
A |Design and Engil ing: basic engi ing, detailed engi ing, preparation and ission of engi ing & ing/Load Data/Load list/ 1 Lot
calculations/ datasheets/ quality assurance documents/ field quality plans, as built drawings, Erection & commissioning procedures, operation &
maintenance manuals, Performance Guarantee test procedures and ini pp! from Ci /G r's C / BHEL.
Total for DESIGN AND ENGINEERING PORTION OF DRY BOTTOM ASH HANDLING SYSTEM AS PER SCOPE OF SPECIFICATION (A)
B |SUPPLY: The scope includes design, il ing, facturing, fabrication, bly, painting, il ion & testing at facturer’s works, packing,
despatch, transportation, delivery to site of complete Dry Bottom Ash Handling System with associated Mechanical, all auxiliary systems, Electrical, Control &
Instrumentation, maintenance tools & tackles, mandatory spares, start-up and commissioning spares, lubricants & consumables as per BHEL NIT & tender
specification, & agr
B.1 [Supply of Complete DRY BOTTOM ASH HANDLING SYSTEM with accessories along with Mechanical, Electrical and C&I as per scope of specification 1 Lot
B.2 |Supply of Mandatory spares for complete DRY BOTTOM ASH HANDLING SYSTEM with accessories along with Mechanical, Electrical and C&I as per scope of 1 Lot
specification
Total for SUPPLY PORTION OFDBA PACKAGE ------| (B1+B2)=
D INSTALLATION SERVICES: Construction of open storage yard and closed storage shed, receipt, unloading, storage at site, handling at site, in-site
transportation, to make approach road wherever required, Round the clock security at open storage yard, closed storage shed & erected material till handing
over, Y Erection, di ing of existing structures (if any), ahgnment painting at site, testing, |nspect|on carrymg out Pre-Commissioning,
Commissioning, trial run of system (integrated operation) at site, op ion and of op and P till
successful demonstration and certification and carrying out Performance Guarantee Tests, Rellabillty Test Run, Functional/Demonstration tests at site (As
btaining Provisional Accep Certificate (PAC), Final Acceptance Certlflcate (FAC), Training owner's engineers and O&M staffs and handing
over of Complete DRY BOTTOM ASH HANDLING SYSTEM to end Ci i & sub-syst with all ies for the total
scope defined as per tender ificati | & ag
D.1 |Fabrication & erection of Site Fabricated Structure (if any) 1 Lot
D.2 |Installation Services of Complete DRY BOTTOM ASH HANDLING SYSTEM including all auxiliary systems, equipment/sub-systems, Electrical and C&I as per scope 1 Lot
of specification
D.3 |Installation Services of BHEL FREE ISSUE ITEMS as per scope of specification 1 Lot
D.4 |*O&M of DBA system for period of 12 months from Completion of of facilities 1 Lot (Fixed 0.5 % of CV)
Total for INSTALLATION SERVICES, ERECTION & COMMISSIONING, PG TEST, HAND OVER PORTION OF Complete DRY BOTTOM ASH HANDLING SYSTEM
PACKAGE ------(D) -(D.1+D.2+D.3)
E Training for Dry Bottom Ash Handling System of End User's | as per NIT Specification/Amedment -(G) 1 Lot
Note:
1|Items/ equipment mentioned in the Price format doesn’t indicate comprehensive scope of work & nor exhaustive and this price format must be read in conjunction with tender specification (along with all enclosures therein), subsequent
correspondence & MOM if made with the bidder.
2| * In case the handover of the DBA system to Owner is delayed beyond 12 months from date of Completion of facilities for the reason not attributable to Bidder, Bidder shall be entitled for po-rata payment against O&M activities for the extended

period based on the price break-up (Annexure-28) against 0&M which shall be valid during extended period until handover of the DBA system to the Owner.
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