

Corrigendum - 01 dated 08/05/2025 to CPC Tender No. BHEL/CPC/Safety OHSEP Rate Contract/26/006

Corrigendum - 01 to Tender for the work of “Rate Contract for Providing Safety Services Personnel (Safety Supervisors and Safety Officers) for effective implementation of Health, Safety and Environment Management System at various BHEL Sites”

A) Some of the Bidders had asked queries in the published tender specification. The clarifications issued by BHEL are furnished below:

Sl. No.	Reference clause of Tender	Bidder's Query	BHEL's Response
1	PQR C-1 of Annexure 1 of NIT	Bidder requested for relaxation of Prior Turnover	Tender conditions shall prevail
2	Clause 2.1.2 of Chapter II: Scope of Work of VolIATCC	Bidder requested to amend clause 2.1.2 with following “A recognised degree in any branch of Engineer with one-year Safety Diploma course of any recognized institute.”	Tender conditions shall prevail
3	Clause 6.2 of Chapter VI: Time Schedule and Mobilization of VolIATCC	Bidder requested to extend mobilization period of Safety personnel from 30 days from date of receipt of Work order to 45 days from date of receipt of Work order	Please refer Modified tender clauses at Sl. B of this Corrigendum
4	Clause 1.10 & 2.22 of Vol IC GCC	Bidder requested to reduce Security deposit and Retention amount and make the combined Security deposit and Retention amount as 5% of Work order value	Tender conditions shall prevail

B) Following Clauses are being modified in TCC:

Sl. No.	Reference clause of Tender	Existing Clause	Modified Clauses
1	Clause 6.2 of Chapter VI: Time Schedule	Mobilization: Agency must ensure mobilization of Safety personnel shall be within 30 days from the date of receipt of Work order issued by	Mobilization: Agency must ensure mobilization of Safety personnel shall be within 40 days from the date of receipt of Work order issued by

Corrigendum - 01 dated 08/05/2025 to CPC Tender No. BHEL/CPC/Safety OHSEP Rate Contract/26/006

Sl. No.	Reference clause of Tender	Existing Clause	Modified Clauses
	and Mobilization of VolIATCC	BHEL PS-REGION HQ along with detail of deployment (requirement) from BHEL.	BHEL PS-REGION HQ along with detail of deployment (requirement) from BHEL.
2	Clause 6.5 of Chapter VI: Time Schedule and Mobilization of VolIATCC	<p>On receipt of work order (to agency) for OHSEP deployment by PS-Regions, Agency preferably shall submit document in support of credentials viz. Qualifications & experience of each OHSEP to respective Site In-Charge of BHEL/ HSE officials with copy to Head (HSE)/ BHEL-PS-Region within 07 days. However, 30 days (from the date of W.O.) are provided to the agency for deployment of accepted OHSEP's. No penalty is imposed in case of delay in submission of credential for deployment.</p> <p>It is advised that the successful bidder has to maintain a pool of Safety Personals, in line with the contract requirement, and shall submit the credentials of such safety personals to PS Regions HSE heads in advance (i.e. even before getting the specific work order), to avoid any delay and subsequent penalty.</p>	<p>On receipt of work order (to agency) for OHSEP deployment by PS-Regions, Agency preferably shall submit document in support of credentials viz. Qualifications & experience of each OHSEP to respective Site In-Charge of BHEL/ HSE officials with copy to Head (HSE)/ BHEL-PS-Region within 07 days. However, 40 days (from the date of W.O.) are provided to the agency for deployment of accepted OHSEP's. No penalty is imposed in case of delay in submission of credential for deployment.</p> <p>It is advised that the successful bidder has to maintain a pool of Safety Personals, in line with the contract requirement, and shall submit the credentials of such safety personals to PS Regions HSE heads in advance (i.e. even before getting the specific work order), to avoid any delay and subsequent penalty.</p>
3	Clause 6.7.1 (LIQUIDATED DAMAGE/ PENALTY) of Chapter VI: Time Schedule and Mobilization of VolIATCC	After submission of credential, the agency shall obtain acceptance/ approval from respective Site In-charge/ HSE Head/ HSE official at site. BHEL PS-Region site HSE official shall issue acceptance/ approval to the agency. Then Agency shall deploy OHSEP within 30 days from work order issuing date. In case agency failed deploy OHSEP's, for any reason what so ever, within 30 days from issue work order then penalty of Rs 250/- per man-day shall be applicable from 31st day of date of such work order to the concern agency. In case agency fail to deploy OHSEPs even after 2 months of issue of work order then Rs. 100/- per man days will be added with penalty of Rs. 250/- per man-day, in each month up to deployment of OHSEPs. Details of penalty-imposed month wise	After submission of credential, the agency shall obtain acceptance/ approval from respective Site In-charge/ HSE Head/ HSE official at site. BHEL PS-Region site HSE official shall issue acceptance/ approval to the agency. Then Agency shall deploy OHSEP within 40 days from work order issuing date. In case agency failed deploy OHSEP's, for any reason what so ever, within 40 days from issue work order then penalty of Rs 250/- per man-day shall be applicable from 41st day of date of such work order to the concern agency. In case agency fail to deploy OHSEPs even after more than 70 days (refer table indicated below) of issue of work order then Rs. 100/- per man days will be added with penalty of Rs. 250/- per man-day, in each month up to deployment of

Corrigendum - 01 dated 08/05/2025 to CPC Tender No. BHEL/CPC/Safety OHSEP Rate Contract/26/006

Sl. No.	Reference clause of Tender	Existing Clause	Modified Clauses																																								
		<div>mention in below table as an example for reference purpose.</div> <table><tr><th>Work Order Issued Date</th><th>Agency Name</th><th>Scheduled Deployment of OHSEPs date</th><th>Penalty imposed from date</th><th>Penalty amount</th></tr><tr><td rowspan="6">WO 01 dtd. 10.04.2025</td><td rowspan="6">XYZ</td><td rowspan="6">10.05.2025</td><td>11.05.2025</td><td>250 per man days</td></tr><tr><td>11.06.2025</td><td>350 per man days</td></tr><tr><td>11.07.2025</td><td>450 per man days</td></tr><tr><td>11.08.2025</td><td>550 per man days</td></tr><tr><td>11.09.2025</td><td>650 per man days</td></tr><tr><td colspan="2">So on...</td></tr></table>	Work Order Issued Date	Agency Name	Scheduled Deployment of OHSEPs date	Penalty imposed from date	Penalty amount	WO 01 dtd. 10.04.2025	XYZ	10.05.2025	11.05.2025	250 per man days	11.06.2025	350 per man days	11.07.2025	450 per man days	11.08.2025	550 per man days	11.09.2025	650 per man days	So on...		<div>OHSEPs. Details of penalty-imposed month wise mention in below table as an example for reference purpose.</div> <table><tr><th>Work Order Issued Date</th><th>Agency Name</th><th>Scheduled Deployment of OHSEPs date</th><th>Penalty imposed from date</th><th>Penalty amount</th></tr><tr><td rowspan="6">WO 01 dtd. 10.04.2025</td><td rowspan="6">XYZ</td><td rowspan="6">01.04.2025</td><td>11.05.2025</td><td>250 per man days</td></tr><tr><td>11.06.2025</td><td>350 per man days</td></tr><tr><td>11.07.2025</td><td>450 per man days</td></tr><tr><td>11.08.2025</td><td>550 per man days</td></tr><tr><td>11.09.2025</td><td>650 per man days</td></tr><tr><td colspan="2">So on...</td></tr></table>	Work Order Issued Date	Agency Name	Scheduled Deployment of OHSEPs date	Penalty imposed from date	Penalty amount	WO 01 dtd. 10.04.2025	XYZ	01.04.2025	11.05.2025	250 per man days	11.06.2025	350 per man days	11.07.2025	450 per man days	11.08.2025	550 per man days	11.09.2025	650 per man days	So on...	
Work Order Issued Date	Agency Name	Scheduled Deployment of OHSEPs date	Penalty imposed from date	Penalty amount																																							
WO 01 dtd. 10.04.2025	XYZ	10.05.2025	11.05.2025	250 per man days																																							
			11.06.2025	350 per man days																																							
			11.07.2025	450 per man days																																							
			11.08.2025	550 per man days																																							
			11.09.2025	650 per man days																																							
			So on...																																								
Work Order Issued Date	Agency Name	Scheduled Deployment of OHSEPs date	Penalty imposed from date	Penalty amount																																							
WO 01 dtd. 10.04.2025	XYZ	01.04.2025	11.05.2025	250 per man days																																							
			11.06.2025	350 per man days																																							
			11.07.2025	450 per man days																																							
			11.08.2025	550 per man days																																							
			11.09.2025	650 per man days																																							
			So on...																																								
4	Clause 6.7.4 (LIQUIDATED DAMAGE/ PENALTY) of Chapter VI: Time Schedule and	In case OHSEPs go on resignation/ long leave exceeding 10 days, the Contractor will have to make suitable alternative arrangements for deployment of suitable personnel during the absenteeism. In case substitute OHSEPs is not deployed by the agencies within 30 days (hereafter known as Period1) from the date of absenteeism of OHSEP deployed at site, BHEL will impose penalty from (Period1+1) th day onwards @ Rs. 250 per man-day and if agency fail to deploy substitute OHSEPs further beyond Period1+30 days, then clause 6.7 prevail. The travel expenses of	In case OHSEPs go on resignation/ long leave exceeding 10 days, the Contractor will have to make suitable alternative arrangements for deployment of suitable personnel during the absenteeism. In case substitute OHSEPs is not deployed by the agencies within 40 days (hereafter known as Period1) from the date of absenteeism of OHSEP deployed at site, BHEL will impose penalty from (Period1+1) th day onwards @ Rs. 250 per man-day and if agency fail to deploy substitute OHSEPs further beyond																																								

Corrigendum - 01 dated 08/05/2025 to CPC Tender No. BHEL/CPC/Safety OHSEP Rate Contract/26/006

Sl. No.	Reference clause of Tender	Existing Clause													Modified Clauses																		
	Mobilization of VolIATCC	such replacement OHSEP shall be in the scope of agency. Period1 indicated above shall be 30 days, for 3 times only, at a single project/ Site location. After 3 times, Period1 shall be 15 days.													Period1+30 days, then clause 6.7.1 prevail. The travel expenses of such replacement OHSEP shall be in the scope of agency. Period1 indicated above shall be <i>40 days, for 2 times only</i> , at a single project/ Site location. <i>After 2 times</i> , Period1 shall be 15 days.																		
5	Format for Performance Monitoring, S. No. 1 of A																																
		1	Delay in Mobilization / deployment of OHSEP by the Agency	%	10		Beyond 50 days	45 - 50	40 - 45	36 - 40	31 - 35	Up to 30 days						1	Delay in Mobilization / deployment of OHSEP by the Agency	%	10		Beyond 50 days	48-50	45-47	43-44	41-42	Up to 40 days					

Note:

- 1) All other terms and conditions against this NIT shall remain unchanged.
- 2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I).

**for BHARAT HEAVY ELECTRICALS LTD
MANAGER / SCT- CPC**