

Ref: BHE/PW/PUR/TLRPT-AHP-CVL/2731/Corg-01

Date: 25/03/2023

To,
ALL BIDDERS,

Sub: Corrigendum-01: Additional Clause in Payment terms

JOB Description : Civil and Architecture Works of Ash Handling Plant including Ash Silo, below ground dismantling work, installation of stone crusher for converting excavated rock into material suitable for backfilling but excluding Levelling and Grading at 2x660 MW NTPC Talcher.

References:

1. E-Tender Spec No: BHE/PW/PUR/TLRPT-AHP-CVL/2731

NIC Tender ID: **2023_BHEL_23299_1**

Bidders to kindly take note of the following:

AA) In addition to Existing clause (Clause 7.1) , following additional clauses are incorporated in Chapter – VII: TERMS OF PAYMENT of Vol-IA-NITandTCC-2731

7.2 Break-up of Payment for Civil works of steel framed structure and foundation works:

- 85% payment shall be released for BOQ Items of Excavation, PCC, Reinforcement Fixing for Raft, Formwork for Raft, RCC Raft, Reinforcement Fixing for Pedestal, Formwork for Pedestal, RCC Pedestal and Backfilling on certification of measurement.
- Balance 15% payment as per Sl. No. (a), shall be released on handing over of the pedestals for structure/mechanical/electrical/etc. erection where RCC floor/roof slab is not available. In case, RCC floor/roof slab is available then 7.5% shall be withheld and shall be released as per Sl. No. (c).
- Balance 7.5% payment as per Sl. No. (b), shall be released progressively on casting of RCC floor/roof slab.

7.3 Break-up of Payment for Civil works of RCC framed structure:

- 85% payment shall be released for BOQ Items of Excavation, PCC, Reinforcement Fixing for Raft/Footing, Formwork for Raft/Footing, RCC Raft/Footing, Reinforcement Fixing for Column, Formwork for Column, RCC Column, Reinforcement Fixing for Intermediate Beams/Floor Beams/Roof Beams, Formwork for Intermediate Beams/Floor Beams/Roof Beams, RCC for Intermediate Beams/Floor Beams/Roof Beams, Formwork for Floor Slab/Roof Slab, Reinforcement Fixing for Floor Slab/Roof Slab, Parapet Wall and Backfilling on certification of measurement.
- Balance 7.5% payment as per Sl. No. (a), shall be released progressively on casting of Column, Intermediate Beams and Floor Beams.
- Balance 7.5% payment as per Sl. No. (a) & (b), shall be released progressively on casting of Floor Slab and Roof Slab along with Parapet Wall.

=====
All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing. Bidders are requested to submit as a part of their offer, a copy of this corrigendum duly Digitally countersigned by the authorized signatory as a token of Bidder's unqualified acceptance of this corrigendum.

BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED ONLY IN E-PROCUREMENT PORTAL→ <https://eprocurebhel.co.in>
BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING COGNIZANCE OF THIS CORRIGENDUM.

Thanking you,
Yours faithfully,

GM (Purchase)