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To, 
ALL BIDDERS, 
Sub: Corrigendum-02: Amendment and Time Extension  

Job: Civil & Architectural Works of Air Cooled Condenser Packages (Pkg 1 & Pkg 2) at 3X800 MW PVUNL Patartu STPS. 
 
Reference: E-Tender Specification Number: 
Package 1: BHE/PW/PUR/NTPRT- ACC CVL PKG 1 /2514 
Package 2: BHE/PW/PUR/NTPRT- ACC CVL PKG 2 /2515 

 
Bidders to kindly take note of the following: 
====================================================================================================================================== 

AA) Clarification 

SL 
NO. 

Reference clause of 
Tender Document 

Existing provision Revised Clause / Amendment  

1 Cl no. 4.3.4 of 4.3 Computer 

Infrastructure of TCC and 

then sl no. 4 of Corrigendum 

01 dtd 23/12/2021 

 “This facility has to be provided from 1st month from 
LOI date or as decided in the kick-off Meeting, till 
completion of site works or as decided by BHEL. If 
contractor fails to provide computer/ printer as per 
requirement, for a continuous period of fifteen days 
or more, BHEL shall have the right to purchase it at 
risk and cost of bidder.” 
 

“This facility has to be provided with in one month from 
date of start of work, till completion of site works or as 
decided by BHEL. If contractor fails to provide computer/ 
printer as per requirement, for a continuous period of 
fifteen days or more, BHEL shall have the right to purchase 
it at risk and cost of bidder.” 

2 Cl no. 6.1 Initial Mobilization 
and Time Schedule of Cl 6 
Time Schedule and 
Mobilization (For Each 
Package) of Chapter – VI: 
TIME SCHEDULE of TCC  
 

6.1 Initial Mobilization and Time Schedule: After 
issuance of LOI (through email/fax/courier), 
Contractor shall report to the GM 
(Patratu)/Construction Manager of BHEL at site or 
Project Manager of BHEL at HQ Nagpur within 15 
days and make KOM (Kick of Meeting) for 
mobilization of manpower, T&P, Date of start of work 
and detailed completion program. 

6.1 Initial Mobilization and Time Schedule: The bidder 
shall arrange to mobilize and start the work within 15 days 
from the date of issue of Letter of Intent unless BHEL 
intimates in writing to defer the site mobilization plan. 
 
6.1.1 The actual date of start of work of work will be 
certified by BHEL site in-charge/Construction Manager after 
adequate mobilization of manpower, T&P by the 
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The contractor has to subsequently augment his 
resources in such a manner that the entire works are 
completed within the contract period of (18) 
Eighteen months for Each Package. 
Date of start (DOS) of works shall be reckoned as the 
date of start of first excavation 

contractor. This certificate date will be deemed as start of 
work at site for purpose of the contract time schedule. 
 
6.1.2 The entire work of construction up to handing over of 
ACC civil structures & allied works shall be completed 
within a period of 18 months (Eighteen months) from the 
date of start of work for each package.   
 
6.1.3 The work under the scope of contract will be deemed 
to be completed in all respects only when all the works 
defined at scope of work of this tender is completed and 
handed over to BHEL/BHEL’s mechanical agency. The 
decision of BHEL shall be final and binding on the bidder. 

  

BB) EXTENSION of LAST DATE OF TENDER SUBMISSION: 
 

The last date for submission of Tender has been re-scheduled to 06/01/2022, 14.00 hrs. Technical Bid shall be opened on 

06/01/2022 at 17.00 hrs.  
 

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing. Bidders are requested to submit as a 
part of their offer, a copy of this corrigendum duly Digitally countersigned by the authorized signatory as a token of Bidder’s unqualified acceptance of this 
corrigendum.  
BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE SUBMITTED ONLY IN E-PROCUREMENT PORTAL BHEL GeP NIC Portal i.e. 
https://eprocurebhel.co.in.  
BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR 
OFFER AFTER TAKING COGNIZANCE OF THIS CORRIGENDUM. 

Thanking you,  
Yours faithfully, 
GM (Purchase) 

https://eprocurebhel.co.in/

