



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-6-Aug-22

CORRIGENDUM- 02

PROJECT	:	3X200 + 3X500 MW NTPC RAMAGUNDAM TPP FGD
PACKAGE	:	GYPSUM DEWATERING EQUIPMENT
ENQUIRY NO	:	E-7024/2022 DATED 27.07.2022
SUBJECT	:	CHANGE IN NIT CONDITIONS

Type of Corrigendum			
Technical Corrigendum -	<input type="checkbox"/>	Commercial Corrigendum -	<input checked="" type="checkbox"/>

Clause no 17 of NIT regarding Delivery Schedule is amended as follows:

Main Supply: Within 08 months from the date of CAT-I approval of primary drawing/document/manufacturing clearance subjected to drawing/documents submission /re-submission as stipulated in Annexure-V of Section –I of project technical specification.

Mandatory Spares: Supply of mandatory spares shall be along with respective main equipment.

Supervision for Services & PG Test: Bidder to depute their personnel at site within 4 weeks from the date of intimation by BHEL.

Bidders to note the followings-

- The end period specified is for completion of the deliveries and vendor may be asked to supply the material before delivery schedule to meet the project requirement.
- Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT Master Drawing List with Schedule of Submission has been provided at Annexure-V, Sub-Section-D of Section-I in the technical specification.

Note: Supply time period as specified above shall be reduced by the time period equivalent to the delay attributable to bidder in submission/resubmission of drawing/document beyond stipulated time frame.

All the other terms and conditions of the tender enquiry shall remain unchanged. All the bidders are requested to quote accordingly.

Yours faithfully,

For and on behalf of BHEL

Sharad Chandra
Manager/BOP