

## Corrigendum - 3 dated 15/04/2026 to CPC Tender No. BHEL/CPC/AKT/C\_MM/27/001

**Work Description** - MATERIAL HANDLING AND MANAGEMENT WORKS- Receipt, Unloading, Verifying, Shifting, Stacking, Preservation, Handling and handing over of components of Boiler with auxiliaries including mills & feeders etc.; ESP with auxiliaries, Steam Turbine & auxiliaries; Turbo-Generator & auxiliaries; pumps with aux., Rotating machines, tanks & vessels, complete electrical, controls and instrumentation equipments, panels, cables / cable trays, and other related items including items of Boiler, TG & other Miscellaneous packages; HP&LP piping; refractory & insulation with cladding materials; BHEL T&P; components & equipment of various other systems, pre-fabricated structures, structural & reinforcement steel, cement, supply installation and maintenance of CCTV camera and providing services for Materials Handling and Management at Amarkantak TPS, Unit-6 (1x660 MW), Chachai, M.P, India.

### A) Following clauses of Technical Conditions of Contract (TCC) are modified as mentioned below:

S. N.	Clause Ref. No	Existing in Tender	Revised As
1	TCC Clause no. 2.2.17	The agency shall handover all CCTV camera and related accessories including hardware and software to BHEL after completion.	The agency shall handover all CCTV camera and related accessories including hardware and software to BHEL on completion of contract.
2	TCC Clause no. 9.16.1	<p>Computers and printers with latest up-gradation, memory and compatible with BHEL computers/LAN equipment to be installed/used within BHEL site office – Computer – 06 sets and Printer cum Scanner – 02 sets, Photocopier machine 1 No. &amp; Hard disk – 02 no (for monthly backup of records). Computers and printers are envisaged for various Material Management activities such as record keeping/data entry done by bidder’s staff.</p> <p>These resources (i.e. computer/ printer cum scanner/ photocopier machine/ hard disk) shall remain contractor’s property/ownership for all legal/technical purposes. The resources as mentioned above shall remain at BHEL offices during the contract period/ extended period (if any). These shall be taken back by the contractor after completion of job or when requirement is over, as certified by BHEL Engineer, whichever is earlier.</p> <p>This facility has to be provided as directed by BHEL till completion of job or as decided by BHEL, as mentioned</p>	<p>Computers and printers with latest up-gradation, memory and compatible with BHEL computers/LAN equipment to be installed/used within BHEL site office – Computer – 03 sets and Printer cum Scanner – 01 set, Photocopier machine 1 No. &amp; Hard disk – 02 no (for monthly backup of records). Computers and printers are envisaged for various Material Management activities such as record keeping/data entry done by bidder’s staff.</p> <p>These resources (i.e. computer/ printer cum scanner/ photocopier machine/ hard disk/ cartridges for printer &amp; photocopier machine) shall be maintained by contractor and remain contractor’s property/ownership for all legal/technical purposes. The resources as mentioned above shall remain at BHEL offices during the contract period/ extended period (if any). These shall be taken back by the contractor after completion of job or when requirement is over, as certified by BHEL Engineer, whichever is earlier.</p> <p>This facility has to be provided as directed by BHEL till completion of job or as decided by BHEL, as mentioned</p>

## Corrigendum - 3 dated 15/04/2026 to CPC Tender No. BHEL/CPC/AKT/C\_MM/27/001

S. N.	Clause Ref. No	Existing in Tender	Revised As
		<p>above. If contractor fails to provide mentioned resources as per requirement, for a continuous period of fifteen days or more, BHEL shall have the right to purchase it on behalf of contractor and recover the expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses incurred plus 5% overheads.</p> <p><b>NOTE:</b> The contractor shall provide above resources for carrying out functions/operations as stated above. The no. of resources indicated above is tentative and actual deployment may vary based on work load and site requirement. <b>The requirement schedule shall be finalized in the beginning of the contract period/extension period with Engineer In-charge.</b> Contractor shall ensure availability of resources during extension period as well. This does not absolve the contractor from his responsibility towards the satisfactory execution of the job.</p>	<p>above. If contractor fails to provide mentioned resources as per requirement, for a continuous period of fifteen days or more, BHEL shall have the right to purchase it on behalf of contractor and recover the expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses incurred plus 5% overheads.</p> <p><b>NOTE:</b> The contractor shall provide above resources for carrying out functions/operations as stated above. The no. of resources indicated above is tentative and actual deployment may vary based on work load and site requirement. <b>The requirement schedule shall be finalized in the beginning of the contract period/extension period with Engineer In-charge.</b> Contractor shall ensure availability of resources during extension period as well. This does not absolve the contractor from his responsibility towards the satisfactory execution of the job.</p>
3	TCC Clause no. 9.17.1.2 (iv.)	<p>iv. The Contractor shall actively assist and expedite the process of obtaining Material Receipt Certificates (MRCs) from the End Customer, i.e., CSPGCL in timely manner. Any delay in the submission/verification of the MRCs shall entitle BHEL to initiate appropriate contractual remedies as deemed necessary.</p>	<p>iv. The Contractor shall actively assist and expedite the process of obtaining Material Receipt Certificates (MRCs) from the End Customer, in timely manner. Any delay in the submission/verification of the MRCs shall entitle BHEL to initiate appropriate contractual remedies as deemed necessary.</p>
4	TCC Clause no. 13.6.22.13.	---	<p>New Clause Added in TCC as mentioned below:</p> <p><b>13.6.22.13:</b> Contractor shall execute Comprehensive maintenance of the CCTV system for storage space. Since, CCTV camera shall be installed in phases as decided by BHEL site based on availability of front, the start of Maintenance period of CCTV shall be considered after Installation of CCTV common system with redundant servers, camera and display system is completed for the available front for first phase of CCTV System, as intimated by BHEL in writing.</p>

**Corrigendum - 3 dated 15/04/2026 to CPC Tender No. BHEL/CPC/AKT/C\_MM/27/001**

**Note:**

- 1) All other terms and conditions against this NIT shall remain unchanged.**
- 2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I).**

**for BHARAT HEAVY ELECTRICALS LTD  
Manager/ SCT- CPC**