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To, 
 
ALL BIDDERS 
 
Subject: Corrigendum-03: Amendment in TCC 
 
Tender Specification No: BHE/PW/PUR/TLRPT-RESERVOIR/2651 
 
Job Description:  Construction of Earthen Raw Water Reservoir, Raw Water Pump House, Pipeline 
Excavation & Backfilling, Pipe line laying & encasing, etc. at 2x660 MW NTPC Talcher TPS 
 
Bidders to kindly take note of the following: 
 

AA) The following clause of Vol IA TCC is being amended as below: 
 

Reference Existing Clause Amended as 
Clause no. 
2.3.11 of 
Chapter-II 
(Scope of 
Work and 
Technical 
Specifications) 
 
(Page no. 57 of 
118 of Vol IA 
TCC) 

The scope of work will also include such 
other related works although they may 
not be specifically mentioned in the 
above paragraph and all such incidental 
items not specified but reasonably imply 
and necessary for completion of the job 
as a whole all as desired and as directed 
by the engineer 

BHEL at its discretion may include other 
area works, limited to 15% of awarded 
contract value, although not be specially 
mentioned in above scope of works. All 
such incidental works not specified but 
reasonably implied and necessary for 
completion of the project as a whole, 
contractor shall execute the works as 
desired and as directed by BHEL 
engineer with approval from competent 
authority. The item rates & contract  
conditions shall remain unchanged for 
such works. 

Clause no. 12 
of Annexure 
12-
IMPORTANT 
INFORMATION  
(Page no. 49 of 
118 of Vol IA 
NIT and TCC) 

Clause no. 2.14.1 of GCC , 
Variation in Final Executed 
Contract Value is revised as 
below 

Variation in Final Executed Contract 
Value 
The quantities given in the contract are 
tentative and may change to any extent 
(both in plus side and minus side). No 
compensation becomes payable in case 
the variation of the final executed 
contract value is within the limits of 
Minus (-) 30% of awarded contract 
value. Also, no compensation becomes 
payable in case the contract gets 
partially executed/ short closed/ 
terminated/ work withdrawn under 
Rights of BHEL mentioned in Clause 2.7 
of GCC. In case of work terminated / 
short closed under clause 2.7.4 of GCC, 
compensation may be considered only if 
BHEL receives compensation from 

Variation in Final Executed Contract 
Value 
The quantities given in the contract are 
tentative and may change to any extent 
(both in plus side and minus side). No 
compensation becomes payable in case 
the variation of the final executed 
contract value is within the limits of 
Minus (-) 15% of awarded contract value. 
Also, no compensation becomes payable 
in case the contract gets partially 
executed/ short closed/ terminated/ 
work withdrawn under Rights of BHEL 
mentioned in Clause 2.7 of GCC. In case of 
work terminated / short closed under 
clause 2.7.4 of GCC, compensation may 
be considered only if BHEL receives 
compensation from customer. 
Compensation due to variation of final 
executed contract value in excess of the 
limits defined in clause above, shall be as 
follows: 
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customer. 
Compensation due to variation of final 
executed contract value in excess of the 
limits defined in clause above, shall be as 
follows: 

I. In case the finally executed contract 
value reduces below the lower limit of 
awarded Contract Value due to 
quantity variation specified above, the 
Contractor will be eligible for 
compensation @ 15% of the difference 
between the lower limit of the 
awarded contract value and the actual 
executed contract value. 

II. In case the finally executed contract 
value increases above the awarded 
Contract Value due to quantity 
variation, the Contractor is not eligible 
for any compensation 

I. In case the finally executed contract 
value reduces below the lower limit of 
awarded Contract Value due to 
quantity variation specified above, the 
Contractor will be eligible for 
compensation @ 15% of the difference 
between the lower limit of the 
awarded contract value and the actual 
executed contract value. 

II. In case the finally executed contract 
value increases above the awarded 
Contract Value due to quantity 
variation, the Contractor is not eligible 
for any compensation 

 
 

 
All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly 
amended by BHEL in writing. 
 
Bidders are requested to submit as a part of their offer, a copy of this corrigendum duly Digitally 
countersigned by the authorized signatory as a token of Bidder’s unqualified acceptance of this 
corrigendum.  
 
BIDDERS MAY PLEASE NOTE THAT SUBJECT TENDER IS E-TENDER AND THE OFFER IS TO BE 
SUBMITTED ONLY IN E-PROCUREMENT PORTAL https://eprocurebhel.co.in  
 
BIDDERS WHO HAVE ALREADY SUBMITTED THEIR OFFERS PRIOR TO ISSUANCE OF THIS 
CORRIGENDUM IN E-TENDER PORTAL ARE REQUIRED TO RE-SUBMIT THEIR OFFER AFTER TAKING 
COGNIZANCE OF THIS CORRIGENDUM. 
 

Thanking you,          
                          Yours Sincerely, 

 
 

GM (Purchase) 

https://eprocurebhel.co.in/

