
 
 

 

BHARAT HEAVY ELECTRICALS LIMITED 

PROJECT ENGINEERING MANAGEMENT, NOIDA 

 
 

 

            Date: 19 March 2021 

   CORRIGENDUM- 05 

 

PROJECT : 5X800 MW YADADRI TPS 

PACKAGE : CONDENSATE POLISHING UNIT 

ENQUIRY NO : PE/PG/YAD/E-6613/2020  Dated 03.03.2021 

SUBJECT : OTHERS 

 

 

Type of Corrigendum 

Technical Corrigendum - ☐ Commercial Corrigendum -  

 
Please note the following: 
 

1. Reply to Pre-Bid Queries attached with this corrigendum shall be treated as part of NIT. 
 

All the other terms and conditions of the tender enquiry shall remain unchanged. All the bidders 

are requested to quote accordingly. 

 
              Yours faithfully, 

  For and on behalf of BHEL   

                          

     Sharad Chandra 

                                                                                                                             Manager/BOP 

 

 

 



COMMENTS ON GCC REV 7

S. No Page no Clause number Description Comments by BGR Energy Systems Ltd BHEL Reply

1 1 NIT
Supervision of Fabrication: The personnel required for supervision
shall be deputed by vendor on site within 10 days of intimation from
BHEL.

Please identify the duration. How may days the vendor to depute this manpower.
Please furnish approximate start and end date of each unit for planning the
manpower cost.

Bidder to refer the technical specification Section-I,
Annexure -XIII, Note-F. It is clearly mentioned that "bidder
to consider 30 man days (6 visits of 5 working days each).
Bidder shall depute his fabrication Engineer/ Expert to
supervise and guide the fabrication of the vessels".

2 256

ANNEXURE-XIII: 
SCOPE MATRIX
OF PRESSURE
VESSELS &
ATMOSPHERIC 
TANKS

Fabrication drawing: In the previous projects, the submission of
fabrication drawings not required since the fabrication of vessels
were in the vendor's scope. Whereas fabrication of vessels has been
excluded and submission of fabrication drawing is included in our
scope.

Please clarify whether the approval of fabrication drawings is
mandatory.

Preparation and submission of fabrication drawing will be prepared and submitted
only after the approval of corresponding GA drawing to avoid excess engineering man-
hours. Please confirm.

Confirmed. However, bidder to submit the drawing as per
technical specification requirement & Schedule.

3 256

ANNEXURE-XIII: 
SCOPE MATRIX
OF PRESSURE
VESSELS &
ATMOSPHERIC 
TANKS

Fabrication drawing to be provided by the bidder.
Engineering charges upto 2% shall be paid as per clause no. 9.5 of GCC Rev07 is not
sufficient and hence kindly provide revise as 10% of the contract value on prorata
basis of approval of GA & its fabrication drawing.

Technical Specification is clear in this respect. Bidder to
follow NIT.

4
During various discussion at various levels, we were informed by BHEL
that this is a Fast Track project and will be completed as per the
schedule.

We will extend our full support to complete the project on time however any delay
due to BHEL, then please confirm the price escalation based on the duration. This will
help us to complete the project within the schedule.

Please follow the technical specification. Also, Please note
that delay due to BHEL account will not be attributable to
Bidder.
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