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Corrigendum - 05 to Tender for the work of  “Framework Agreement for Execution of Balance Civil, Structure and Architecture Works at various project sites 

of BHEL across India.” 

      

A) Some of the Bidders had asked queries in the published tender specification. The clarifications issued by BHEL are furnished below 
 

Sl. No. Tender Clause  Bidder's query Clarification 

1.   Clause no. 9 of NIT 

Performance Evaluation  
It is requested that this tender may be kept separate from 
performance evaluation of other ongoing or completed contracts. 
 
For bidders participating for the first time, the bidder should not be 
barred for future tenders. 

Clause 9 (Assessment of Capacity of 
Bidders) of NIT stands deleted. 
 
Form F-15 (Monthly Performance 
Evaluation of Contractor) of Vol ID (Forms 
and Procedures) shall also not be 
applicable for this tender. 

2.  
Clause 4 of TCC and 
Clause 2.6.1 of TCC 

Tools, Plants & Staff Requirement The list of tools, plants, and staff 
provided in the tender document may please be kept as per actual 
project requirement. 
It is requested that mandatory quantities should not be specified and 
the same should not be treated as qualifying criteria. 
 
The equipment (Clause 4 of TCC) and Staff list (Clause 2.6.1 of TCC) 
shall depend upon the nature and quantum of the work assigned in 
work order. Hence, the same may be kept flexible and provision may 
be made for finalisation of equipment list and staff requirement at 
the time of assigning work order. 

Tentative requirements of some of the 
T&Ps at Clause no. 4.A and 4.B of TCC has 
been revised and attached at Annexure A 
to this corrigendum 
 
Tentative breakup of Manpower 
requirement at Clause no. 2.6.1.C has been 
revised and attached at Annexure B to this 
corrigendum 
 

Notwithstanding the provisions stipulated 
under Clause 4 and Clause 2.6.1 of the TCC, 
it is hereby clarified and agreed that the 
actual requirement of tools & plants (T&Ps) 
and deployment of manpower shall be 
commensurate with the nature, scope, 
complexity, location and quantum of work 
assigned under the respective Work 
Order(s)." 
Hence, the final requirement of T&Ps and 
manpower shall be mutually finalized at the 
time of issuance of each Work Order by 
BHEL PS-Region, based on the specific 
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Sl. No. Tender Clause  Bidder's query Clarification 

scope and execution methodology of the 
assigned work. 

3.  Clause 3.10 of TCC 

Labour Colony Establishment  
It is requested that establishment of labour colony may not be made 
mandatory, and may be permitted based on site conditions and 
project requirement. 
 
It is mentioned that the successful bidder shall construct Labour 
Colony (Clause 3.10 of TCC). Since work orders of small value are 
contemplated with completion within little time, clause pertaining to 
construction of labour colony may not be feasible. Kindly consider to 
remove this clause. However, contractor shall either make his own 
arrangement for accommodation of labour or the same may be 
provided by BHEL (may be on chargeable basis). 

Please refer Sl. no. B.2 of this corrigendum. 

4.  Clause 1.3 of TCC 

Minimum Contract Value per Plant  
Clarification is requested that the minimum contract value for each 
awarded plant shall be Rs. 10 Crore. 
 
Minimum order value is stated to be Rs. 2 Cores which is too less if a 
new site is to be mobilised. Please consider to keep the minimum 
order value as Rs. 5 Crores. 

Please refer Sl. no. B.1 of this corrigendum. 

5.   General 

Mobilization Advance  
It is requested to kindly consider providing mobilization advance 
provision for each awarded contract, to facilitate smooth 
commencement of work. 
 
Mobilization advance may kindly be considered for the awarded 
works. 

Refer Clause 7.2 of TCC 

6.  Annexure 10 of NIT 
Location specific local content certificate from CA cannot be 
ascertain as location is unknown to us. 

Tender conditions shall prevail 
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Sl. No. Tender Clause  Bidder's query Clarification 

7.  EMD 
Considering the nature of contract, the EMD stipulated to be Rs. 30 
Lakhs may be reduced to Rs. 10 Lakhs 
 

Tender conditions shall prevail 

 
 
 

B) Following Clauses of TCC are being amended 
 

Sl.No Reference clause of 
Tender Document 

Existing provision Amended As 

1 Clause 1.3 of TCC BHEL is presently executing multiple projects listed as above at 
various locations across India, wherein civil works of varying 
nature and quantities are required at different stages of project 
execution. 
The exact scope, quantities and construction schedule of such 
civil works cannot be accurately forecasted in advance, as these 
are dependent upon project progress, site readiness and 
customer requirements. 
The quantities mentioned in the ‘BOQ cum rate schedule for the 
Framework Agreement’ is tentative and may change to any 
extent (both in plus side and minus side). No compensation 
becomes payable for any variation of the final executed 
contract value. 
At the time of issuance of Work Order for a particular project, 
tentative quantity in ‘BOQ cum rate schedule for the project’ 
along with Completion Schedule and other details as per LOA 
shall be communicated to the agency, depending upon the site-
specific requirement. 
Preferably, the minimum value of a Work Order shall be 
Rs. 2 Crore (Rupees Two Crore only) and the maximum 
value shall be Rs. 15 Crore (Rupees Fifteen Crore only). 
 

BHEL is presently executing multiple projects listed as 
above at various locations across India, wherein civil 
works of varying nature and quantities are required at 
different stages of project execution. 
The exact scope, quantities and construction schedule of 
such civil works cannot be accurately forecasted in 
advance, as these are dependent upon project progress, 
site readiness and customer requirements. 
The quantities mentioned in the ‘BOQ cum rate schedule 
for the Framework Agreement’ is tentative and may 
change to any extent (both in plus side and minus side). 
No compensation becomes payable for any variation of 
the final executed contract value. 
At the time of issuance of Work Order for a particular 
project, tentative quantity in ‘BOQ cum rate schedule for 
the project’ along with Completion Schedule and other 
details as per LOA shall be communicated to the agency, 
depending upon the site-specific requirement. 
Preferably, the minimum value of a Work Order shall 
be Rs. 5 Crore (Rupees Five Crore only) and the 
maximum value shall be Rs. 15 Crore (Rupees Fifteen 
Crore only). 
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Sl.No Reference clause of 
Tender Document 

Existing provision Amended As 

BHEL reserves the right to place the Work Order for any value 
within the aforesaid range and the bidder shall be deemed to 
have unconditionally accepted this condition. 
The minimum contract period shall be Four (04) months and 
the maximum contract period shall be Ten (10) months. 
 
For any Work Order value between Rs. 2 Crore and Rs. 15 
Crore, BHEL at its sole discretion, shall decide the 
applicable contract period, which shall be within the range 
of Four (04) months to Ten (10) months, based on project 
requirements and assessed scope of work. The contract 
period shall be clearly stipulated in the Work Order and 
shall be binding on the contractor. 
In certain cases, BHEL may place Work Order of value less 
than Rs. 2 Crores (Rupees Two Crore Only) and contract 
period less than Four (04) months with mutual consent of 
both parties. 

BHEL reserves the right to place the Work Order for any 
value within the aforesaid range and the bidder shall be 
deemed to have unconditionally accepted this condition. 
The minimum contract period shall be Four (04) months 
and the maximum contract period shall be Ten (10) 
months. 
For any Work Order value between Rs. 5 Crore and Rs. 
15 Crore, BHEL at its sole discretion, shall decide the 
applicable contract period, which shall be within the 
range of Four (04) months to Ten (10) months, based 
on project requirements and assessed scope of work. 
The contract period shall be clearly stipulated in the 
Work Order and shall be binding on the contractor. 
In certain cases, BHEL may place Work Order of value 
less than Rs. 5 Crores (Rupees Five Crore Only) and 
contract period less than Four (04) months with 
mutual consent of both parties. 

2 Clause 3.10.1 of TCC The contractor shall construct one (01) labour hutment nearby 
project site within one (01) month from the date of 
commencement of work, at his own cost. 
The following shall be applicable for construction of labour 
shed: 
 
a) All civil & architectural works, electrification works 
including lighting and fans, switches, sockets, etc., plumbing, 
sanitary, bed with mattress, finishing, etc. for labour sheds shall 
be in the scope of the contractor 
 
b) The bed shall be metal type of min size 6 feet by 3 feet with 
mattress (min 3-inch-thick) 
  
c) Windows shall be of metal make, openable window with 6 
mm thick toughened glass. 

The contractor shall construct one (01) labour hutment 
nearby project site within one (01) month from the date 
of commencement of work, at his own cost. 
The following shall be applicable for construction of 
labour shed: 
 
a) All civil & architectural works, electrification works 
including lighting and fans, switches, sockets, etc., 
plumbing, sanitary, bed with mattress, finishing, etc. for 
labour sheds shall be in the scope of the contractor 
 
b) The bed shall be metal type of min size 6 feet by 3 feet 
with mattress (min 3-inch-thick) 
  
c) Windows shall be of metal make, openable window 
with 6 mm thick toughened glass. 
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Sl.No Reference clause of 
Tender Document 

Existing provision Amended As 

 
d) Roof shall be of metallic color coated profiled sheet (min 
0.45mm thick) with proper under deck insulation & false 
ceiling (bottom of false ceiling shall be min 3m from floor level). 
 
 
e) The wall panel shall be Aerocon panel of min. 50mm thick. 
 
 
f) Doors shall be of metal door frame with solid core flush door 
shutter with all necessary fittings. 
Till completion of the labour hutment, the contractor shall 
make alternate arrangements for accommodation of his 
workmen, either through rented accommodation or tie-up with 
existing facilities, at his own cost. 
Further, in case no space is available nearby project site 
for construction of labour hutment, the contractor shall 
accommodate the workmen in rented accommodation in 
the vicinity of the project site, at his own cost. 
BHEL may provide one (01) labour hutment for 
accommodation of approximately 120–125 workers, on 
chargeable basis @ Rs. 1,00,000/- (Rs. One Lakh Only) per 
Month per hutment (In case of partial accommodation pro-rata 
rate shall be charged), subject to availability and at the sole 
discretion of BHEL. 
In all cases, arrangement of transportation to and from the 
work site for workmen shall be the sole responsibility of the 
contractor, and no extra payment or compensation on this 
account shall be payable by BHEL. 

 
d) Roof shall be of metallic color coated profiled sheet 
(min 0.45mm thick) with proper under deck insulation & 
false ceiling (bottom of false ceiling shall be min 3m from 
floor level). 
 
e) The wall panel shall be Aerocon panel of min. 50mm 
thick. 
 
f) Doors shall be of metal door frame with solid core flush 
door shutter with all necessary fittings. 
Till completion of the labour hutment, the contractor shall 
make alternate arrangements for accommodation of his 
workmen, either through rented accommodation or tie-
up with existing facilities, at his own cost. 
Contractor may be allowed to accommodate the 
workmen in rented accommodation or tie-up with 
existing facilities, in the vicinity of the project site, at 
his own cost. 
BHEL may provide one (01) labour hutment for 
accommodation of approximately 120–125 workers, on 
chargeable basis @ Rs. 1,00,000/- (Rs. One Lakh Only) per 
Month per hutment (In case of partial accommodation 
pro-rata rate shall be charged), subject to availability and 
at the sole discretion of BHEL. 
In all cases, arrangement of transportation to and from 
the work site for workmen shall be the sole responsibility 
of the contractor, and no extra payment or compensation 
on this account shall be payable by BHEL. 

3 PQR D of Annexure 1 
(PQR of NIT) 

PQR Sl. 
No. 

Criteria Applicability 

D Assessment of Capacity of 
Bidder to execute the work 

Applicable 

PQR Sl. 
No. 

Criteria Applicability 

D Assessment of Capacity 
of Bidder to execute the 

Not Applicable 
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Sl.No Reference clause of 
Tender Document 

Existing provision Amended As 

as per sl. no. 9 of NIT (if 
applicable) 

 

work as per sl. no. 9 of 
NIT (if applicable) 

 

 
Note:  

1) All other terms and conditions against this Tender shall remain unchanged. 

2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I). 

 
 

for BHARAT HEAVY ELECTRICALS LTD 
          

                                                                                                                         Sr MANAGER / SCT- CPC 
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Annexure A (Revised Tentative requirements of some of the T&Ps at Clause no. 4.A and 4.B of TCC) 
 

Sl. No.  Description of T&P 

Tentative 
Requirement as per 
existing clause 4 of 

TCC 

Revised Tentative 
Requirement 

A T&Ps for Civil Works     

3 Concrete Pump (required capacity and sufficient lift) 01 No.  As per requirement 

4 Concrete Transit Mixer (min. 6 cum capacity) 03 Nos.  As per requirement 

5 Hydraulic Excavator /Poclain 01 No. As per requirement 

6 Dumper/ Tipper (min. 16 cum capacity) 02 No. As per requirement 

7 Dozer 01 No. As per requirement 

8 Vibro Roller 01 No. As per requirement 

9 Back Hoe Loader (JCB) 01 No. As per requirement 

10 Concrete Vibrators with adequate needle (diesel/ electric)  05 Nos. As per requirement 

11 Power driven earth rammer (Roller Type 1/2 T) 01 No. As per requirement 

14 
Pick & carry crane (10/12 T cap) 
*Note- Hydra is not allowed at project site 

01 No. As per requirement 

15 Trailer 15 MT or required capacity 01 No.  As per requirement 
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Sl. No.  Description of T&P 

Tentative 
Requirement as per 
existing clause 4 of 

TCC 

Revised Tentative 
Requirement 

20 Reinforcement bending machine 02 Nos. As per requirement 

21 Reinforcement cutting machine 02 Nos. As per requirement 

24 Self-priming Dewatering pump of capacity (Diesel/ Electric) From 2 HP to 15 HP 03 Nos. As per requirement 

25 Submersible/ mono-block electric pump 20 HP  01 Nos. As per requirement 

26 Curing pump 1.5/ 2 HP  03 Nos. As per requirement 

27 Concrete cutting power tools (DD2E of HILTI/BOSCH make) 01 No. As per requirement 

31 Concrete cube moulds. 25 Nos. As per requirement 

32 Total Station with adequate no. of Surveyors & support staff 02 Nos. As per requirement 

34 Auto level & staff  02 Nos. As per requirement 

35 Truck mounted Water Tanker with sprinkler attachment  01 No. As per requirement 

36 Truck mounted DG Set of 125 KVA Capacity 01 No. As per requirement 

44 
 
 
 
  

Plate vibrators for slab concrete 
 
 
 
 
  

01 Nos As per requirement 



Corrigendum - 05 dated 17/02/2026 to CPC Tender No.  BHEL/CPC/FA/C_CIVIL_STR/26/077 
 

Page 9 of 10 
 

Sl. No.  Description of T&P 

Tentative 
Requirement as per 
existing clause 4 of 

TCC 

Revised Tentative 
Requirement 

B T&Ps for Structural Fabrication & Erection works     

2 40/45 MT Capacity Tyre mounted Crane 01 No. As per requirement 

3 Trailers with pulling unit_40 MT 01 No. As per requirement 

4 
Farana crane (Required Capacity) 
*Note- Hydra is not allowed at project site 

01 No. As per requirement 

7 Heating Oven 03 Nos. As per requirement 

10 Calibrated Power driven bolt tightening machines 02 Nos. As per requirement 

11 Manual Torque tightening machine 02 Nos. As per requirement 
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Annexure B (Revised tentative breakup of Manpower requirement at Clause no. 2.6.1.C of TCC) 
 

Sl. No. Manpower Requirement 

Tentative 
Requirement as per 

existing clause 2.6.1 of 
TCC 

Revised Tentative 
Requirement 

C Tentative Breakup of Manpower Requirement for Civil & Structural Works     

  Experienced Carpenters & Helpers Approx. 35 Nos. As per Requirement 

  Experienced Mason, Bar Benders & Helpers Approx. 35 Nos. As per Requirement 

  Experienced Erection Manpower including Fabricator, Rigger, Fitter & Helpers. Approx. 25 Nos. As per Requirement 

  Other manpower like Painters, Supervisors, Operators, Helpers, etc. Approx. 25 Nos. As per Requirement 

 
 

 
 


