Corrigendum — 16 dated 13/10/2026 to CPC Tender No. BHEL/CPC/DRL/EPC_AHP/27/027

Work Description - EPC of Ash Handling System at 1X800 MW NTPC Darlipali Stage-Il, Odisha

A) Some of the Bidders had asked queries in the published tender specification. The clarifications issued by BHEL are furnished below

SI.No. Reference Existing provision Bidder's BHEL Reply
clause of Queries
Tender
Document

1. Sl. no. 5 of Scope Details We understand | Please refer Sl.
Annexure-3 — Scope Remark that PLC | no. B.1 of this
Electrical, Bidder's scope includes the following: system only for | corrigendum
Control and 1. Detailed IO list including BHEL free issue items , KKS tagging, P&ID Diagram, set-points, Control Philosophy & write up, HCSD System
Instrumentatio block logic diagram & HMI screens (for software development), Functional grouping. is in bidder’s
n Scope Main AHP control system (DCS) | 2.Detailed 10 list shall be submitted within 6 months of LOI in the format prescribed by BHEL which shall be shared to scope. Kindly
Matrix , software development and sucessful bidder . Any addition of 10's at later stage is not acceptable. confirm?

other equipment related to DCS ( | 3. Bidder shall visit BHEL/Customer during software development, application testing , FAT and ensure the completeness of
DCS panels, Network panels, software for E&C.
LVS, PCs, Printers, furniture 4. Any logic modification during commissioning stage shall be executed by EPC bidder.
desk, Chairs, PC Consoles, 5. 24V DC and UPS system (UPS load and 24V DC load applicable to BHEL free supplied equipments shall be shared to
Servers, EMS, successful bidder during detailed engineering by BHEL-EDN. Bidder to size the rating of UPS and DC system considering the
OWS/OEWS/EWS) above load plus any load required for bidder supplied equipments.)
6.Complete PLC system, for HCSD System, DBA and any other PLC operated equipment's, including its HMI, UPS, PC,
printers, battery, battery charger etc.
8. Bidder to coordinate with BHEL-EDN before finalisation of field bus based instruments/actuator regarding communication
protocol.

2 Sl. No. 306 of SPECIFICATION REQUIREMENT COMMENTS / CLARIFICATIONS NTPC's Clarification on kindly confirm | For sizing of the
ANNEX-7 Query the only | LT transformer,
CLARIFICATI mentioned an additional
ONS_NTPC feeder rating to | load of 100 kVA
Technical EMPLOYER'S REQUIREMENT It is understood that the employer feeder | Employer requirement for | | be considered | at each MCC
Clarification In addition to above, following items required for Employer’s use are also requirement is not applicable for CHP GHP | feeders shall be provided as in location shall be
No.1A & 1B included in bidder's scope. These equipment’s shall conform to technical AHP BMHP . Customer may please confirm per cl no 1.19.00 Sub-section Transformer’s | considered to

specification requirements as stipulated in Part B for respective equipment’s. 1B, part A However sizing meet the
1. 415V switchgear feeders as indicated below for feeding owner’s loads shall If feeders are required in CHP AHP area , | employer's feeder shall be | | calculation Employer's load
be provided (at suitable location to be decided during detailed engineering). customer shall furnish employer load | considered for transformer requirements

(a) 4 Nos. MCCB-125A requirement in each switchgear room of | sizing mentioned

(b) 4 Nos. MCCB-250A CHP/AHP/GHP to avoid any change in above

(c) 4 Nos. MCCB-400 A transformer sizing and MCC design during '

(d) Total 6 Nos. ACB outgoing — 1000 A feeders in unit emergency switchgear Detailed Engg.

and station service switchgear.




Corrigendum — 16 dated 13/10/2026 to CPC Tender No. BHEL/CPC/DRL/EPC_AHP/27/027

items filled up
in Section: E at
“a”, Section: H
at “4” & “5” and
Section: D at
“a” needs to be
changed as
these are not
available in the
list for the
Base Year:
2022-2023

SI.No. Reference Existing provision Bidder's BHEL Reply
clause of Queries
Tender
Document
3 Sl. No. 306 of SPECIFICATION REQUIREMENT COMMENTS / CLARIFICATIONS NTPC's Clarification on Query kindly confirm | Please refer Sl.
ANNEX-7 the rating of | no. B.2 of this
CLARIFICATI Solar System | corrigendum
ONS_NTPC to be
Technical Tentative Roof top Solar Plant Kindly provide following inputs - 1. Tentative capacity of roof top solar | | considered in
Clarification Capacity will be 500kWp. 1. Please indicate the maximum capacity of cumulative solar system is 500kWp. Actual capacity shall be | | Ash Handling
No.1A & 1B systems be allowed for installation. The limit is required for as decided during detailed engineering System
proper estimation. 2. Bidders understanding is not correct
2. Please confirm that amount alloted for setting up solar 3. Confirmed
installation would be fixed irrespective of installed capacity. This implies that
if the installable capacity is less than maximum allowed installation capacity,
then there would be no price adjustment in any manner.
3. Please confirm that indicated capacity is DC capacity.
4 Appendix 2 for | Refer Appendix 2 PVC_1 & Corrigendum 11 Dtd 30/09/2026 Refer Sr. No.: | In consequence
PVC 3 of the said to Revision of
Corrigendum- | WPI Series from
11 dated: Base Year 2011-
30.09.26, the 12 to 2022-23,

revised Appendix
-2 for PVC
applicability s
attached with this
Corrigendum.




Corrigendum — 16 dated 13/10/2026 to CPC Tender No. BHEL/CPC/DRL/EPC_AHP/27/027

B) The following clauses have been added to Chapter Xl (Exclusions) of TCC

Reference Document/

SI. No. Page/ Clause/SI. No Existing Provision Amended As
1 Remarks at Sl. no. 5 (Main Bidder's scope includes the following: Bidder's scope includes the following:
AHP control system (DCS) ,
software development and 1. Detailed 10 list including BHEL free issue items, KKS tagging, P&ID Diagram, set- 1. Detailed IO list including BHEL free issue items, KKS tagging, P&ID Diagram, set-
other equipment related to points, Control Philosophy & write up, block logic diagram & HMI screens (for software points, Control Philosophy & write up, block logic diagram & HMI screens (for software
DCS ( DCS panels, Network development), Functional grouping. development), Functional grouping.
panels, LVS, PCs, Printers, 2.Detailed IO list shall be submitted within 6 months of LOI in the format prescribed by 2.Detailed IO list shall be submitted within 6 months of LOI in the format prescribed by
furniture desk, Chairs, PC BHEL which shall be shared to sucessful bidder. Any addition of 10's at later stage is not | BHEL which shall be shared to sucessful bidder . Any addition of 1O's at later stage is not
Consoles, Servers, EMS, acceptable. acceptable.
OWS/OEWS/EWS) ) of 3. Bidder shall visit BHEL/Customer during software development, application testing, 3. Bidder shall visit BHEL/Customer during software development, application testing,
Annexure-3 — Electrical, FAT and ensure the completeness of software for E&C. FAT and ensure the completeness of software for E&C.
Control and Instrumentation 4. Any logic modification during commissioning stage shall be executed by EPC bidder. 4. Any logic modification during commissioning stage shall be executed by EPC bidder.
Scope Matrix 5. 24V DC and UPS system (UPS load and 24V DC load applicable to BHEL free 5. 24V DC and UPS system (UPS load and 24V DC load applicable to BHEL free
supplied equipments shall be shared to successful bidder during detailed engineering by | supplied equipments shall be shared to successful bidder during detailed engineering by
BHEL-EDN. Bidder to size the rating of UPS and DC system considering the above load BHEL-EDN. Bidder to size the rating of UPS and DC system considering the above load
plus any load required for bidder supplied equipments.) plus any load required for bidder supplied equipments.)
6.Complete PLC system, for HCSD System, DBA and any other PLC operated 6.PLC system as per customer NIT Specification including its HMI, UPS, PC, printers,
equipment's, including its HMI, UPS, PC, printers, battery, battery charger etc. battery, battery charger etc.
7.Supply and E&C of all the Electrical and C&l items applicable for the AWRS , including
Wireless Link between AWRS system DCS located in AWRS control room and AHP
system / DCS in main plant is in bidder scope. Bidder to refer customer NIT specification
for Scope Clarity.
8. Bidder to coordinate with BHEL-EDN before finalisation of field bus based
8. Bidder to coordinate with BHEL-EDN before finalisation of field bus based instruments/actuator regarding communication protocol.
instruments/actuator regarding communication protocol.

2 Remarks at Sl. no. 7 (Roof For estimation, the Bidder may take 10% of the total capacity of the Solar Plant Defined The Bidder may take 50 KWp capacity of the Solar Plant in their scope. Further before
Top Solar System) of for this Project as a whole. Further before placement of the order, Bidder to ensure that placement of the order, Bidder to ensure that the items thus procured shall be of the
Annexure-3 — Electrical, the items thus procured shall be of the same make as installed in the main Plant area same make as installed in the main Plant area supplied by BHEL.

Control and Instrumentation supplied by BHEL.
Scope Matrix
Note:

1. All other terms and conditions against this NIT shall remain unchanged.
2. This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I)

for BHARAT HEAVY ELECTRICALS LTD
Sr MANAGER / SCT- CPC
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(ii)

(i)

(iv)

(v)

(vi)

(vii)

APPENDIX -2
PRICE VARIATION

The Contract price shall be subject to price adjustment during performance of the
Contract to reflect changes in the cost of labour and material components etc. in
accordance with the provisions described below:

The price adjustment provisions shall be applicable separately for price components
relating to Supply of Equipment, Installation, Civil and Structural Works, as per
price break-up furnished by the Contractor. The Price Adjustment shall be without
any Ceiling.

Only following components of the Contract Price will be subject to Price adjustment:

(@ Ex-Works (India) Price of Plant and Equipment manufactured within the
India.

(b) Installation Price Component of Contract Price consisting of Erection
portion.

(c) Civil Works price component of Contract Price excluding Demolition of
existing structures (if applicable) price.

(d) Site Fabricated Structural Works price component of Contract Price.

Price adjustment amounts towards aforesaid components of Contract Price shall be paid
in the respective currencies of Contract.

The indices for price adjustment shall necessarily be of the country of origin of
goods/labour and shall be well established and nationally recognized in that country.
Preferably Government indices shall be used.

The price adjustment formula for the components of the Contract Price, as mentioned at
SI.No. (iii) above shall be as stipulated hereinafter.

Ex-Works/ FOB Price Component of Plant and Equipments meluding-spares;

It is understood that the price component of the equipments for any
shipment/despatch comprises of a fixed portion (designated as 'F' and the value of
which is specified hereunder) and a variable portion linked with the indices for various
materials and labour (description and co-efficients as enumerated below).

The amount of price adjustment towards variable portion payable/recoverable on
each shipment/despatch shall be computed as under:

EC = EC:1- ECo



ECi1 will be computed as follows:

EC1-ECo{F + ax(Al/Ao) x f+ b x (B1/Bo) X f2 + ¢ X (C1/Co) X fa+ ........ +Lb x (Lv/Lo) X fin}

Where

EC = Adjustment to Ex-Works/FOB Price Component expressed in the
currency of the Contract payable to the contractor for each shipment/
despatch.

EC1 = Adjusted Amount of Ex-Works/FOB Price Component expressed in the
currency of the Contract payable to the Contractor for each shipment/
despatch.

ECo = Ex-Works/FOB Price for the plant and equipments in the currency of the
Contract, shipment/dispatch wise.

The fixed portion of the Ex-Works/FOB Component of the Contract Price
(F) shall be 0.15.

a,b,c etc. shall be co-efficients of major materials/items involved in the
Ex-Works/FOB Component of the Contract Price. The sum of these co-
efficients shall be between 0.50 to 0.60.

A,B,C etc. shall be published price indices of corresponding major
materials/items. Such indices shall necessarily be of the country of origin of
goods.

'Lb" shall be co-efficient for labour component in the Ex-Works/FOB
Component of the Contract Price which shall be between 0.25 to 0.35.

‘L' shall be labour index.

Sum of all the material co-efficients and the labour co-efficient shall be
0.85.

f1, f2 f3, fLb etc. — shall be considered as “1” {1423 ete—areExchange Rate
: or_tl . il Ly st I




For the indices, subscript '0’ refers to indices as on Last Date of Bid Submission.
For 'Zo' subscript ‘o' refers to value as on the date of submission of tender.

Subscript '1' refers to indices/exchange rates as of :

(a) three months (for Labour Indices) /ninety (90) days (for Exchange Rates)

prior to the date of shipment/despatch for labour and Exchange Rates
respectively, and

(b) at the expiry of two third (2/3) period from the date of Notification of Award

to the date of shipment/despatch, for material.

For the purpose of this clause the date of shipment/despatch shall mean the
schedule date of shipment/despatch or actual date of shipment/despatch, whichever
is earlier. The schedule date of shipment/despatch shall be as identified in line with
provisions of Time Schedule, Chapter-4 to the TCC.

In case of shipments/dispatches which are delayed beyond the schedule date of
shipment/despatch for reasons attributable to the Contractor the price adjustment
provision shall not be applicable for the period of time between the schedule date of
shipment/despatch and the actual date of shipment/despatch. For this purpose, the
schedule date of shipment/despatch shall be as identified in line with provisions of
Time Schedule, Chapter-4 to the TCC.

For Installation Price Component (excluding Civil Works and Site Fabricated

Structural Works component) of the Contract:

i) It is understood that the price component for erection portion of Installation
Services comprises a fixed portion and variable portion linked with the index of
labour (description and co-efficients as enumerated).

The monthly price adjustment amount for the erection portion of Installation
Services component will be computed as per the formula given below :

a) Indian Rupee Portion of the Installation Services

ER=ER1-ERo
ER1 will be computed as follows :



ER1 = ERo {0.15 + 0.5 x 0.85 x (L+/ Lo) + 0.5 x 0.85 x (W2/Wo)}

Where :

ER = Adjustment to Erection portion of Installation Services
component of contract price expressed in Indian Rupees
payable to the contractor for each billing.

ER1 = Adjusted amount of Erection portion of Installation Services
component of contract price expressed in Indian Rupees
payable to the Contractor.

ERo = Value of the Erection work done in the billing period, which shall
be calculated as under:

For the purpose of computing ERo, each Erection bill (which is
excluding Advance and amount payable on successful completion
of Trial/Initial Operation and on successful completion of
Guarantee tests) during the Erection period upto the
'‘Completion of the Facilities' shall be divided by a factor as
indicated below:

(Erection Portion of Installation Services component of contract
price) — (Advance Amount + Erection Portion of Installation
services component of Contract Price payable on successful
completion of Trail/lnitial Operation + Erection Portion of
Installation Services component of the Contract Price payable
on successful completion of Guarantee Tests)

Erection Portion of Installation Services component of the
Contract Price

The payment of price adjustment amount so computed shall be made against
a separate invoice, linking the corresponding invoice for Erection Portion of
Installation Services payment after retaining the pro-rata amount due on
successful completion of Trial/lnitial Operation and on Completion of the
Guarantee Tests. The amounts so retained shall be paid on successful
completion of Trial/lnitial Operation and on successful completion of
Guarantee Tests respectively.

L = Indian field labour Namely, All India Consumer Price
Index for Industrial Workers (All India Monthly Average)
as published by Labour Bureau, Simla, Government of
India.

F = Fixed Price component =0.15



W = The other Index for Indian field labour Namely,
Arithmetical average of Minimum Wages for
Unskilled, Skilled, Semi-skilled and Highly skilled
workers notified by the Central Government for the
particular classified Area in which the project site
Is located or notified by the State Government of the
ﬁt'atr? in which the project site is located, whichever is
igher

Subscript '0' refers to indices / minimum wages as on Last Date of Bid
Submission

Subscript '1' refers to the indices / minimum wages as applicable for the
month of execution of the Installation work.

In case there is a revision in the applicable minimum wages during a month,
calculation of 'W1' would take into consideration the weighted average of the
applicable wages (wage before revision and wage after revision) and the
number of days of applicability of such wages in the month.

For the purpose of this clause, month of execution of installation work shall
mean the schedule month of execution of the installation work or actual
month of execution of the installation work, whichever is earlier. The
schedule date for completion of a particular installation activity shall be as
identified in line with provisions of Time schedule, Chapter-4 to the TCC.

In case of installation activities which are delayed beyond the schedule date
for reasons attributable to the contractor, the price adjustment provision shall
not be applicable for the period of time between the schedule date of
completion and actual date of completion of the respective installation
activity. For this purpose, the schedule date for completion of a particular
installation activity shall be as identified in line with provisions of Time
Schedule, Chapter-4 to the TCC.







(ix) Site Fabricated Structural Works Price Component

It is understood that the Structural Works Price Component comprises a fixed
portion (designated as 'F' and the value of which is specified hereunder) and
variable portion linked with the indices for various materials and labour
(description and coefficients as enumerated below).

The amount of price adjustment towards variable portion
payable/recoverable shall be computed as follows :

ESW = ESW:1 — ESWo

ESW:1 will be computed as follows:

ESW:1 = ESWo{ F + ax (A/Ao) + b x (B1/Bo) + 0.5 x Lb x (L1/Lo) + 0.5 x Lb x (Wl/\NO)}

ESW = Adjustment to Structural Works Price Component expressed in
the currency of the Contract.

ESW1 =  Adjusted amount of Structural Works Price Component
expressed in
the currency of the Contract.

For the purpose of computing ESWo, each structural bill (which
is excluding advance and amount payable on successful completion
of Trial/lnitial Operation and on successful Completion of the



Guarantee Tests) during the structural work period upto the
completion of the facilities' shall be divided by a factor as indicated
below :

Structural Component of the contract price — (Advance amount +
structural component of the contract price payable on successful
completion of Trial/Initial Operation and on successful Completion of
the Guarantee Tests)

Structural Component of the Contract Price

The payment of price adjustment amount so computed (refer S.No. H,Appendix-
1) shall be made against a separate invoice, linking the corresponding invoice
for Structural Work Portion of Installation payment after retaining the pro-rata
amount due on successful completion of Trial/Initial Operation and on
Completion of the Guarantee Tests. The amount so retained shall be paid on
successful completion of Initial Operation and on Completion of the
Guarantee Tests respectively.

F

The fixed portion of the Structural Works Price Component shall be
0.20.

a, b shall be co-efficient of major materials/items involved in
the Structural Works Price Component of the Contract Price.

A, B shall be published price indices of corresponding major
material/items.

"Lb" shall be co-efficient for labour component for Structural Works
Price

Component of Contract Price which shall be 0.15.

L shall be one of the labour indices, namely, Consumer Price
Index for Industrial Workers (Gen.) applicable to "All India" as
published by Labour Bureau. Shimla of the Govt. of India.

W shall be the other labour index, which is the Arithmetical
average of Minimum Wages for Unskilled, Skilled, Semi-
skilled and Highly skilled workers notified by the Central
Government for the particular classified Area in which the
project site is located or notified by the State Government of the
state in which the project site is located, whichever is higher

- Sum of all the material co-efficient and the labour coefficient shall be
0.80.



(x)

CVi= CVo{ F + m x (M1/Mo) + d x (D2/Do) + s X (S1/So) + ¢ X (C1/Co) + 0.5 X Lb X (L1/Lo) + 0.5

Subscript 'O’ refers to indices as on Last Date of Bid Submission.

subscript '1' refers to the indices/ minimum wages as applicable for one
month prior to the month of execution of the structural work.

In case there is a revision in the applicable minimum wages during a month,
calculation of 'W1' would take into consideration the weighted average of
the applicable wages (wage before revision and wage after revision) and
the number of days of applicability of such wages in the month.

For the purpose of this clause, month of execution of structural work shall
mean the schedule month of execution of the structural work or actual month
of execution of Structural Work, whichever is earlier. The schedule date for
completion shall be as identified in line with provisions of Time Schedule,
Chapter 4 to the TCC.

In case of Structural Works activities which are delayed beyond the
schedule date for reasons attributable to the contractor, the price adjustment
provision shall not be applicable for the period of time between the schedule
date of completion and actual date of completion of the respective
Structural activity. For this purpose, the schedule date for completion of a
particular Structural activity shall be as identified in line with provisions of
Time Schedule, Chapter-4 to the TCC.

Price adjustment for civil works component of the Contract Price
[including construction materials and excluding Demolition of existing
structures (if applicable) price]

The prices quoted by the bidder shall be base price, which will be subjected
to price adjustment in accordance with the conditions and formula
prescribed herein and further subject to satisfying the requirement
specified in this clause.

A fixed percentage of the civil works component of the contract price shall
be firm and shall not be subject to any price adjustment. The balance portion
of the civil works component of the contract price shall be subject to price
adjustment on account of changes in materials and labour as detailed below

CV =CV1i-CVo

CV1 will be computed as follows :

x Lb x (W1/Wo) }



Where,

CVv =

CVv: =

CVo =

Adjustment to civil works component expressed in the
currency of the contract payable to the contractor for each
billing period.

Adjusted amount of Civil Works Price Component of contract
price i.e. value of work done after application of above price
adjustment formula in the billing period.

Base Value of Civil Works Price Component of contract price, i.e.

the value of the Civil work done in the billing period as per the
monthly billing schedule for which the price adjustment is to be
calculated.

CVo shall be calculated as under:

Each Civil Works bill (which is excluding advance and amount
payable on successful completion of Trial/Initial Operation and
on successful Completion of the Guarantee Tests) during the
Civil Works period upto the ‘completion of the facilities' shall be
divided by a factor as indicated below :

Civil Works Component of contract price — ( Advance

amount + Civil Works component the contract price payable
on successful completion of Trial/Initial operation + Civil Works
Component of the Contract Price payable on successful
completion of Guarantee Tests)

Civil Works Component of the Contract Price

The payment of price adjustment amount so computed (refer
Terms of payment) shall be made against a separate invoice,
linking the corresponding invoice for Civil Works Portion of
Installation payment after retaining the pro-rata amount due on
successful completion of Trial/Initial Operation and on
Completion of the Guarantee Tests. The amount so retained
shall be paid on successful completion of Initial Operation and
on Completion of the Guarantee Tests.

Fixed portion of the contract price which will not be subjected
to any adjustment under this formula or otherwise which will
be 0.20.

Coefficient of material (excluding cement & steel) content in the
cost of civil portion of the work which will be 0.15.

Coefficient of High Speed Diesel Oil (P.O.L) content in the cost



of civil portion of the work which will be 0.05.

S = Coefficient of steel content in the cost of civil portion of work which
will be 0.25.
C = Coefficient of cement content in the cost of civil portion of work

which will be  0.10.

Lb = Coefficient of labour (for all categories) content in the cost of civil
portion of the work which will be 0.25.

M = Material Index, namely, Index No. of wholesale price under group.
"All commodities" as published by office of the Economic Adviser,
Government of India.

D = High Speed Diesel Qil price, namely price of High Speed diesel
oil, at Pump Station of India Oil Corporation nearest to the project
site. (selling price inclusive of taxes and duties as per litre of H.S.D.

Oil).

S = Index for steel content shall be "Mild Steel-Long Products"/ "Mild
Steel-Flat Products" as published by Ministry of Commerce and
Industry, GOI.

CcC = Index for "Pozzolana Cement " as published by Ministry of

Commerce and Industry, GOI.

L = Labour Indices, namely, Consumer Price Index for Industrial
Workers (Gen.) applicable to "All India" as published by
Labour Bureau. Shimla of the Govt. of India.

W = Arithmetical average of Minimum Wages for Unskilled,
Skilled, Semi- skilled and Highly skilled workers notified by
the Central Government for the particular classified Area in
which the project site is located or notified by the State
Government of the state in which the project site is located,
whichever is higher

Subscript

'0' = Refers, to the values of above-mentioned minimum wages,
labour, material, steel and cement indices, and for diesel price as
on Last date of submission of bids.

1 = Refers to values of corresponding minimum wages, labour,

material, steel and cement indices, and for diesel price as
applicable for one month prior to month in which the Civil work is
executed.

In case there is arevision in the applicable minimum wages during a month,
calculation of 'W1' would take into consideration the weighted average of



the applicable wages (wage before revision and wage after revision) and
the number of days of applicability of such wages in the month.

For the purpose of this clause, month of execution of civil work shall mean
the schedule month of execution of Civil work or actual month of execution
of Civil Work, whichever is earlier. The schedule date for completion shall
be as identified in line with provisions of Time Schedule, Chapter 4 to the
TCC.

In case of Civil Works activities which are delayed beyond the schedule
date for reasons attributable to the contractor, the price adjustment
provision shall not be applicable for the period of time between the schedule
date of completion and actual date of completion of the respective Civil
Work activity. For this purpose, the schedule date for completion of a
particular Civil Work activity shall be as identified in line with provisions of
Time Schedule, Chapter 4 to the TCC.

(xi)  The following components of the contract price shall not be subject to price
adjustment and shall remain firm during the execution of the contract:

@  Ocean Freight and Marine Insurance for Plant and Equipment,

mandatory spares and recommended spares.

) Inland Transportation charges (including Inland Transit Insurance,
port clearance, port handling & port charges) for plant & equipment and
Spare Parts.

3y  FypeTestCharges-{i-any)

(4)  Training Charges (if any)

(5)  Annual Maintenance Contract (AMC) Charges (if any).

(6) Demolition of existing structures component of Contract Price (if applicable)

(xii)  The value of co-efficients and the source of applicable indices and their base
values for the purpose of computing price adjustment under the contract
shall be as under:

A. Ex-Works/FOB Price Component of Plant and Equipments tacluding
spares;but-excluding-Type TFests Charges (Steam Generator Systems
excl. Factory Fabricated Structures, Electrical Systems & C&Il System
as specified in Technical Specification and in coherence to Price
Schedule)*



Sl. |Item / Name of | Value of | Name of published | Value of Indices (
No | published index Co- index and its origin | as on Last Date of
efficient Bid Submission).
Fixed Component F=0.15
Material
1 All commodities a =0.35 | Economic Adviser/RBI
Bulletin Base Year
2022-23=100
2 Manufacture of other | b = 0.05 Economic Adviser/RBI
fabricated metal Bulletin Base Year
products 2022-23=100
3 Manufacture of Basic | ¢ = 0.1 Index: Manufacture
Metals of Basic Metals
Origin: Economic
Adviser/RBI Bulletin
Base Year: 2022-
23=100
4 Labour All India | Lb = 0.35 | Labour Bureau Shimla
Consumer Price / RBI Bulletin
Index Number for
Industrial  Workers
(Al India Monthly
Average)

B.

Ex-Works/FOB Price Component of Plant and Equipments inecluding
spares—but-excluding—TypeTFests Charges (Steam Turbine Generator

Systems excl.

Factory Fabricated Structures, Electrical Systems and

C&l System as specified in Technical Specification and in coherence to
Price Schedule)*

Sl. | ltem/ Name of | Value of | Name of published | Value of Indices
No | published Co- index and its origin (as on Last Date of
index efficien Bid Submission).
t
Fixed Component F=0.15
Material
1 All a = 0.35 | Economic Adviser/RBI
commodities Bulletin Base Year 2022-
23=100
2 Manufacture of | b = 0.05 | Economic Adviser/RBI
other Bulletin Base Year 2022-
fabricated 23=100
metal products
3 Manufacture of | c=0.1 | Economic Adviser/RBI
Basic Metals Bulletin Base Year 2022-
23=100
4 Labour All India | Lb = | Labour Bureau Shimla /
Consumer Price | 0.35 RBI Bulletin
Index Number




for Industrial

Workers (All
India  Monthly
Average)

C. Ex-Works/FOB Price Component of Plant and Equipments ieluding
spares—but-exeludingTFype Fests Charges (Balance of Plant Systems

excl. Factory Fabricated Structures, Electrical Systems and C&l System
as specified in Technical Specification and in coherence to Price

Schedule)*
Sl. | Item / Name of | Value of | Name of published | Value of Indices
No | published Co- index and its origin (as on Last Date of
index efficient Bid Submission).
Fixed Component F=0.15
Material
1 All a =0.35 | Economic Adviser/RBI
commodities Bulletin Base Year 2022-
23=100
2 Manufacture of | b =0.05 Economic Adviser/RBI
other fabricated Bulletin Base Year 2022-
metal products 23=100
3 Manufacture of | c = 0.1 Economic Adviser/RBI
Basic Metals Bulletin Base Year 2022-
23=100
4 Labour All India | Lb = 0.35 | Labour Bureau Shimla /

Consumer Price
Index Number
for Industrial
Workers (All
India  Monthly
Average)

RBI Bulletin

D. Ex-Works/FOB Price Component of Plant and Equipments inreluding
spares;but-exeludingFype Fests Charges—(Electrical Systems and C&l

System as specified in Technical Specification and in coherence to
Price Schedule)*

Sl. | Item / Name of | Value of | Name of published | Value of Indices
No | published Co- index and its origin (as on Last Date of

index efficien Bid Submission).

t

Fixed Component F=0.15

Material
1 All a = 0.35 | Economic Adviser/RBI

commodities Bulletin Base Year 2022-

23=100

2 Manufacture of | b = 0.05 | Economic Adviser/RBI




other
fabricated
metal products

Bulletin Base Year 2022-
23=100

3 Manufacture of | ¢ = 0.1 Economic Adviser/RBI
Basic Metals Bulletin Base Year 2022-
23=100
4 Labour All India | Lb = | Labour Bureau Shimla /
Consumer Price | 0.35 RBI Bulletin
Index Number
for Industrial
Workers (All
India Monthly
Average)

E. Ex-Works/FOB Price Component of Plant and Equipments ireluding
sparesbut-excludingFype Fests-Charges (Factory Fabricated Structures

as specified in Technical Specification and in coherence to Price

F.

Schedule) *
S. Item Value of Name of published Value of
NO Co- index and its origin Indices (as
efficient on Last Date
of Bid
Submission ).
| Fixed Component F =0.15
Material
a Hot Rolled Steel a =0.45 Index for "Hot Rolled Steel
Coils/Sheets/Strips Coils/Sheets/Strips" as
published by Ministry of
Commerce and Industry,
GOl (Base Year 2022-23)
b Manufacture of b=0.15 Index for "Manufacture of
fabricated metal structural metal products”
products -Structural g‘f p“g'(i)?ﬁlderbcﬁ Mi”i:tn%/
metal product Industry, GOI (Base Year
2022-23)
Labour Lb=0.25 Consumer Price Indices

for Industrial Workers (All
India General) as
published by Labour
Bureau Shimla / RBI
Bulletin

Ex-Works/FOB Price Component of Plant and Equipments ireluding
spares;butexcludingFypeFests Charges (Any other Items not covered

in A to E above, in coherence to Price Schedule)* :

Not Applicable




G. Installation Price Component*

S.No. Iltem Value of Name of Value ason
Coefficient published Last Date of Bid
Submission
index and
its origin

Fixed Portion F=0.15

(i) Indian Field Labour 0.5 x 0.85 All India Consumer
Price index for
industrial workers
(All Indian Monthly
Average) published
by Labour Bureau,
Simla, Govt.
of India

(i) 0.5x0.85 Arithmetical average
of Minimum Wages
for Unskilled, Skilled,
Semi-skilled and
Highly skilled workers
notified by the Central
Government for the
particular classified
Area in which the
project site is located
or notified by the
State Government of
the state in which the

project site is
located, whichever is
higher

Expatriate 0.85
Labour (EF)




H.

Civil Works Price Component*

Item

Value of
Co-
efficient

Name of published
index and its origin

Value of
Indices (as
on Last Date
of Bid
Submission ).

| Fixed Component F =0.2

0

Material

1i)

Labour

0.5xLb=
0.5x0.25

Consumer price index for

industrial workers (All Indi
General) as published by
Labour Bureau, Shimla.

1ii)

Labour

05xLb=
0.5x0.25

Arithmetical average of
Minimum for Unskilled,
Skilled, Semi skilled and
Highly skilled workers
notified by the Central
Government  for the
particular classified Area
in which the project site is
located or notified by the
State Government of the
state in which the project
site is located, whichever
is higher

Material (excluding
cement & steel)

m=0.15

Index no. of wholesale
Price under group "All
Commodities” as
published by Ministry of
Commerce)industry, GOI
(Base Year: 2022-23)

High speed diesel

d=0.05

Price of high speed diesel
oil per litre at the Indian
Oil Corpn. outlet nearest
to the project (selling price
inclusive of taxes &
duties, if any)

Steel

Index for steel content
shall be "Bars and Rods
of Mild steel” as published
by Ministry of Commerce
and Industry, GOI. (Base
Year: 2022-23)

Cement

C=0.10

Index for "Portland
Pozzolana Cement(PPC)”
as published by Ministry
of Commerce and
Industry, GOI. (Base

Year: 2022-23)




D Site Fabricated Structural Works Price Component*

Skilled, Semi-

Item Coefficient Value of Name of Value of Base
Coefficient Published Indices (Last
Index and its date of bid
origin submission
PR Index for "Hot
Material: (2) 0.50 Rolled (HR) Coils &
a.) Hot Rolled sheets, including
Coils & Narrow Strip" under
Sheets sub-group of “Mild
Steel -Flat
Products" under
Group of
“Manufacture of
Basic Metals” as
published by
Ministry of
Commerce and
Industry, GOI
(Base Year: 2022-
23)
Index for
b.) (I\)/]Icagl;gﬁg';l,lt;ed (b) 0.15 “Manufacture of
structural metal
Metal products”  under
Product- Group of
Structural “Manufacture  of
Metal Fabricated metal
Products products, except
Machinery and
Equipment” as
published by
Ministry of
Commerce and
Industry, GOI
(Base Year: 2022-
23)
c.) Labour : 0.5x1=05x Consumer price
0.15 index for
industrial
workers (All
India General)
as published by
Labour Bureau,
Shimla.
05x1=05x Arithmetical
0.15 average of
Minimum
Wages for
Unskilled,




skilled and
Highly  skilled
workers notified
by the Central
Government for
the particular
classified Area
in  which the
project site is
located or
notified by the
State

Government of
the state in
which the
project site is
located,

whichever is
higher
d.) Fixed Fs 0.20
Component
* The above information shall be filled in at the time of Contract Agreement

signing based on price adjustment data offered by the bidder.

Note: Bidder is required to necessarily quote the indices w.r.t. price adjustment for
each component of price schedules for which the price break-up has been
asked for/furnished such as SG System, STG System, BOP Systems,

Electrical and C&l System and Factory Fabricated Structures




