# Corrigendum - 01 dated 12/12/2024 to CPC Tender No. BHEL/CPC/PAT/BAL\_BLR\_U3/25/054

Name of Work: Balance work of Erection, Testing and assistance for commissioning & Trial Operation including handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site of Boiler & its Auxiliaries, ESP and its auxiliaries, Boiler integral piping, Critical Piping (P91, HP/LP piping), Structure for bunker (BHEL Mfg units Supplied items), Non Pressure Parts, Duct dampers and its support structure, Rotating Equipments, Air Pre Heaters, ID/FD/PA fans, SCR and its auxiliaries, FGD and its auxiliaries, Lining and Insulation, Supply and application of touchup painting, (As and wherever required) and balance erection work of Bunker and allied works in unit-3 at 3x800 MW PVUNL Patratu project, Jharkhand.

#### A) Time Extension: Clause No. 1.0 Salient Features of NIT in NOTICE INVITING TENDER is revised as below:

SI. No.	Clause No.	Existing in Tender	Revised As
1	SI. No. v) DUE DATE & TIME OF OFFER SUBMISSION.	Date: 13/12/2024, Time: 12:00 Hrs	Date: 20/12/2024, Time: 10:00 Hrs
2	SI. No. vi) OPENING OF TENDER	Date: 13/12/2024, Time: 16:30 Hrs	Date: 20/12/2024, Time: 16:30 Hrs

### B) Some of the Bidders sought clarifications in regard to the published tender specification. The clarifications/modifications issued by BHEL are as below:

SI. No.	Reference Tender Document	Reference clause	Existing provision	Bidder's query	BHEL's Clarification
1	TECHNICAL CONDITION S OF CONTRACT (TCC)		SECTION 2- BUNKER & ALLIED WORKS A 1508 ;Transportation of sheets from BHEL Storage yard	We pressure Supply of MS Sheets is by BHEL. Only erection is in Bidder scope.	For Item no A1508, sheets shall be supplied by BHEL free of cost. E&C in vendor scope.
2	TECHNICAL CONDITION S OF CONTRACT (TCC)	Estimate weights of various systems in	SECTION 2- BUNKER & ALLIED WORKS 2313; Dismantling of steel structure 85MT  And 2315 Re-erection of dismantled fabricated structural steel 85MT	Please indicate where in which area is the mentioned 85MT applicable.  Please provide the details of items to be dismantled and re-erected.	erection of steel structure comes during execution of work. Quantity is tentative.
3	TECHNICAL CONDITION S OF CONTRACT (TCC)	Chapter-X General	10.82 Mill Reject Handling Systems (MRHS) Erection ,Testing& Commissioning of MRHS is to be included in Boiler agency's scope For this vendor has to keep manpower, tractors, trailers of suitable capacity to dispose mill rejects, foreign materials till handing over of Unit to Customer	As per Time schedule (TCC ;Chapter-VI) the handing over activity will be by 20th month. Hence bidder will consider the same time period only from date of start of erection. But in any case if the contract is extended due to no fault of Bidder, the manpower and T&Ps will be in BHEL scope or additional charges to be paid in concurrence with actual expenses being borne by Bidder.	

# Corrigendum - 01 dated 12/12/2024 to CPC Tender No. BHEL/CPC/PAT/BAL\_BLR\_U3/25/054

Name of Work: Balance work of Erection, Testing and assistance for commissioning & Trial Operation including handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site of Boiler & its Auxiliaries, ESP and its auxiliaries, Boiler integral piping, Critical Piping (P91, HP/LP piping), Structure for bunker (BHEL Mfg units Supplied items), Non Pressure Parts, Duct dampers and its support structure, Rotating Equipments, Air Pre Heaters, ID/FD/PA fans, SCR and its auxiliaries, FGD and its auxiliaries, Lining and Insulation, Supply and application of touchup painting, (As and wherever required) and balance erection work of Bunker and allied works in unit-3 at 3x800 MW PVUNL Patratu project, Jharkhand.

4	TECHNICAL CONDITION S OF CONTRACT (TCC)	XVII:	for a	Bidder is considering the time period for Synchronization as 15th month and 20th month for Handing over. Any delay in completion of Project/Milestone due to non-fault of bidder, the manpower with tools & Consumables will be provided at additional rate. Bidder can consider Price of Manpower/consumables/T&Ps upto contract period mentioned in time schedule only (i.e 20th month)	Tender conditions shall prevail
5		T&Ps and MMEs to be	4.1 Major T&P  SL.NO. 1. Crawler/ Tyre mounted crane -150T-1no.  Crane to be made available at site from the start of work till the actual event of Oil Synchronization	The actual event of Synchronization to be considered as 15th month from DOS as per (Chapter-VI,TCC). Any delay in achieving milestone due to no reason of Bidder, the crane of Bidder should be released from site and required capacity crane to be provided by BHEL on free of charge basis. We can consider time period as per Time schedule only and cannot estimate indefinite time period.	Tender conditions shall prevail
6	CONDITION S OF	T&Ps and MMEs to be	4.1 Major T&P SL.NO. 2. Crawler/Tyre mounted crane -100T-1no.	We will consider time period as 20th month, any delay in contract due to delayed supply of materials and civil fronts, then the crane to be provided by BHEL on free of charge basis.	
7	General Conditions of Contract (GCC)	Variation in	In case executed quantity for a particular BOQ item(s) exceeds two times the quantity in the original price schedule (100% increase),	Please consider this variation limit as 15% instead of 2x. Since, as tonnage increase additional manmonths, resources are utilized for the same which increased cost of execution. The current price is quoted assuming variation within 20% bracket.	Tender conditions shall prevail
8	General Conditions of Contract (GCC)	2.15.5	MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS Rs139/- per man hour.	The Manpower hour rate is very low considering the current experience of works being executed at Project sites. Hence, we request to increase the rate upto 50% more.	Tender conditions shall prevail

### Note:

<sup>1)</sup> All other terms and conditions against this NIT shall remain unchanged.

<sup>2)</sup> This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part-I).