



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-16-Aug-21

CORRIGENDUM-4

PROJECT	:	1 x 660 MW MAHAGENCO BHUSAWAL PROJECT
PACKAGE	:	SUMP PUMPS/SUBMERSIBLE PUMPS
ENQUIRY NO.	:	PE/PG/BHU/E-6689/2021 Dtd. 14.07.2021
BID No. (Through NIC)	:	2021_BHEL_4519_1 Dtd. 14.07.2021.
SUBJECT	:	DUE DATE EXTENSION & Change in delivery terms

Type of Corrigendum			
Technical Corrigendum -	<input type="checkbox"/>	Commercial Corrigendum -	<input checked="" type="checkbox"/>

In reference to the above mentioned tender enquiry for **SUMP PUMPS/SUBMERSIBLE PUMPS** package, please note the following.

1. Due date of offer submission has extended from 16.08.2021, 02:00 P.M. to 26.08.2021, 02:00 PM. Bid opening shall be done at 05.00 PM on due date.

2-Please note the following changes in delivery schedule of package: -

Delivery (for Main Supply): - Within Four (04) months from date of CAT-1 approval of Primary drawing/documents or BHEL manufacturing clearance whichever is later, subjected to drawing/ document submission/re-submission schedule as stipulated in delivery schedule (Annexure – I of NIT), in case of any delay in submission/re-submission of Primary drawing/documents, then same shall be reduced from the given delivery period. Delay in BHEL's comments/approval beyond 18 days shall also be considered for delay analysis.

Notes: - Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.

All others terms & Conditions of delivery schedule (Annexure-I of NIT) shall remain unchanged.

3. All corrigenda, addenda, amendments, time extensions, clarifications etc. to the tender will be hosted on BHEL websites only (<https://eprocurebhel.co.in/>) under subject tender reference. Bidders are requested to visit our website from time to time to keep themselves updated.

All the other terms and conditions of the tender enquiry remain unchanged.

Yours faithfully,
For and on behalf of BHEL

**RAJENDR
A PRASAD
YADAV**

Digitally signed by
RAJENDRA PRASAD YADAV
DN: cn=RAJENDRA PRASAD
YADAV, o=BHEL, ou=PS-
PEM,
email=rajendra.prasad.yad
av@bhel.in, c=IN
Date: 2021.08.16 15:41:31
+05'30'

ENQUIRY NO. :-PE/PG/BHU/E-6689/2021 dated. 14.07.2021

	Standard Delivery Schedule						
DEPTT	BHEL Drawing No	Drawing Title	Primary/Seco ndary	BHEL Inputs	Drg Sch for Vendors	Standard Delivery Terms for Supply Portion	Scope of Services, (if any, as per Indent) and corresponding schedule for rendering the services
MSE	PE-V8-XXX-100-N001	TDS AND PERFORMACE CURVES OF SUMP PUMPS	Primary		R-0 within 21 days (for all except C&I Doc., for C&I Doc. 30 Days) from PO & subsequent revisions incorporating all the BHEL comments within 10 days of comments received from BHEL. BHEL shall furnish comments / approval on each submission within 18 days from receipt.	Within Four (04) months from date of CAT-1 approval of Primary drawing/documents or BHEL manufacturing clearance whichever is later , subjected to drawing/ document submission/re-submission schedule as stipulated, in case of any delay in submission/re-submission of Primary drawing/documents, then same shall be reduced from the given delivery period.Delay in BHEL's comments/approval beyond 18 days shall also be considered for delay analysis. For Mandatory Spares: - "Delivery shall be 04 months from the date of manufacturing clearance. Separate dispatch/ manufacturing clearance will be issued for mandatory spares.	Vendor to depute its service engineer for respective site activity within 15 days from BHEL's intimation (for deputing service engineer) for such site activity. For delay in deputing service engineer, LD on site activities portion shall be applicable @ ½% of the total site activities portion contract value (excluding element of taxes) per week or part thereof, with applicable GST. However, total LD (supply + site activities) shall be limited to 10% of cumulative total contract value excluding taxes and freight (supply + site activities).
	PE-V8-XXX-100-N002	GENERAL ARRANGEMENT AND CROSS SECTIONAL -SUMP PUMPS	Primary				
	PE-V8-XXX-100-N003	TDS AND CURVES FOR MOTORS (IF APPLICABLE) OF SUMP PUMPS	Primary				
	PE-V8-XXX-100-N004	C&I Doc. -WRITE UP, WIRING DIAGRAM & GA OF CONTROL PANEL FOR SUMP PUMPS	Primary				
	PE-V8-XXX-100-N005	QP- SUMP PUMPS	Primary				
	PE-V8-XXX-100-N006	O&M MANUAL - SUMP PUMP	Secondary	within 30 days of issuance of MDCC.			
NOTE:-	a. The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule. b. The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof. c. Non-applicable drawings shall be decided during bid evaluation. d. Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT. e. Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.						