	PE&SD, BHEL.R.C. Puram, Hyderabad	Dt: 22.04.2021
PE&SD	Tender ref no.: TOAUX00021, NIT_57625 in (www.bhel.com), dated 03.03.2021 Tender id in https://eprocurebhel.co.in : 2021_BHEL_2654_1	Rev 00 Page 1 of 2


Corrigendum 07

Name of the Work: “Material Handling and site establishment” in “IOCL Paradip-Standby SRU (525TPD) Train project”, Odisha.

Tender No.: TOAUX00021, NIT_57625 in (www.bhel.com), dated 03.03.2021

With reference to above tender, following corrigendum –7 is released.

Sl. No.	Document No./Title/Reference	As Published	Should be read as/Amended to
1.	Technical Conditions of Contract, Vol. IA of NIT	TCC no. : HY/PE&SD/SC-PROJECTS/2020-21/TCC/MH&SE/IOCL-SRU/01, Rev. 00 (Stands null and void)	TCC no. : HY/PE&SD/SC-PROJECTS/2020-21/TCC/MH&SE/IOCL-SRU/01, Rev. 01 shall be applicable
2.	Un-price Bid Format, Vol. II of NIT	Un-price Bid Format, Vol. II published with NIT (Stands null and void)	Un-price Bid Format, Vol. II Rev. 01 dtd. 22.04.2021 (Shall be applicable).
3.	General Conditions of Contract, Vol. I C, clause no. 2.7.10	<p>If the contractor fails to provide services of items from S. No 1 to 18 (except S. No. 4, 6 & 7) of Chapter no. VIII and clause no. 2.0 (20) & 3.0 (12) of Chapter-II, of TCC, BHEL shall have the right to impose Liquidated Damage/Penalty at the rate of 10% of applicable amount for period of services not provided for respective items on monthly billing.</p> <p>For item no. 4, 6 & 7 the bidder is required to complete the activity within 21 days from the date of commencement of contract. If the bidder is delaying the completion beyond 21 days for reasons solely attributable to the contractor, BHEL will impose penalty @ 10% of the respective item rate.</p> <p>However, the ceiling for the total Liquidated Damage/Penalty will be maximum of 10% of the contract value. For this purpose, the period of delay shall be the delay attributable to the Contractor for the completion of work/achievement of milestone as per contract. Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works executed on Manday rate basis.</p>	For items pertaining to section 2.2 of Abstract of “Price Bid Format”, the bidder is required to complete the activity within 21 days from the date of commencement of contract. If the bidder is delaying the completion beyond 21 days for reasons solely attributable to the contractor, BHEL will impose penalty @ 1% of the amount of section 2.2 per week of delay, subject to a maximum of 10% of the contract value. Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works executed on Manday rate basis.

	PE&SD, BHEL.R.C. Puram, Hyderabad	Dt: 22.04.2021
PE&SD	Tender ref no.: TOAUX00021, NIT_57625 in (www.bhel.com), dated 03.03.2021 Tender id in https://eprocurebhel.co.in : 2021_BHEL_2654_1	Rev 00 Page 2 of 2

4.	General Conditions of Contract, Vol. I C, clause no. 2.7.3.1, para 1	To terminate the contract or withdraw portion of work and get it done through other agency, at the risk and cost of the contractor after due notice of a period of 14 days' by BHEL in any of the following cases:	To terminate the contract or withdraw portion of work and get it done through other agency, at the risk and cost of the contractor without giving any notice in any of the following cases:
5.	NIT- Sl.No.1(V) DUE DATE & TIME OF OFFER SUBMISSION	<i>Date : 23.04.2021 , Time :16:00Hrs</i>	<i>Date :29.04.2021 , Time :16:00Hrs</i>
6.	NIT- Sl.No.1(VI) OPENING OF TENDER	<i>Date : 24.04.2021 , Time :15.00Hrs</i>	<i>Date : 30.04.2021 , Time :15.00Hrs</i>

Note:

1. All other terms & conditions of the tender will remain unchanged.
2. Bidders are requested to submit a copy of this corrigendum (as part of technical bid) duly signed by the authorized signatory & stamped with official seal as a token of Bidder's unqualified acceptance to this corrigendum.

Sd/-

Imran Javed
PE & SD, BHEL, R.C. PURAM
HYDERABAD- 502 032
Ph. 040-23185003/4915,
E-mail: imran@bhel.in