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CORRIGENDUM-04 
 

Ref: PE/PG/YAD/E-6606/2020/Corrigendum/04                  Date: 02/03/2021 

 

 

DUE DATE 

08/03/2021 

BY 02:00 PM (IST) 

 

Project: 5X800MW YADADRI TPP 

Package: SINGLE GIRDER EOT/HOT MISC. CRANES 

References:  Enquiry. No.: PE/PG/YAD/E-6606/2020 dated 16/02/2021 

           

 

Subject: Corrigendum due to change in NIT & Technical Specification clauses: - 

 

With reference to the above Tender Enquiry, Bidders to note the following: 

 

1. Bidders to note that following regarding delivery schedule: - 

 

Delivery for MAIN SUPPLY (excluding Commissioning Spares, Maintenance Tools & Tackles and 

Mandatory Spares): - Delivery of Cranes shall be based on project site progress. Accordingly, delivery of 

cranes shall be asked in different lots based on site progress. Delivery schedule for different lots as 

follows:  

 

Delivery Schedule for Lot-I: Within Six (06) months from date of CAT-1 approval of Primary 

drawing/documents, subjected to drawing/document submission/re-submission schedule as per drawing 

schedule as mentioned in point 1D of NIT. In case of any delay in submission/re-submission of Primary 

drawing/documents, then same shall be reduced from the given delivery period. Delay in BHEL's 

comments/approval beyond 18 days shall also be considered for delay analysis. Tentatively, Lot-I quantity 

is 16 number cranes.  

 

Delivery Schedule for subsequent lots: - Within Six (06) months from the date of BHEL manufacturing 

clearance of each lot.  

 

Delivery Schedule for Commissioning spares and Maintenance Tools & Tackles: - Commissioning 

Spares and Maintenance Tools & Tackles for cranes to be supplied based on BHEL Lot clearance along 

with Cranes.  
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As delivery schedule is in lots, Contract Performance Bank Guarantee (CPBG) and Liquidated Damages 

(LD) shall also be in lots as per GCC Rev. 07.  

 

Delivery Schedule for Mandatory Spares: - Within Four (04) months from date of BHEL manufacturing 

clearance. Lot wise manufacturing clearance shall be given. Lot will be defined during execution of 

contract as per site progress.  

 

As Lot wise delivery is proposed instead of stage wise delivery defined in NIT, there is no relevance of 

Stage-I & Stage-II defined in BOQ/ Price Format enclosed with NIT. As per the BOQ uploaded with NIT, 

crane at S. No. 41 & S. No. 56 are of same type. Bidders to quote the same price for the same these 

cranes and their accessories from S. No. 42-44 & 57-59. Bidders to note that in case difference is found in 

prices of these cranes and their accessories, then evaluation will be done at quoted prices and ordering 

shall be done on lower of two price, if bidder happens to be L1.  

 

There is no change in any other clauses of delivery schedule and accordingly other clauses (i.e. 1C, 

1D & Notes under clause 1 of NIT) shall also form the part of above delivery schedule. 

 

2. Pre Bid Replies to Bidder’s Query is enclosed herewith (Refer Annexure-A). Bidders to submit the bid 

accordingly. 

 

3. Corrigendum-2 to technical specification is enclosed herewith. Bidders are requested to submit the bid 

accordingly. 

 

There is no other change in subject tender terms & conditions.  

 

 

Thanking You 

 

 

  

With regards 

For & on behalf of BHEL 

Rohit Juneja 

Dy Manager | PG II, BHEL PEM | Noida 
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ऩोएडा - २०१ ३०१ उ प्र  Noida-201301 (U.P.)   
भाित INDIA  

 

 

पंजीकृत कायाालय Registered Office :  

बीएचइएल हाउस BHEL House,  

सीरी फ़ोटा Siri Fort, 

नयी दिल्ली – ११० ०४९ New Delhi-110049 

भाित INDIA 

 

PREBID QUERIES (ANNEXURE-A) 
 

S. No Bidder’s Query BHEL Reply 

1 Technical Specification Clause No 

5.12.03- Rail selection shall be IS-3443. 

Please note that Crane Rail min 

available- CR-80. Kindly clarify 

Bidder can supply rails as per various tables 

mentioned in IS:3443 as specified in technical 

Specification. 

2 Technical Specification Clause No 

5.22.02-Runway Conductor- MS angle 

section. For S G Cranes, Copper 

Shrouded Bus Bar is recommended 

Bidder is to refer Technical data sheet at Sl. No. 2.8.1 

of Sub-section IC of Technical Specification for 

requirement of DSL as per which LT DSL shall be PVC 

Shrouded Bus Bar with Cu-Conductor 

3 Technical Specification Clause No 

5.28.00  Hoist Motion- a) VVFC or 

Conventional Rotor Resistance control 

shall be used in both Hoisting & Lower 

direction 

Requirement of VVVF drive for Hoisting motion is 

clearly indicated at Sl. No. 1.17.0 of Technical data 

sheet of Sub-section IC of Technical Specification. 

4 Technical Specification Clause No 

5.29.00- Controller- Master Controller 

of all motion, shall be arranged in the 

operator Cabin. Kindly clarify 

Requirement of Operation of Crane from Pendent is 

clearly indicated at Sl. No. 2.1.0 of Technical data 

sheet at Sub-section IC of Technical Specification. 

Hence Operator Cabin is not applicable for cranes 

under this enquiry 

5 Technical Specification Clause No 

5.30.00- Resistor- For VVVF Drive - 

Resistor, is not required, Only Dynamic 

Breaking Resistor required. Kindly 

clarify 

Bidder is to supply Dynamic Braking Resistor, as 

required for operation of VVVF Drives 

 

 

 



 

 

5 X 800 MW YADADRI TPP 

PACKAGE: SINGLE GIRDER CRANES 
 

TECHNICAL CORRIGENDUM – 2 TO SPECIFICATION NO. PE-TS-417-524-A001 DATED 26.02.2021 
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Clause Page No. Statement of the referred clause Amended Clause 

1 

Annexure – 
A, S.N. 9, 
Sub 
Section- IA 

5 of 225 

CLARIFIED WATER PUMP HOUSE 
 
Type  Quantity   Capacity    Span        Lift        Travel    
  US       1             5T          5.6 m     12.8m 79.25m 
   

Span changed from 5.6 m to 6.1 m 
Type  Quantity   Capacity    Span        Lift        Travel    
  US       1             5T          6.1 m     12.8m 79.25m  
 
With reference to above change, monorail beam towards B-row as indicated 
in CCD of Crane of Clarified Water Pump House (refer page 90 of 225 of 
Technical Specification) shall be shifted towards by 500 mm. 
 
Span for Underslung Crane of Clarified Water Pump House shall be read as 
‘6.1 m’ instead of ‘5.6 m’ specified anywhere else in Technical Specification 
and at Sl. No. 27 of Price format. 
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