



Bharat Heavy Electricals Limited

Phone: 04172- 284795, 284035
email: deepeshverma@bhel.in,
gsugumar@bhel.in

(A Government of India Undertaking)
Boiler Auxiliaries Plant
Indira Gandhi Industrial Complex
Ranipet - 632 406, INDIA

WORKS CONTRACT MANAGEMENT DEPARTMENT

CORRIGENDUM (2) - Dt: 10.08.2021

Nature of Work: Conducting "Performance Guarantee Tests" for ESP (Electrostatic precipitator) at various sites.

1. Tender Notice No. : Ref: 9810015E, Dt 30.07.2021
2. Web Hosting details : Ref: NIT_59658 (BHEL Website), Dt. 30.07.2021

We are issuing following corrigendum with respect to subject mentioned tender.

SL. No.	PAGE NO & CLAUSE/POINT NO	IN TENDER DOCUMENT	CORRIGENDUM TO BE READ AS
1.	Clause no. 32 (NIT pg. no. 33 of 39)	<p>LD/Penalty clause: Intimation for mobilization will be given by BHEL 5 days in advance. In case of any delay in mobilizing the team beyond 5 days from the scheduled date BHEL has the right to claim compensation.</p> <p>1. Intimation regarding requirement of team will be communicated with notice period of 5 days through email. The contractor has to mobilize the requisite personnel at site. In case the contractor failed to mobilize it will attract a penalty of 5,000/- per day of delay</p> <p>2. Delay in completion of the work at the rate of Rs 5000/- per day of delay or part thereof (within the time frame indicated in the tender specification) if the delay is attributable to contractor.</p>	<p>LD/Penalty clause: Intimation for mobilization will be given by BHEL 5 days in advance. In case of any delay in mobilizing the team beyond 5 days from the scheduled date BHEL has the right to claim compensation.</p> <p>1. Intimation regarding requirement of team will be communicated with notice period of 5 days through email. The contractor has to mobilize the requisite personnel at site. In case the contractor failed to mobilize it will attract a penalty of 5,000/- per day of delay</p> <p>2. Delay in completion of the work at the rate of Rs 5000/- per day of delay or part thereof (within the time frame indicated in the tender specification) if the delay is attributable to contractor.</p> <p>The total amount (1&2 as above) is subject to a ceiling of 15000/- for the unit for which test is done</p>

- The tender submission due date is extended up to **16.08.2021 @ 14:00 hrs.** and followed by tender opening on the same day i.e. **16.08.2021 from 14:30 hrs.** onwards.
- All other terms and conditions specified and published in **NIT 59658** are remains same.
- All bidders have to submit this corrigendum (01 pages along with their offer) with sign & seal.
- Please submit your competitive offer within the extended due date & time without fail.

Deepesh
10/08/2021
SENIOR ENGINEER
DEEPAK KUMAR VERMA
Senior Engineer
Works Contract Management
BHEL/BAP/RANIPET - 632 406.