o BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-26-Aug-21
CORRIGENDUM-07
| PROJECT . : | 1x660 MW PANKI TPS
| PACKAGE . : | AUXPRDS
{ ENQUIRY NO. .. | PEIPGIPKI/E-6675/2021 Dtd. 29.06.2021
e i | DUE DATE EXTENSION & CHANGE IN DELIVERY |
: SUBJECT | SCHEDULE (R02)
Type of Corrigendum
Technical Corrigendum - L] Commercial Corrigendum - M

In reference to the above mentioned tender enquiry for Aux PRDS package, please note the
following.

1. Due date has extended from 26.08.2021, 02:00 P.M. to 06.09.2021, 02:00 PM. Bid opening shall be
done at 05.00 PM on due date.

2. Delivery schedule has been further revised —R02 (refer enclosed annexure |).

3. All corrigenda, addenda, amendments, time extensions, clarifications etc. to the tender will be
hosted on BHEL websites only (https://eprocurebhel.co.in/) under subject tender reference.
Bidders are requested to visit our website from time to time to keep themselves updated.

All the other terms and conditions of the tender enquiry remain unchanged.

Yours faithfully,

For and on behalf of BHEL
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Annexure -l to Delivery Schedule_R02
Project:- 1x 660 MW Panki TPS
Pacakge:- Aux. PRDS

Enquiry no. PE/PG/PKI/E-6675/21, Dt:- 29.06.21

. . Scope of Services, (if any, as per
Sl. No. BHEL Drawing No Drawing Title Primary/Seco | BHEL Drg Sch for Vendors Stan.dard Delivery Terms for Supply Indent) and corresponding
ndary Inputs Portion and Mandatory Spares . .
schedule for rendering the services
1 PE-V1-426-142-N102  |DATA SHEETS Primary R-0 within 21 dgy_s from_ PQ & Within Six (06) month_s from date of Installation Check at site:
subsequent revisions within 10 days |CAT-1 approval of Primary
2 PE-V1-426-142-N103 CALCULATION SHEETS Primary of comments received from BHEL. drawing/documents or BHEL Vendor to depute its service engineer
BHEL shall furnish comments / manufacturing clearance whichever |for installation check at site within 15
GA DRAWINGS-CONTROL VALVES & ) approval on each submission within |is later, subjected to days from BHEL's intimation (for
3 ||PE-V1-426-142-N104 Prima » SUbj Y
DESUPERHEATER. & 18 days from receipt. drawing/document submission/re- deputing service engineer).
4  ||PE-V1-426-142-N105 |INSTALLATION DRAWINGS Primary submission schedule as stipulated, in . . .
case of any delay in submission/re- For delay in deputing service
5 PE-V1-426-142-N107 |EDGE PREPARATION DETAILS Primary submission in Primary engineer, LD on installation check at
drawing/documents, then same shall  [site shall be applicable @ 2% of the
6 PE-V1-426-142-N108 QUALITY PLAN Primary be reduced from the given delivery total site visit over portion contract
— period. Delay in BHEL's value (excluding element of taxes) per
R-(; within ? delly.s from,tll::,o f‘o d comments/approval beyond 18 days week or part thereof, with applicable
S;’ sequen rewsnc_)ns dV\;I n BHEin shall also be considered for delay GST. However, total LD (supply +
of comments received from © |analysis. installation check at site visit) shall be
7 ||PE-V1-426-142-N101  |BILL OF MATERIALS Secondary BHEL shall furnish comments / limited to 10% of cumulative total
approval on each submission within |\ 1 4240 ry Spares: Within four (04) | contract value excluding taxes and
18 days from receipt. months from the date of BHEL freight (supply + installation check at
manufacturing clearance. Separate site visit)
within 30 days of issuance of MDCC. [dispatch/ manufacturing clearance will
8 PE-V1-426-142-N109 O&M MANUAL Secondary be issued for mandatory spares
Notes:-

(i)

(ii)
(iii)
(iv)
(v)
(vi)

The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule.
The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof.
Non-applicable drawings shall be decided during bid evaluation of the package.

Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT.
Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL Purchase group.

In case BHEL manufacturing clearance date is later than the date of Cat-1 approval of Primary drawing/documents, then the contractual delivery period will be calculated by setting off the time gap
between Cat-1 approval date of Primary drawing/documents and the manufacturing clearance date, from any delay by vendor in submission/re-submission of Primary drawing/documents.
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