

Details of Contract awarded from 01/12/2020 to 31/12/2020

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE / TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDERS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	4X270 MW Manuguru	Balance works of Power House, CCR Building and 0.0m level CD Bay of Unit-3&4, Balance works of Transformer Yard of Unit-4, Fencing of GT, ST & UAT of Unit-3&4 and Gas Room of Unit-4 at 4X270 MW Bhadradi Thermal Power Station, Manuguru, Distt – Bhadradi Kothagudem, Telangana.	2339	ST	25-Nov-20	Two	28-Nov-20	1	M/s RVPR Constructions Pvt Ltd	Nil	L1	BHE/PW/PUR/MANUT-BAL-CVL-PHA-PKG-D(U-3&4)/2339/LOI	02-Dec-20	M/s RVPR Constructions Pvt Ltd	₹ 4,99,00,000	06 Months
2	4X270 MW Manuguru	COLLECTION OF MATERIALS FROM BHEL/CLIENT'S/EXISTING AGENCY'S STORES/STORAGE YARD; TRANSPORTATION TO SITE; ERECTION, TESTING & ASSISTANCE FOR COMMISSIONING, TRIAL OPERATION AND HANDING OVER OF ELECTRO STATIC PRECIPITATOR, DUCT SUPPORTING STRUCTURE, DUCTS AND DAMPERS FROM ESP OUTLET FUNNEL TO CHIMNEY, INSULATION, FINAL PAINTING ETC OF UNIT # 1 at 4x270 MW MANUGURU THERMAL POWER PROJECT	2336	ST	25-Nov-20	TWO	27-Nov-20	1	M/s R A Enterprise	Nil	L1	BHE/PW/PUR/ MANUT-BAL ESP U#1/2336/LOI	05-Dec-20	M/s R A Enterprise	₹ 48,18,540	02 Months
3	SAS	COH of Generator including Stator Replacement & MOP Replacement U#1, PP-2, 30 MW, NSPCL Bhilai	2341	LT	03-Dec-20	TWO	05-Dec-20	8	M/s Biswas Engineering & Construction Services M/s Hi-Tech Power Project Services M/s The Time Construction M/s A K Engineers M/s Eco Power services M/s Indwell Constructions Pvt Ltd. M/s Alpha Power Engineering Services Pvt Ltd. M/s Vasavi MRO Pvt Ltd	Nil	L1	BHE/PW/PUR/BSJL-GEN COH U#1/2341/LOI	09-Dec-20	M/s Biswas Engineering & Construction Services	₹ 22,65,854	30 Days
4	Gujarat State Sites	Security & allied services at various project sites in Gujarat State	2327	LT	07-Nov-20	Two	17-Nov-20	2	M/s 5844 Rajiv Kumar Pandey Security Agency M/s 5709 Randhir Singh Katoch Security Agency	Nil	L1	BHE/PW/PUR/GUJ-SEC/2327/Work Order	11-Dec-20	M/s 5844 Rajiv Kumar Pandey Security Agency	₹ 2,30,14,846	24 Months
5	Unit#03 3X800MW, PVUNL Patratu Project.	E&C of Boiler, ESP, Critical Piping, FGD, SCR & auxiliaries, Bunker and allied works	2314	OT	30-Sep-20	Two	18-Nov-20	5	M/s Texcel Engineers Pvt Ltd, Chennai M/s Indwell Constructions Private Limited, Vijayawada M/s Bhavani Erectors Pvt Ltd, Kerala M/s PCP International Limited, Chandigarh	M/s EDAC Engineering Limited, Chennai	L1	BHE/PW/PUR/NTPT-BLR PCP ESP FGD - U3/2314/LOI	02-Dec-20	M/s Texcel Engineers Pvt. Ltd	₹ 1,53,71,63,383	30 Months
6	3X800 MW PVUNL Project Patratu	Security & allied services at 3X800 MW PVUNL Patratu project site (Jharkhand state)	2317	LT	26-Oct-20	Two	05-Nov-20	4	M/s 4434 Vibha Singh Security Agency M/s 4580 Vineet Shekhar Security Agency M/s 5039 Sanjay Kumar Acharya Security Agency M/s 4728 Zambre Kalyan Kingston Yeshudas	Nil	L1	BHE/PW/PUR/NTPT-SEC/2317/Work Order	15-Dec-20	M/s 4434/Vibha Singh Security Agency	₹ 5,89,37,687	24 Months
7	SAS	Work for the fitting & welding of cassette baffles & tube shields with U-clip on LTSH & Economiser coil tubes of Unit No. 1&2 Boiler at 210 MW HTPS Korba West (CSPGCL).	2346	ST	11-Dec-20	Single	16-Dec-20	1	PRECISION ENGINEERING	Nil	L1	BHE/PW/PUR/KST ECO AND LTSH COIL U1 & U2/2346/LOI	17-Dec-20	M/s PRECISION ENGINEERING	₹ 37,40,000	45 days

Details of Contract awarded from 01/12/2020 to 31/12/2020

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE / TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDERS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
8	QAES various Sites	FRAMEWORK AGREEMENT (RATE CONTRACT) FOR PROVIDING FIELD QUALITY ASSURANCE ENGINEER SERVICES AT PSWR SITES (THERMAL/GAS BASED PROEJCTS).	2325	OT	30-Oct-20	Two	17-Nov-20	8	M/s Archer Business Solutuion Pvt. Ltd. M/s Superintendence Company of India Pvt Ltd M/s Quality Evaluation And Systems Team Pvt Ltd M/s TUV RHEINLAND INDIA PRIVATE LIMITED M/s BUREAU VERITAS INDIA PVT LTD M/s IRCLASS Systems And Solutions Private Limited M/s RINA India Pvt Ltd	M/s BH AND KH ENGINEERING CONSULTANCY SERVICES PRIVATE LIMITED	L1	BHE/PW/PUR/WR SITES-QAE/2325/LOI-01	24-Dec-20	M/s Archer Business Solution Pvt. Ltd.	₹ 83,68,340	24 Months
9	1X660 MW Bhusawal	Construction of Railway Siding Works Consists of P-Way Linking, Road Over Bridge (ROB), Over Head Electrification (OHE) and Signaling & Telecommunication (S&T) for MSPGCL, 1X660 MW Bhusawal Thermal Power Station, Unit-6, Distt- Jalgaon, Maharashtra.	2310	OT	08-Sep-20	Two	10-Nov-20	5	M/s ISC Projects Pvt. Ltd., M/s SRC Company Infra Private Limited, M/s JCC Infraprojects Pvt. Ltd. M/s Mehrotra Buildcon Private Limited	URC Construction Private Limited,	L1	BHE/PW/PUR/BWT6-CONST-RAILWAY-SIDING/2310/LOI	31-Dec-20	ISC Projects Pvt. Ltd.	₹ 62,35,00,000	18 Months
10	NSPCL Bhilai FGD Package	PROVIDING DESIGN AND DRAWING OF SLIP FORM WORK SYSTEM/ARRANGEMENTS FOR UNIT-1 CHIMNEY AT 2X250MW NSPCL BHILAI FGD PROJECT.	2342	ST	07-Dec-20	Two	10-Dec-20	1	M/s Structus Consultants	Nil	L1	BHE/PW/PUR/ BHFGD-SLIPFORM-SYSTEM-DESIGN/2342/LOA	23-Dec-20	Structus Consultants	₹ 70,000	30 days