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Notice Inviting Tender (NIT) 

TENDER NOTICE NO.: HERP/WCM/MS/GH-1 FLOOR/23-24   DATE. 28.10.2023 

Tenders are invited for 8CIVIL WORK CONSULTANCY SERVICES FOR CONSTRUCTION OF FIRST 

FLOOR OF GUEST HOUSE AT BHEL HERP VARANASI9 as per details mentioned under: 

Last Date of submission of Tender 07.11.2023  Time : 02:00PM 

Date and Time for opening of Technical Bid 07.11.2023  Time : 04:00PM 
 

S. 

No. 
Name of work 

EMD 

(Rs.)  

Security Deposit 

(Rs.) 

Period of 

contract 

Cost of Tender 

Document 

1. 

CIVIL WORK CONSULTANCY 

SERVICES FOR 

CONSTRUCTION OF FIRST 

FLOOR OF GUEST HOUSE AT 

BHEL HERP VARANASI 

Nil 
 

10% of the 
Contract Value 

  120 
Days 

NIL* 

 

÷ *Tender documents can only be downloaded from below mentioned websites. As this is an e-

tender, tender fee has been kept Nil.  

 

÷ All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions / 

Clarifications, etc. to the tender will be hosted on website i.e. www.gem.gov.in, 

http://www.bhel.com & https://herp.bhel.com only and will not be published in any other media. 

Bidders should regularly visit above websites to keep themselves updated. 

 

÷ Bidder to note that this is an e-tender and bidders have to submit this only through 

GeM Portal only. No hard copies of tender shall be accepted. 

 

 

Note: 

 

 

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any reason 
thereof. 

2. If any document submitted by the Bidder is found false at any stage, the Bid/ work order will be 
cancelled immediately and the financial loss to BHEL if any in making alternative arrangement 
will be recovered from the contractor. 
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DIRECTIONS TO PARTIES FOR TENDERING  

1. Bidders to note that work will be awarded to L-1 bidder who would have quoted the lowest 

Rates. All other details regarding the same will be as per BHEL Work Policy- 2016 & General 

Condition of Contract (GCC). 

2. Parties may visit the site for assessment of actual quantum or nature of work if they wish before 
quoting their rates. 

3. This is two part bid system and the bidder should submit separate Technical Bid & Price Bid as 

per details mentioned under: 

 

Details of Tender Document 

The Tender document has been detailed as follows: 

Part-I (TECHNO-COMMERCIAL BID) 

1. Details of Bid & Bidder  

2. Pre-qualifying Requirements (PQR) along with documents in support of 

meeting the same 

3. Technical Condition of Contract (TCC)- Annexure A 

4. BOQ & Price Schedule - Annexure B 

5. Bid Security Declaration Format 

6. No Deviation Certificate 

7. General Condition of Contract (GCC) 

8. Bidder9s Declaration 

Part-II (PRICE BID) 

                            1. Price to be quoted on format given on GeM Portal only. 

4. Tenders shall be opened by authorized officers of BHEL at their office at the time and date as 
specified in the tender notice in the presence of tenderer or their authorized representative who 
may be present. 

 
5. A representative of bidder (only 01 per bidder) shall be permitted to be present at the time of 

opening of bid. However, the bidder should give prior intimation of the same & seek 
permission after giving details of its representative by contacting designated person as 
per details mentioned in NIT at least 02 days in advance. 

 
6. The successful Tenderer shall submit security deposit (SD), if required and must sign contract 

agreement within 07 days from the date of Letter of Intent (LOI) given by Bharat Heavy 
Electricals Limited and further start the work under reference.  

 
7. All expenses towards procurement of Stamp paper and preparation of contract agreement shall 

be in the scope of contractor. 
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Details of Bid & Bidder (To be filled by bidder) 

Sl. 
No. 

Description To be filled by bidder 

1 Bidder Offer No. & Date  

2 
Legal Name of the bidder  
(as mentioned in GST 
registration) 

 

3 Address for Communication 

 
 
 
 

State  

PIN code:  

Mobile No.   

Phone / Fax 
No. 

 

Name of 
Contact Person 

 

Email ID  

4 Type of firm 
Individual / Proprietorship / Partnership / HUF / 
Association of Persons / Private Limited 
company / Public Limited company 

5 GST registration No.  

6 PAN No.  

7 
MSE Details (If any, UDYAM 
Certificate to be enclosed) 

 

8 Remark (If any)  

 
Certificates to be attached: 
 
Copy of PAN, GST Registration Certificate, UDYAM Certificate (for MSEs). 
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PRE-QUALIFYING CRITERIA (PQC) 

A TECHNICAL QUALIFICATION 

Bidder shall essentially meet all the Qualifying Requirements (i.e. A1 & A2) as under, in last seven years 

from 30.09.2023: 

A1 Experience of having successfully completed similar works during last 7 years ending on 30.09.2023 as 

per details mentioned hereunder: 

 

Three completed works having total executed value of each contract not less than Rs 0.70 Lacs plus 

taxes extra 

Or 

Two completed works having total executed value of each contract not less than Rs 0.88 Lacs plus taxes 

extra  

Or 

One completed work having executed value not less than Rs 1.40 Lacs plus taxes extra 

 

Similar works means  

 

<Provided Architectural/ consultancy services for construction of Civil Structures, buildings at PSU9S/ 
Government Organizations/ Government Bodies/ Government departments etc.= 

 

Note: -  

Copy of Work order/ LOI/ LOA/ PO along with completion certificate or Completion certificate or MOM 

(confirming completion or Completion of work) or handing over certificate from Bidder9s customer for 
similar works shall be submitted in Techno-commercial bid.  

BHEL reserves the right to verify the contents of given certificate. Complete postal address, name of 

contact person, phone no. & email address of issuing authority is to be submitted by the Bidder in 

Techno- commercial bid. In case BHEL intends to visit Bidder9s customer, the same shall be facilitated 
by Bidder (expenditure of visit of BHEL official shall be borne by BHEL). 

A2 Bidder should have experience in the field of Architectural and Engineering consultancy. 

Bidder to provide valid Certificate of Council of Architecture of Lead Architect for the same. This 

registration should be at least Seven (7) years old from 30.09.2023. 

B FINANCIAL QUALIFICATION 

B1 Bidders should have average financial annual turnover of Rs 0.62 Lacs during the last 03 financial years 

2019-20, 2020-21 and 2021-22. Bidder to submit following documents for this- 

                   CA Audited/ Certified Profit / Loss and Balance Sheet 

Or 

ITR for the same financial year (Income Tax Return) in which their Gross Income shall be considered for 

turnover value mentioned above 

Or 

CA Certificate certifying bidder9s turnover 
 

All the CA certified/ audited documents should have UDIN 

Note: 

1. No Relaxation for PQC Criteria will be given to any bidder (including MSEs and Start-ups). 

2. In case, any credential (s) is/are found unauthentic, offer of the bidder is liable for rejection. 

BHEL reserves the right to initiate any further action as per its internal guidelines. 
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ANNEXURE-A 

Technical Conditions of Contract (TCC) 

1.0 INTRODUCTION  

The terms and conditions mentioned in this Annexure are in addition to General Conditions of Contract 

(GCC) of the tender document. In case of any contradiction between the terms and conditions given in 

this Annexure and those specified in GCC, the terms and conditions of this Annexure shall prevail.  

2.0 SITE LOCATION AND DEFINITIONS  

Bharat Heavy Electricals Ltd. is planning to construct one more floor with exact same plan over 

existing ground floor of Guest House at their Township in Tarna Shivpur Varanasi-221003. The site 

area to be developed is about 240 m2. The site location is about 7.5 Kms from Cantt Railway Station, 

Varanasi. The nearest Airport (Lal Bahadur Shastri International Airport, Varanasi) at Babatpur is 

around 12 KMs from the site  

The term `Contractor' mentioned hereunder or elsewhere shall mean the consultants, architects, 

individual, firm or company whose Offer is accepted by BHEL and enters into Contract with BHEL and 

shall include their executors, administrators, successors and permitted assigns.  

The term 'Engineer', for the purpose of this Contract shall mean an engineer/ executive/ officer/ 

Project manager of highest level posted at site or such other officials as may be duly authorized and 

appointed and notified in writing by BHEL HERP to act as engineer. In cases where no such Engineer 

has been so appointed, the word 'Engineer' shall mean the BHEL HERP or its duly authorized 

representative. It may also be referred to as Engineer 3in 3Charge.  

3.0 SCOPE OF WORK 

This work involves hiring CIVIL WORK CONSULTANCY SERVICES FOR CONSTRUCTION OF FIRST FLOOR 

OF GUEST HOUSE AT BHEL HERP VARANASI.  

3.1 The proposed buildings / services to be constructed are:  

1.0 Construction of first floor of Guest house with exact same plan as existing ground floor. 

2.0 Construction of Front Facia of the Building (Two Floors- Ground Floor + Proposed First Floor) along with 

stairs from Ground floor to top of first floor with Mumty and reception at ground floor floor and one room 

above it. 

3.2 Detailed Scope of work is given below:  

Our existing Guest house has Brick walls and Reinforced Cement Concrete (RCC) roof. There are no RCC columns 

and Beams in it. Further, there are only local lintel beams over windows and doors. There are no beams beneath 

slab. There are no plinth beams. There is DPC (Damp Proofing Course) at Plinth. Therefore, we need assistance 

from a Civil Consultant to provide us following: 
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1.0 A report regarding stability of the structure and whether we can proceed ahead with construction of 

one more floor above the current ground floor keeping the same plan as ground floor. This report should be 

vetted by IIT BHU. Additionally, structure details at first floor along with any additional columns and beams to be 

constructed should also be part of this report. 

2.0 Design of Front Facia of the Building (Two Floors- Ground Floor + Proposed First Floor) along with stairs from 

Ground floor to top of first floor with Mumty, reception at ground floor floor and one room above it and their 

structural drawing with details required for construction. 

3.0 As built drawings after completion of work of both ground floor and First Floor (Plan View and all the 

elevation views including foundation details). Same should be submitted both in Hard Copies (2 Copies) and Soft 

Copy- Including Both Autocad and Pdf format (In pen drive). 

4.0 Consultant to visits the site four times during the entire period of work. These visits will be planned in 

discussion with BHEL. One-day prior intimation will be given to consultant for these visits.  

5.0 The consultant shall be solely responsible for the adequacy and structural safety of the proposed structure. 

6.0 The scope of work will also include such other related works although they may not be specifically 

mentioned above and all such incidental items not specified but reasonably implied and necessary for 

completion of the job as a whole and as desired and as directed by the engineer. The detailed scope of 

work covered above is not a comprehensive list of items of work involved. The detailed scope of work 

may vary depending on the actual construction requirements.  

3.4 The sequence of submission of various documents as per scope of work is as follows:  

3.4.1 As per Scope of work defined above 

a. Submission of report regarding stability of the structure and whether BHEL HERP can proceed ahead with 

construction of one more floor above the current ground floor keeping the same plan as ground floor duly 

vetted by IIT BHU. Additionally, structure details at first floor along with any additional columns and beams to be 

constructed should also be part of this report. 

2.0 Design of Front Facia of the Building (Two Floors- Ground Floor + Proposed First Floor) along with stairs from 

Ground floor to top of first floor with Mumty, reception at ground floor and one room above it and their 

structural drawing with details required for construction. 

3.0 After approval of design mentioned at S.no 2.0 above, submission of final drawing along with its structural 

drawing with all the details required for construction. 

3.0 Submission of as built drawings after completion of work of both ground floor and First Floor (Plan View and 

all the elevation views including foundation details of the Structure). Same should be submitted both in Hard 

Copies (2 Copies) and Soft Copy- Including Both Autocad and Pdf format (In pen drive). 

4.0 Even After approval by BHEL, architect / contractor is responsible for correctness of the drawings.  
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4.0 TIME SCHEDULE  

4.1 The schedule completion of this work shall be One Hundred Twenty Days (120) from Date of start. 

Date of start (DOS) of works shall be reckoned as date of Issuance of LOI (Letter of Intent).  

4. 2 The Architect / contractor shall start the work/ services from the date of receipt of the Letter of 

Intent (LOI). Major works shall be completed as below: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

S. No. Description Stages of Assignment Time from Date of receipt of LOI 

 

1.0 Submission of report regarding stability of the 

structure and whether BHEL HERP can proceed 

ahead with construction of one more floor 

above the current ground floor keeping the 

same plan as ground floor.  Additionally, structure 

details at first floor along with any additional 

columns and beams to be constructed should also be 

part of this report. 

Within Seven (07) days from the 

date of LOI 

2.0 Submission of above report after Vetting by IIT 

BHU 

Within Fifteen (15 )days from the 

date of LOI 

3.0 Submission of Initial Design of Front Facia of the 

Building (Two Floors- Ground Floor + Proposed 

First Floor) along with stairs from Ground floor 

to top of first floor with Mumty, reception at 

ground floor and one room above it and their 

structural drawing with details required for 

construction. 

Within Seven (07) days from the 

date of LOI 

4.0 Submission of final design after approval of 

design mentioned at S.no 3.0 above along with 

its structural drawing with all the details 

required for construction 

Within Fifteen (15) days from the 

date of LOI 

5.0 Four Site visits at site, BHEL HERP During the entire period of 

contract with one day prior 

intimation 

5.0 Initial Submission of as built drawings after 

completion of work of both ground floor and 

First Floor (Plan View and all the elevation views 

including foundation details of the structure) for 

BHEL review 

Within Seven (7) days of 

Completion of Civil Construction 

Work 

6.0 Final Submission of As built drawings both in 

Hard Copies (2 Copies) and Soft Copy- Including 

Both Autocad and Pdf format (In pen drive) 

Within Fifteen (15) days of 

Completion of Civil Construction 

Work 
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5.0 GUARANTEE  

The works/ services rendered by the architect / contractor shall be guaranteed for a period of 12 

(twelve) months from taking over (acceptance) of as-built drawings by BHEL. During this period the 

Architect / contractor shall attend to all the matters relating to the Contract work as required by BHEL.  

6.0 PRICE  

Price quoted shall be fixed and not subject to any escalation whatsoever during the period of 

execution of the Contract including the extended period, if any.  

7.0 BILLING ELIGIBILITY: 

Billing eligibility for various activities are as under:  

S. 

No. 

Description Stages of Assignment Billing Eligibility 

 

1.0 Submission of report regarding stability of 

the structure and whether BHEL HERP can 

proceed ahead with construction of one 

more floor above the current ground floor 

keeping the same plan as ground floor 

duly.  Additionally, structure details at first 

floor along with any additional columns and 

beams to be constructed should also be part of 

this report. 

10% of Total Value of the Contract 

2.0 Submission of above report after Vetting 

by IIT BHU 

25% of Total Value of the Contract 

3.0 Submission of Initial Design of Front Facia 

of the Building (Two Floors- Ground Floor + 

Proposed First Floor) along with stairs from 

Ground floor to top of first floor with 

Mumty, reception at ground floor and one 

room above it and their structural drawing 

with details required for construction. 

10% of Total Value of the Contract 

4.0 Submission of final design after approval of 

design mentioned at S.no 3.0 above along 

with its structural drawing with all the 

details required for construction 

25% of Total Value of the Contract 

5.0 First Visit to Site as per requirement 

during construction*  

5% of Total Value of the Contract 

6.0 Second Visit to Site as per requirement 

during construction* 

5% of Total Value of the Contract 

7.0 Third Visit to Site as per requirement 

during construction* 

5% of Total Value of the Contract 

8.0 Fourth Visit to Site as per requirement 

during construction* 

5% of Total Value of the Contract 
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*Note:  

a. Payment for visit will include all the charges including cost of To & Fro Transportation 

charges, Boarding, Lodging etc. No other amount will be paid to consultant for visits to site. 

b. Payment shall be made to the party in line with General Conditions of Contract after 

submission of Bill in line with the same. 

8.0 Miscellaneous: 

In case any amount is withheld by BHEL during course of execution of work on account of non-

compliance of contract requirement, the same shall be recovered / released from the architect / 

contractor9s bills as deemed fit by the engineer-in-charge of BHEL and the decision of engineer-in-

charge shall be final in this regard and binding on the architect / contractor.  

 

Note:  

÷ It is to be noted that in case of any conflict arises between provisions given in TCC and 

GCC, then TCC will supersede GCC. 

  

9.0 Final Submission of As built drawings both 

in Hard Copies (2 Copies) and Soft Copy- 

Including Both Autocad and Pdf format (In 

pen drive) 

10% of Total Value of the Contract 
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Annexure-B 

 

BOQ and PRICE BID FORMAT 

Sl 

No. 

Description Quantity Rate (Rs.) 

Including GST @ 18% 

Total (Rs.) 

Including GST @ 18% 

1 

CIVIL WORK CONSULTANCY 

SERVICES FOR 

CONSTRUCTION OF FIRST 

FLOOR OF GUEST HOUSE 

AT BHEL HERP VARANASI  

Scope of Work as per 

Annexure-A 

1 To be Quoted on GeM 

Portal 

To be Quoted on 

GeM Portal 
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                                           Bid Security Declaration Format 

(On Bidders Letterhead) 
Tender No: _____________________                              Date: _____________ 

 

To, 

Bharat Heavy Electricals Limited 

Regd. Office: BHEL House, 

Sirifort, New Delhi-110049 

 

I/We undersigned declare that: 

 

1) I/We understand that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 

 

2) I/We accept that I/We may be disqualified / debarred from bidding against Bharat Heavy Electricals 

Limited Regd. Office: BHEL House, Siri fort, New Delhi-110049 tenders for a period of one year from 

the date of notification if I/We are in a breach of any obligation under the bid conditions, because 

I/We 

 

a. have withdrawn/modified/amended, impairs or derogates from the tender, my/our bid 

during the period of bid validity specified in the form of Bid; or 

 

b. having been notified of the acceptance of our Bid by the purchaser during the period of bid 

validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse to furnish the 

Performance Security within the timeline, in accordance with the instructions to Bidders & 

as per tender terms & conditions. 

 

3) I/We understand this Bid Security Declaration shall cease to be valid on the Thirty First day from 

following, 

 

a. If I am/we are not the successful Bidder, the receipt of your notification of the name of the 

successful Bidder; or 

 

b. the expiration of the validity of my/our Bid or any extension thereof. 

 

Signed: (insert signature of person whose name and capacity are shown) 

 

In the capacity of (insert legal capacity of person signing the Bid Security Declaration) 

 

Name:        (insert complete name of person signing the Bid Security Declaration) 

Duly authorized to sign the bid for an on behalf of&&&&&&. (insert complete name of Bidder) 
 

Dated on _______________ day of _______________ (insert date of signing) 

Corporate Seal (where appropriate) 

 

(Note: in case of a Joint Venture, the Bid Security Declaration must be in the name of all partners to the 

Joint Venture that submits the Bid) 
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No deviation certificate 

To,   

Manager (WCM)  

Bharat Heavy Electricals Ltd.  

Tarna, Shivpur  

Varanasi   

 

 

Sub: No deviation certificate for <CIVIL WORK CONSULTANCY SERVICES FOR CONSTRUCTION OF 

FIRST FLOOR OF GUEST HOUSE AT BHEL HERP VARANASI=. 
 

  

Sir,  

This is to inform you that we have not taken any deviation from any of the Special Terms and Conditions for 

<CIVIL WORK CONSULTANCY SERVICES FOR CONSTRUCTION OF FIRST FLOOR OF GUEST HOUSE 

AT BHEL HERP VARANASI= while quoting the rates. All terms & conditions mentioned in the Special Terms & 

conditions are acceptable to us except following:  

1.  

2.  

3.  

  

  

Thanking you,  

  

Yours Sincerely  

  

  

  

  

Signature, seal and address of the party  

 

Page  13   of 40  NIT No: HERP/WCM/MS/CONS/GH/2023-24 Accepted (Sign & Stamp)



 

Page 1 of 26 

 

 

                                                         

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 

FOR WORKS/SERVICE CONTRACTS 
 

 

 

 

 

 

 

 

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY EQUIPMENT REPAIR PLANT 

TARNA, SHIVPUR 

VARANASI-221003 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page  14   of 40  NIT No: HERP/WCM/MS/CONS/GH/2023-24 Accepted (Sign & Stamp)



 

Page 2 of 26 

 

INDEX 
 TITLE  

1.0 DEFINITIONS 3 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 5 

2.1 GENERAL INSTRUCTIONS 5 

2.2 SUBMISSION OF TENDERS 5 

2.3  EVALUATION OF TENDERS 6 

2.4 EARNEST MONETY DEPOSIT 7 

2.5 SECURITY DEPOSIT 7 

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 9 

2.7 TENDOR COST 10 

2.8 VALIDITY OF OFFER 10 

2.9 RIGHT OF BHEL TO REJECT TENDERS 10 

3.0 CONTRACT EXECUTION & PERFORMANCE 11 

3.1 GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 11 

3.2 WORK COMPLETION TIME 12 

3.3 EXTENSION OF TIME FOR COMPLETION 12 

3.4 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 13 

3.5 QUANTITY VARIATION 13 

3.6 EXTRA WORKS 13 

3.7 STRIKES & LOCKOUT 14 

3.8 DELAY AND EXTENSION OF TIME: FORCE MAJEURE 14 

3.9 INSURANCE 15 

3.10 TEMPORARY WORKS 15 

4.0 VALUATION AND PAYMENT 17 

4.1 RECORDS AND MEASURMENTS 17 

4.2 RUNNING & FINAL BILLS 17 

4.3 PAYMENT OF BILLS 18 

4.4 RECOVERY FROM THE CONTRACTOR: 18 

4.5 TAXES AND OTHER DUTIES 18 

4.6 INCOME TAX- IT 20 

4.7 MISCELLANEOUS CHARGES 20 

4.8 LIQUIDATED DAMAGE (LD) 20 

4.9 RISK & COST AMOUNT AGAINST BALANCE WORK 20 

4.10 NO INTEREST PAYABLE TO CONTRACTOR 21 

5.0 
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT 
OF WORKERS ETC. 

22 

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 23 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 24 

8.0 
GUIDELINES FOR REVERSE AUCTION32021 (AA:SSP:RA:05 DATED 08.03.2021) 

REVISED AS ON 10.03.2021 
25 

9.0 
GUIDELINES FOR SUSPENSION OF BUSINESS DEALINGS WITH SUPPLIERS/ 

CONTRACTORS 
25 

10.0 
STANDARD OPERATING PROCEDURE (SOP) FOR OPENING OF TENDERS INVITED 
IN HARDCOPY/E-MAIL 

25 

11.0 
GUIDELINES FOR SETTLEMENT OF CLAIMS FOR COMPENSATION ON ACCIDENTS 
APPLICABLE TO THE DEPARTMENT OF PUBLIC ENTERPRISES 

25 

12.0 
INTEGRITY PACT CIRCULAR FORMAT AND SS&P Ref: AA: SSP: IP CIRCULAR NO 32 
OF 2021-22 DATED 28.02.2022 & CIRCULAR NO 12 OF 2022-23 DATED 26.07.2022 
ON IMPLEMENTATION OF INETEGRITY PACT IN BHEL. 

25 

13.0 
Circular No.28 of  2022-23 Sub: Conflict of Interest among Bidders/Agents CONFLICT 
OF INTEREST AMONG BIDDERS/AGENTS: 

26 

14.0 Breach of contract, Remedies and Termination 26 

 

Page  15   of 40  NIT No: HERP/WCM/MS/CONS/GH/2023-24 Accepted (Sign & Stamp)



 

Page 3 of 26 

 

 
 

CHAPTER I 
 

DEFINITIONS 
 

In these general conditions of contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires: - 

 

a) <CONTRACT= or <CONTRACT DOCUMENT= shall mean and include the Agreement of 
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender 

documents, subsequent amendments mutually agreed upon and the Letter of 

Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the 

contractor in the tender documents or subsequent letters shall not form part of the 

contract unless, specifically mentioned. 

 

b) <TENDER SPECIFICATION= or <TENDER= or <TENDER DOCUMENTS= shall mean 
General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, procedures, 

Site information, etc and drawings/documents pertaining to the work for which the 

tenderers are required to submit their offers. 

 

c) "WORK" means all Permanent and Temporary Works as described in the Scope of Work 

and BOQ in individual work order and /or accompanying drawings and specifications as 

may be issued from time to time to the contractor by the Engineer - Incharge in writing, 

including all modifications or additional works and obligations to be carried out either at 

the site or in factory, workshop or any other place as may be essentially required for the 

performance of the work.  

 

d) The <SITE" means the land and/ or other place on/into/ through which the work is to be 

executed under the contract or any adjacent land, part or structure which may be allotted 

to or used for the purpose of carrying out the contract. 

 

e) The <CONTRACTOR" means the individual firm or company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such 

individuals or the person(s) composing the firm or company and the permitted assigns of 

such individuals or firm or company. 

 

f) <ENGINEER= or <ENGINEER IN CHARGE= shall mean an employee of BHEL as may be 

duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to act 

as <Engineer= on his behalf for the purpose of the Contract, to perform the duty set forth in 
this General Conditions of Contract and other Contract documents.  

 

g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian 

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW 

DELHI 3 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna, 

Shivpur Varanasi, Uttar Pradesh -221003. 
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h) <COMPETENT AUTHORITY= /= ACCEPTING OFFICER= shall mean Executive Director or 

General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL Officers 

who are empowered to act on behalf of the Executive Director or General Manager (In 

charge) or General Manager of BHEL. 

 

i)  "DEFECT LIABILITY PERIOD= (DLP) in relation to a work means the specified period 

from the date of Completion Certificate up to the date of issue of Final Certificate during 

which the Contractor stands responsible for rectifying all defects that may appear in the 

works executed by the Contractor in pursuance of the Contract and includes warranties 

against manufacturing/fabrication/erection/construction defects covering all materials 

plants, equipment, components, and the like supplied by the Contractor, works executed 

against workmanship defects. 

 

j)  <Letter of Intent/Letter of Award (LoA)= means the formal letter of intent or letter of 
acceptance or letter of award issued by BHEL. 

 

k) <SCC= means 8Special Conditions of Contract forming part of this Contract / Agreement. 

 
l) <Bill of Quantity= shall mean subsequent to the placement of the 

Contract/Agreement/Purchase Order the successful bidder shall be required to furnish the 

detailed price break-up within a specified time frame. This detailed break-up of items and 

prices shall be considered as Bill of Quantities (BOQ). 

 
m) Engineer shall mean an Executive of Engineer in charge. 

 
n) NIT shall mean notice inviting tender. 

 
o) First Party shall mean BHEL. 
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CHAPTER II 

 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 

 

2.1 GENERAL INSTRUCTIONS 

 

The General Condition of Contract form part of the Tender Specifications. All pages of the 

tender documents shall be duly signed stamped and submitted along with the offer by the 

tenderers. 

 

Tenderers are advised to study all the tender documents carefully. The contractor shall be 

deemed to have satisfied himself as to the nature of site, local facilities of access and all 

matters affecting the execution and completion of the work. No extra charges consequent 

on any misunderstanding in these respects or otherwise will be allowed by the First Party. 

 

The contractor shall examine the quantum of work and shall satisfy himself before 

submitting his tender. He shall himself asses the requirement of materials, contingencies 

and other circumstance which may affect or influence his tender, no extra charges on any 

misunderstanding or otherwise shall be allowed. 

 

The contractor shall be deemed to have satisfied himself before tendering as to 

correctness and sufficiency of his tender, the work and prices. This shall except as 

otherwise provided all obligation under the contracts all matters and things necessary for 

the proper completion and maintenance of the works. 

 

 

2.2 SUBMISSION OF TENDERS 

 

2.2.1. The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry 

has been floated through conventional mode) or online through e-procurement portal (if 

enquiry has been floated through e-procurement) only. 

2.2.2.  Tenders submitted by Post shall be sent by Post with due allowance for any postal/ 

courier delays. BHEL shall not be responsible for any postal delay. 

2.2.3. In addition to submission of paper bid, bidder may submit offers by E-mail which shall be 

processed as per the Standard operating procedure. 

2.2.4. Tenders shall be signed by a person authorised/empowered to do so. An attested copy of 
the power of attorney, in case the tender is signed by an individual other than the sole 
proprietor, shall be submitted along with tenders with details mentioned under: 

 
Individual tenderer His / her full name, address and place & nature of business.  

For partnership firm  The names of all the partners and their addresses, A copy of the 
partnership deed/instrument of partnership dully certified by the Notary 
Public shall be enclosed. 

For companies Date and place of registration including date of commencement 

certificate in case of Public Companies (certified copies of Memorandum 

and articles of Association are also to be furnished. 

Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  
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2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts: 

 

PART I Techno- Commercial bid: This shall consider of following documents: 

÷ Technical specifications of the offer. 

÷ Duly filled form and documents in support of meeting the pre-qualifying 

requirement. 

÷  Signed and stamped unpriced copy of Price Bid. 

÷ Duly filled Contractor Registration Form (CRF). 

÷ DD/EFT/UPI/FDR receipt for the amount equal to Tender cost as mentioned in NIT 

in favour of 8BHEL VARANASI9   payable at Varanasi or Account details mentioned 

under: 

EFT /RTGS Details UPI Details 

Bank Name: State Bank of India,  

IFSC Code: SBIN0000201,  

Account No: 011103264820,  

Branch Code: 0201,  

Address: State Bank of India, Main Branch 

Kachaheri, Varanasi. 

Scan & Pay Using Any UPI App to 

UPI ID: bhel20@sbi 

MERCHANT NAME: BHARAT HEAVY 

ELECTRICALS LTD 

 

 

PART II Price Bid as per NIT. 

 

2.2.6 The Part-I and Part-II are to be uploaded on eProcurement portal i.e. https://eprocurebhel.co.in / 

GeM Portal (www.gem.gov.in) . 

 

 

2.3 EVALUATION OF TENDERS 

 

(i) Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling 

Pre Qualifying requirement and other conditions in NIT/ Tender documents 

 

(ii) The bid will be opened as per date & time mentioned in NIT. 

 
 

(iii) The Bidder or his authorised representative may be present at the time of opening of 

bid on the specified date after seeking written permission in this regard from Tender 

Inviting authority taken prior to Tender opening date. A copy of confirmation 

/acceptance must be produced in the office by the person attending the opening of 

bid else he shall be denied permission to attend the opening of bid. 

 

(iv)  In case of unscheduled holiday on the closing/opening day of bid, the next working 

day will be treated as scheduled prescribed day of closing/opening of bid, the time 

notified remaining the same. 
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2.4 EARNEST MONETY DEPOSIT   

 

2.4.1 EMD amount will be as indicated in NIT 

 

2.4.2 The EMD may be accepted only in the following forms: 

(i) Cash deposit as permissible under the extant Income Tax Act (before 

tender Opening). 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(iii) Banker9s cheque/ Pay order/ Demand draft, in favour of BHEL (along with 

offer). 

(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance 

Institutions as defined in Companies Act (FDR should be in the name of 

the contractor, a/c BHEL Varanasi). 
(v) Insurance Surety Bonds 

 
In addition to above, the EMD amount in excess of Rs Two lakh may also 
be accepted in the form of Bank Guarantee from scheduled bank. The 
Bank Guarantee in such cases shall be valid for at least six months.  
 

2.4.3. FORFEITURE OF EMD 

 

EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer revokes 

his tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work 

within the period as per LOI/ Contract. 

 

2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen 

days of award of work. In case of expiry of offer validity period or any other 

circumstances, EMD can be released with the approval of Head of Contracting 

deptt., not below the rank of AGM. 

2.4.5 EMD shall not carry any interest. 

2.4.6 SPECIAL CONDITIONS FOR MSE: Refer Clause No-2.5.5. 

 

2.5 SECURITY DEPOSIT 8SD9: 
 

2.5.1. The total amount of Security Deposit would be as mentioned in NIT. EMD of the 

successful tenderer shall be converted and adjusted towards the required amount of 

Security Deposit. Bidder agrees to submit performance security required for execution 

of the contract within the time period mentioned in NIT. Further, if performance security 

is not submitted till such time the first bill becomes due, the amount of performance 

security due shall be recovered as per terms defined in NIT / contract, from the bills 

along with due interest as mentioned herein above. 

 

2.5.2. Security deposit may be furnished in any one of the following form: 

i)  Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 
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iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL, Varanasi) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 

duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

vi) Insurance Surety Bonds 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or 

renewal of the documents or in any other matter connected therewith) 

 

 2.5.3. COLLECTION OF SECURITY: 

 

2.5.3.1Under clause Breach of contract, Remedies and Termination, to ensure recovery of an 

amount equivalent to 10% of the contract value, Security Deposit will be 10% of allotted 

contract value which will be submitted by successful bidder before start of work in one go. 

In case of delay in submission of performance security, enhanced performance security 

which would include interest (Repo rate + 4%) for the delayed period, shall be submitted by 

the bidder. 

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of 

Security Deposit shall be correspondingly enhanced and the additional Security 

Deposit shall be immediately deposited by the Contractor or recovered from payment/s 

due to the Contractor. 

2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount) 

can be released against submission of equivalent Bank Guarantee in acceptable form, 

but only once, before completion of work, with the approval of the authority competent 

to award the work. 

 

 2.5.4 REFUND OF SECURUTY DEPOSIT: 

 

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall 

first have been paid final bill and have rendered a" No Demand" certificate=, the 

security deposit shall be refunded to the contractor as follows: 100% shall be released 

after satisfactory completion of the Defect liability period of the work duly after 

verification/certification by Engineer-In-charge.  

2.5.4.2 The Defect liability period of work shall be as per section 2.6. 

 

2.5.5. SPECIAL CONDITIONS FOR MSEs- EXEMPTIONS 

2.5.5.1 Tender documents shall be issued free of cost & no EMD wherever called 
for will be insisted upon.  

2.5.5.2 MSE contractor can avail the intended benefits as per guidelines of Ministry 
of MSE only if they submit Valid UDYAM certificate  

2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of 
bid opening.  

2.5.5.4. Non submission of such documents will lead to consideration of their bid at 
par with other bidders.  No benefit shall be applicable for this enquiry if any 
deficiency in the above required documents are not submitted before price 
bid opening. Above required documents are to be uploaded on the portal. 

2.5.5.5. In case of any change in the MSE status of the bidder, it shall be 
responsibility of the bidder to notify the change as a part of the bid 
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document. if at a later date it comes to notice of BHEL, that the change in 
the status has not been intimated by the bidder and the order is obtained 
under the premise of an MSE, then BHEL would cancel the pending order 
against this tender and take necessary action suspension of the business 
dealing with the bidder as per procurement policy of BHEL.  

 

    

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be 

responsible for the quality of the workmanship and shall make good or remedy at his own 

expense within defect liability period which shall be for a period of 12 months from date of 

completion of works or else as mentioned in special conditions for contract. During this 

period the contractor shall rectify free of cost all defects due to faulty erection, installation 

& commissioning detected during defect liability period. In the event of the contractor 

failing to repair the defective works within the time specified by the Engineer, BHEL may 

proceed to undertake the repairs of such defective works at the contractor9s risk and cost 
(Refer Clause 4.9), without prejudice to any other rights & recover the same from the 

Security deposit. 

 

2.6.1 BANK GUARANTEES 

 

2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the 

following shall be complied with: 

÷ Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as 

defined in the companies Act.  

÷ The Bank Guarantees shall be as per prescribed format approved by BHEL. 

÷ It is the responsibility of the bidder to get the Bank Guarantees revalidated/ 

extended for the required period (subject to a minimum period of 6 months), as per 

the advice of Engineer in charge.  

÷ BHEL shall not be liable for issue of any reminders regarding expiry of the Bank 

Guarantees. 

÷ In case of extension / further extensions of any Bank Guarantees are not required, 

the bidders shall ensure that the same is explicitly endorsed by the Head of 

Department and approved by the Head of unit. 

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves 

the right to invoke the same by informing the concerned Bank in writing, without any 

advance notice/communication to the concerned bidder 

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing 

Bank, only through an amendment in an appropriate non judicial stamp paper. 

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under 

Registered Post (Acknowledgement Due), addressed to the head of contracting 

department. 

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially up to completion 

period plus defect liability period + 3 months (claim period) and the same shall be further 

kept valid as per advice of Engineer in charge. 

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims 

& penalty in the event of contractor9s failure to fulfil any of the contractual obligations or 

in the event of termination of contract as per terms & conditions of the contract. BHEL 

reserves the right to set off the security deposit against any claims of any contracts with 

BHEL. 
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2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period 

subject to satisfactory completion of work as per contract & submission of claim as per 

prescribed claim format. 

 

2.7 TENDOR COST: 

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit 

proof of the same along with bid. 

 

2.8 VALIDITY OF OFFER: 

 

The validity of the offer shall be 90 days or else as specified in NIT. 

 

2.9 RIGHT OF BHEL TO REJECT TENDERS: 

 

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 
lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever: - 

 
a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for  

     completion as stipulated in the tender shall be applicable. 

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form 

specified or defective or have been materially altered or not in accordance with the 

tender conditions, specifications etc., are liable to be rejected. 

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in 

case it is observed that they are overloaded and may not be in a position to execute this 

job as per the required schedule. The decision of BHEL will be final in this regard. 

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status, 

effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In 

case more than one bidders happen to occupy the L-1 status even after soliciting 

discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the 

respective bidder(s) or their representative(s). Ranking will be done accordingly. BHEL's 

decision in such situation shall be final and binding. 
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CHAPTER III 

 

3.0 CONTRACT EXECUTION & PERFORMANCE 

 

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 

 

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set forth 

in the agreement shall be final and binding on the contractor.  

3.1.2. In case of any discrepancy between the specification and / or the drawing, the 

Accepting Officer shall be the deciding authority as to which shall prevail and his 

decision shall be final and conclusive.  If neither drawings nor specifications contain 

any mention of minor details of construction, which in the opinion of the Accepting 

Officer are essentially as are reasonable and obviously and fairly intended for the 

satisfactory completion for the work, whose decision shall be final and conclusive.  

3.1.3. The contractor shall, at his own expense, supply all stores and material required for 

the contract other than those which may be provided by BHEL at the rates detailed 

therein subject availability at the place of issue indicated therein. All stores and 

materials to be supplied by the contractor shall be of the best quality as described in 

the specification and the contractor shall ensure that the stores and materials comply 

with the specifications.  

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior 

written approval of the Accepting Authority. Employment of piece rate workers shall 

not be deemed as sub-contracting. 

3.1.5. Contractor shall decide the number of employees to be deployed for execution of the 

work awarded to him and he or his authorized representative will be solely entitled to 

dictate such workers about the manner of carrying out the work as per the prescribed 

specifications and quality plan. Contractor/ authorized supervisor of the contractor 

shall supervise the work allotted to him and to be carried out by his employees. 

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are 

physically and mentally fit and do not have any criminal record. Such employees 

should possess requisite skill, proficiency, qualification, experience etc. 

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage / 

loss to BHEL due to acts of omission and commission by his employees. Similarly, 

liability for any compensation to outsiders on account of any act of omission and 

commission by the employees deployed by the contractor shall lie exclusively with 

him.  

3.1.8. The successful tender9s responsibility under these contracts commences from the date 

of issue of the letter of intent (LOI) by BHEL. The tenderer shall submit unqualified 

acceptance to the letter of intent/ award within the period stipulated therein. 

3.1.9. The successful tender shall be required to execute an agreement in the prescribed 

form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in 

any case before releasing the first running bill. The contract agreement shall be 

signed by a person dully authorised/ empowered by the tender. The expenses for 

preparation of agreement document shall be borne by BHEL except cost towards 

purchase of non-judicial stamp paper. 

 

3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work order to 

the party containing all salient features of the contract agreement required by both the 

parties.  

3.1.11.  Contractor shall carry out operations hereunder with due diligence shall maintain strict 

discipline and shall abide by and conform to all rules and regulations promulgated by 
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BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors 

employees is detrimental to Organization9s interest & Safety, BHEL shall have the 

unqualified right to request for the removal of such employee either for incompetence, 

unreliability, misbehaviour, security reasons etc. while on or off the job.  

 

3.2. WORK COMPLETION TIME 

 

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract 

of the Tender document 

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of Intent 

from BHEL and shall proceed with the same with due expedition without delay. 

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as intimated by 

BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest money and or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL9s other rights and remedies in 

this regard.  

3.2.4. The contract shall be considered and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is 

later. Upon closing of contract, BHEL shall issue a completion certificate as per standard 

format, based on specific request of contractor. 

3.2.5. The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL. 

 

3.3. EXTENSION OF TIME FOR COMPLETION 

 

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL 

at its discretion may extend the contract. 

3.3.2. Based on the progress review & performance evaluation, the works balance at the end 

of original contract period less the backlog attributable to the contractor shall be 

quantified, and the number of months of 8Time extension9 required for completion of the 
same shall be jointly worked out. Within this period of 8Time extension9, the contractor 
is bound to complete the portion of the backlog attributable to the contractor. Any 

further 8Time extension9 at the end of the previous extension shall be worked out 
similarly. 

3.3.3. However, if any 8Time Extension 8is granted to the contractor to facilitate continuation 

of work and completion of contract, due to backlog attributable to the contractor alone, 

then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the 

delays attributable to the contractor, in addition to any other actions BHEL may wish to 

take at the risk & cost of contractor. 

 

3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of 

the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of times extensions shall be the sum of 

(i), (ii) and (iii) above and shall be equal to period between the scheduled date of 

completion and the actual date of completion of contract. LD shall be imposed / levied 

for the portion of time extensions attributable to contractor and recoverable form the 

dues payable to the contractor. 

 

 

Page  25   of 40  NIT No: HERP/WCM/MS/CONS/GH/2023-24 Accepted (Sign & Stamp)



 

Page 13 of 26 

 

3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 

 

 3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor 

shall (if so required by the Engineer-In-charge) agree on major milestones/ Action Plan 

/ time and progress chart for completion of the work within scheduled time. The chart in 

the work order shall have the completion date of the individual items thereof and/ or the 

contract or order as a whole. It shall indicate the forecast of the dates for 

commencement and completion of the various processes or sequences of the work, 

and shall be amended as may be required by agreement between Engineer-In-charge 

and contractor writing the limitations of time imposed in the tender document or order.     

3.4.2. In the absence of any specific time and progress chart to be agreed to between the 

contractor and Engineer In charge, the contractor shall ensure and maintain, 

uninterrupted progress of the work such that the entire work shall be completed within 

the time imposed in the tender documents or order and the proportion of work that shall 

be completed up to any time in relation to the entire work to be done under the contract 

or order shall not be less than the proportion that the time elapsed bears to the total 

time of completion provided in the tender documents or order.  

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof 

whenever called upon in writing by the Engineer-In-charge. The contractor will be 

allowed an extension of time for completion limited to not less than the period of 

suspension but no other claim in respect for compensation or otherwise whatsoever will 

be admitted. Time may also be extended to allow for alteration of work made by the 

deviation order as may be decided upon by the Engineer-In-charge in consultation with 

the contractor. 

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of 

Contractor Performance shall be carried out as per procedure for performance 

evaluation. These shall also be used for evaluation of bids for future tenders. 

 

3.5. QUANTITY VARIATION 

 

The quantities given in the contract are tentative and may change to any extent (both in 

plus side and minus side). The quoted rates for individual items shall remain firm 

irrespective of any variations in the individual quantities. No compensation becomes 

payable in case the variation of the final executed contract value unless specifically 

mentioned in NIT.  

 

 3.6. EXTRA WORKS 

 

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due 

to the fault of the contractor, or needed due to any change in deviation from drawings 

and design of equipment, operation/maintenance requirements, mismatching, or due to 

damages in transit, storage and erection/commissioning, and other allied works which 

are not very specifically indicated in the drawings, but are found essential for satisfactory 

completion of the work, will be considered as extra works. 

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in 

rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will 

also have to be arranged by the contractor at his cost. 

3.6.3. All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should 

be maintained and shall be signed by the contractor's representative and BHEL 
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engineer. No claim for extra work will be considered/entertained in the absence of the 

said supporting documents i.e. daily log sheets. Signing of log sheets by BHEL engineer 

does not necessarily mean the acceptance of such works as extra works. 

 

 3.7. STRIKES & LOCKOUT 

 

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with 

his labour. 

3.7.2. In the event of the contractor9s labour resorting to strike or the Contractor resorting to 

lockout and if the strike or lockout declared is not settled within a period of one month, 

BHEL shall have the right to get the work executed through any other agencies and the 

cost so incurred by BHEL shall be deducted from the Contractor9s bills. 
        

3.8. DELAY AND EXTENSION OF TIME:   

 

3.8.1 The Contractor shall be entitled to extension of time in following cases: 

 

3.8.1.1 FORCE MAJEURE 

The following shall amount to Force Majeure: - 

 

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion, 

local combination of worker strike or lockout, Police Action, Revolution, Flood, 

serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other 

similar causes over which the contractor has no control. 

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall 

be covered under force majeure. 

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the 

(Accepting officer of the contract) beyond the contractor control. 

 

3.8.1.2. The Contractor9s work held up for not being given possession of or access to the 
Site by BHEL. 

3.8.1.3.  Instruction of the Engineer-in-charge to suspend the Works and the Contractor not 

being in default as to reasons of suspension; 

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part 

thereof;  

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the 

Contractor9s failure or fault, and is beyond its control without BHEL being 
responsible for the same;  

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of 

the Contract. 

 

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of time for 

any reason whatsoever including:  

 

3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions 

or acts of BHEL are necessitated by or intended to cure any default of or breach of 

the terms of the Contract committed by the Contractor; 

3.8.2.2.  The Contractor shall also not be entitled to any extension of time where any delay 

is due to:  

÷ The failure of its Subcontractor, to commence or to carry out the part of the 

Works in due time; or  
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÷ Non-availability, or shortage of Contractor9s equipment, labour, utility services, 

Plant and Materials; or 

÷ Inclement weather conditions except in case of Force Majeure;  

3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion 

of the job covered by this contract or the obligations of the contractor shall be extended by 

a period of time equal to period of delay, provided that on the occurrence of any such 

contingency, the contractor reports to BHEL in writing the causes of delay within 07 days 

of its occurrence and the contractor shall not be eligible for any compensations. 

3.8.4   When in such case(s) the accepting officer (or higher Authority), on recommendation of 

the Engineer-In- charge, may make fair and reasonable extension, in the completion date 

of the individual items of work of the contract as a whole. Such extension, which will be 

communicated to the contractor by the Engineer- In-charge in writing, but shall 

nevertheless use constantly his best endeavour to prevent or make good the delay and 

shall do all that may be reasonable required to the satisfaction of the Engineer-In- charge 

to proceed with the work.  

 

3.9. INSURANCE  

 

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks 

during transit, storage, erection and commissioning. 

3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment, workmen, 

etc. against accidents and injury while at work and to pay compensation, if any, to 

workmen as per Workmen9s compensation Act.  
3.9.3.  If due to negligence and or non-observation of safety and other precautions by the 

contractors, any accident/injury occurs to the property / manpower belong to third party, 

the contractor shall have to pay necessary compensation and other expense, if so 

decided by the appropriate authorities. 

3.9.4. The contractor will take necessary precautions and due care to protect the material, 

while in his custody from any damage/ loss due to theft or otherwise till the same is 

taken over by BHEL or customer. 

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary 

documents. BHEL will recover the loss including the deductible franchise from the 

contractor, in case the damage / loss is due to carelessness / negligence on the part of 

the contractor. In case of any theft of material under contractor's custody, matter shall 

be reported to police by the contractor immediately and copy of FIR and subsequently 

police investigation report shall be submitted to BHEL for taking up with insurance. 

However, this will not relieve the contractor of his contractual obligation for the material 

in his custody. 

3.9.6   The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the 

contractor to make good the losses or compensate for the same. 

 

3.10 TEMPORARY WORKS 

 

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be 

provided and maintained by the Contractor at its own cost and subject to the consent 

of the Engineer-in-Charge, shall be removed by the Contractor at its own expense 

when such Works are no longer required and in such manner as the Engineer-in-

Charge shall direct. In case the Contractor fails to remove the Temporary Works on 

completion of the Works, the Engineer-in-charge is authorized to get such Temporary 
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Works removed and recover the cost thereof from the Contractor or deduct such 

costs from the payments to be made to the Contractor. 

 

      3.10.2   The contractor shall keep the area of work clean and shall remove the debris etc. 

while executing day-to-day work. Upon completion of work, the contractor shall 

remove from the vicinity of work, all scrap, packing materials, rubbish, unused and 

other materials and deposit them in places specified by the Engineer. The contractor 

will also demolish all the hutments, sheds, offices, etc. constructed and used by him 

and shall clean the debris. In the event of his failure to do so, the same will be 

arranged to be done by the Engineer and the expenses recovered from the 

contractor. 
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CHAPTER-IV 
VALUATION AND   PAYMENT 

 

4.1. RECORDS AND MEASURMENTS: 

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that 

a complete record is obtained on all work performed under the contract. 

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid). 

4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the 

part of the BHEL and the contractor. 

4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of 

appointments for measurements. 

4.1.5. The contractor shall without extra charge, provide assistance with appliance and other 

things necessary for measurements. 

4.1.6. The contractor shall bear all the cost of measurement of his work. 

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by 

both parties on the site on completion of measurement. If the contractor objects to any of 

the measurement recorded on behalf of BHEL in the Measurement Book or against the 

item or items objected to, and such note shall be signed and dated by both parties 

engaged in taking the measurements. 

4.1.8. If as a result of such objection it becomes necessary to remeasure the work wholly or in 

part, the expense of such measurement shall be borne by the party requiring the 

measurement to be retaken provided that not error found by this remeasurment amount 

to less than 5% (five percent) of the value as recorded by the first measurement. 

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-Charge 

shall have power to proceed by himself to take measurements, and in that case these 

measurements shall be accepted by the contractor as final. 

         

4.2. RUNNING & FINAL BILLS: 

 

4.2.1. For progress running bills payment: As soon as possible after completion of each 

quarter of work (else at any period as specified in Special conditions for contract) to the 

satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified 

bills & work out the financial value. These will be entered in Measurement Book & signed 

by both parties. Payment shall be made after affecting the recoveries due from the 

contractor.  

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments 

already made on account subject to certification to the final bill by the Engineer in 

Charge. No charge shall be allowed to the contractor on account of the preparation of 

the final bills. 

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per 

scope and upon material reconciliation (if apply) along with the following 3 

÷ No claim certificate by contractor on a non-judicial stamp paper or Indemnity bond 

as per prescribed format duly notarized indemnifying BHEL in respect of specified 

works contract against all claims & demand against third party liability including 

labour and government agencies. 

÷ Clearance certificates which ever applicable viz., clearance certificate from 

customer, various statutory authority like labour department, PF authority 

commercial tax dept. etc. 

4.2.4. BHEL, after receipt of the Bill/invoice complete in all respects, shall settle the final bill 

to contractor after deducting all dues to BHEL, within the stipulated days as per 

Clause 4.3. 
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4.3. PAYMENT OF BILLS: 

 

Type of Bidder Payment Terms 

(Number of Days) 

Micro & Small Enterprises (MSEs) 45 Days 

Medium Enterprises 60 Days 

Non - MSME 90 Days 

Where ILC payment terms are being given in tenders floated outside 

GeM 

120 Days 

 

The due date will be reckoned from the date of submission of the bill/Invoice which is 

complete in all respects. 

 

The Contractor should submit a duly filled EFT Mandate form certified through Bank for 

release of payment. For payment of GST refer clause 4.5.2. 

 

4.4. RECOVERY FROM THE CONTRACTOR: 

 

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable 

to the contractor, the same may be deducted from any sum then due or which at any 

time thereafter may become due to the contractor under the contract or under any 

other contract with BHEL or from his security deposit, or he shall pay the claim on 

demand. 

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from 

Contractor: 

 

Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 

contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 

funds are insufficient to effect complete recovery against dues indicated in (a) 

above. 

c) If contractor fails to deposit the balance amount to be recovered within the period as 

prescribed in demand notice, following action shall be taken for balance recovery: 

d)  If recovery cannot be made out of dues payable to the contractor as above, balance 

amount to be recovered, shall be informed to other Regions/Units for making 

recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

 

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at 

the rate of 0.1% of executed contract value unless exempted as per terms & 

conditions of contract. 

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of 

the contract.  

 

4.5. TAXES AND OTHER DUTIES: 

 

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST 

Act 2017 & other prevailing government rules. 

 

4.5.2. GST RELATED TERMS & CONDITIONS 
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4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case of 

two part bid): 

a) Legal Name of the bidder as in GST registration, GST registration No., State, 

Place of business, category of registration under GST i.e. Registered dealer / 

Unregistered dealer/ dealer opted for Composition Scheme, 

b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code), 

description of Goods/Services and applicable IGST / CGST / SGST rate and 

any other statutory levy, if any, for each item of Goods or Services. 

 

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by 

BHEL under reverse charge mechanism, the same shall be added to the quoted price 

for evaluation bid. 

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for 

composition scheme at the time of submission of bid, no GST will be payable to the 

bidder and also same will not be considered for evaluation of bid. Dealer has to declare 

in technical bid that no GST is shown separately in price bid. However, in case at the 

time of actual supply, the bidder charges GST at normal rate, the same shall be 

reimbursed subject to the availability of GST credit to BHEL. In case GST credit is not 

available to BHEL, no GST will be payable to the bidder. 

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor 

inputs as mentioned below at GST portal and after ensuring of availability of input 

credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows: 

a) Timely raising & submission of GST compliant Invoices 

b) Timely receipt of Goods & Services  

c) Timely and correct payment of applicable GST by supplier/contractor 

d) Timely filing of return  

e) Compliance of other applicable provisions on supplier/contractor: 

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all 

cases where bills are submitted directly to BHEL-HERP or through bank or under LC or 

through any other mode. 

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or 

applicability of interest or arising of any other financial liability on BHEL-HERP due to 

any default of supplier/contractor under GST such as non/delayed receipt of 

Good/Services, delayed raising & submission of invoices, delayed payment of tax, 

non/wrong declaration of sale by Contractor in return etc. or any other reason not 

attributable to BHEL, such implication shall be to supplier9s/contractor9s account and 
will be deducted from bills. 

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid but 

before the supply/service, GST applicable at the time of supply/service or GST quoted 

in the bid, based on the registration status of the bidder, whichever is lower shall be 

payable. 

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be 

payable. However, in the event of no change in law but bidder quoting certain tax 

structure in bid document which is lower than the applicable one, such amount shall be 

the maximum amount of tax that can be claimed by bidder. 

4.5.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be 

recoverable from the suppliers. 

 

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately 

and ITC has been allowed on self-declaration. In view of the changed scenario, the 

payment of GST shall have made to the contractors simultaneously with their 
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work/services invoices. GST portion of invoice value will be paid only after fulfilling 

following conditions: 

        (a) Payment of GST amount into Govt. Account by supplier against invoice raised to 

BHEL. 

        (b) Filing of GST return within scheduled date. 

        (c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN 

portal. 

 

 4.6. INCOME TAX- IT: 

All statutory taxes & levies shall be deducted from the payment, as per prevailing 

government rules. 

 

4.7. MISCELLANEOUS CHARGES: 

Unless otherwise specified in the Special conditions of Contract, Water & Electricity shall be 

provided by BHEL free of cost. 

All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties 

on materials obtained for the work (excluding materials provided by BHEL) shall be borne by 

the contractor.  

 

4.8. LIQUIDATED DAMAGE (LD) 

 

4.8.1. If the contractor fails to maintain the required progress of work which results in delay in 

the completion of the work as per the contractual completion period, BHEL shall have the 

right to impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per 

week of delay or part thereof subject to a maximum of 10% of the contract value. For this 

purpose, the period of delay shall be the delay attributable to the Contractor for the 

completion of work as per contract. 

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against 

delay in executed work/supply shall be calculated in line with LD clause of the contract for 

the delay attributable to contractor/ supplier.  

For this purpose, contract value shall be taken as Executed Value of work/supply for the 

purpose of limiting maximum LD value. Method for calculation of <LD against delay in 
executed work/supply= is given below.  

 

i. Let the time period from scheduled date of start of work till termination of contract 

excluding the period of Hold (if any) not attributable to contractor/ supplier= T1 

ii.  Let the value of executed work/supply till the time of termination of contract= X  

iii.  Let the Total Executable Value of work/supply for which inputs/fronts were made 

available to contractor/ supplier and were planned for execution till termination of 

contract = Y  

iv.  Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-X/Y) x 

T1 

v.  LD shall be calculated in line with LD clause of the Contract for the delay 

attributable to contractor/ supplier taking <X= as Contract Value and <T2= as delay 
attributable to contractor/ supplier. 

Reason for the delay due to drawing, foundation, deputation of resources etc. will be documented 

properly for delay analysis and same to be submitted to finance for LD calculation, if applicable. 
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 4.9. Risk & Cost Amount against Balance Work  

 

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following 

cases:  

1. Contractor/ supplier9s poor progress of the work vis-à-vis execution timeline as stipulated 

in the Contract, backlog attributable to contractor/ supplier including unexecuted portion 

of work/ supply does not appear to be executable within balance available period (#) 

considering its performance of execution.  

2. Withdrawal from or abandonment of the work by contractor before completion of the work 

as per contract.  

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled 

completion/delivery period as per Contract or as extended from time to time, for the 

reason attributable to the contractor/ supplier. 

 4. Termination of Contract on account of any other reason (s) attributable to Contractor/ 

Supplier. 

 5. Assignment, transfer, subletting of Contract without BHEL9s written permission resulting 
in termination of Contract or part thereof by BHEL. 

 6. Non-compliance to any contractual condition or any other default attributable to 

Contractor/ Supplier. 

 

Risk & Cost amount against balance work shall be calculated as follows: 

Risk & Cost Amount= [(A-B) + (A x H/100)] 

Where A= Value of Balance scope of Work as per rates of new contract 

B= Value of Balance scope of Work as per rates of old contract being 

paid to the contractor at the time of termination of contract i.e. 

inclusive of PVC, if any. 

H = Overhead Factor to be taken as 5 

7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost 

purchase.  

 

4.10. No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising in the 

Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 

including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the 

Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as 

the case may be, is adjudged to be due from BHEL to Contractor whether under the 

Contract or otherwise. 
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CHAPTER- V 

 

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF 

WORKERS ETC. 

 

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF, 

ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to 

labours employed by him either directly or through sub- contractors, in accordance with the 

provisions of: 

÷ Contract Labour (R&A) Act 1970 and rules 1971. 

÷ Payment of wages Act. 

÷ Minimum Wages act 1948,  

÷ Employees State Insurance Act 1948, Rules and regulations 1950. 

÷ Employees Provident Fund Act 1952 and Pension Scheme 1995. 

÷ Employees Compensation Act 1923. 

÷ Maternity Benefit Act 1961. 

÷ Equal Emolument Act 1976. 

÷ Payment of Bonus Act 1963. 

÷ Inter State Migrant Act. 

÷ Building and Other Constructions Workers Act, 1996, 
 

5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or 

compensation under the provisions of above acts or any modifications thereof or any other 

law relating thereof and rules made thereunder from time to time or as consequence of any 

accident or injury to any workman or other persons in or about the works, whether in the 

employment of the contractor or not, save and except where such accident or injury has 

resulted from any act of the Corporation, its agents, or servants, and also against all costs, 

charges and expenses of any suit, action or preceding arising out of such accident or injury 

and against all sum or sums which may with the consent of the contractor be paid to 

compromise or compendia any such claim.  

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent 

license under the Contract labour (Regulation and Abolition) Act 1970 from the concerned 

authorities based on Form-V issued by the Principal Employer/Customer. In order to issue 

Form-V by Customer, Contractor shall fulfill all Statutory requirements like Insurance Policy, 

PF Code/PF Account number etc as per the requirement of BHEL/Customer. 

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of 

life/permanent disability due to an accident which is attributable to the negligence of 

contractor, agency or firm or any of its employees as per Employee9s Compensation Act, 1923 
& Guidelines for Settlement of Claims for Compensation on accidents applicable to the 

Department of Public Enterprises. 

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from 

time to time in the presence authorized representative of BHEL and maintain proper records 

of their timely disbursement. These records need to be preserved for a period of at least any 

3 years and should be made available even after the contract is over for any verification by 

the statutory/BHEL authorities. 

5.6. In case of the contractor employs Women as employee he will discharge his obligation under 

law in respect of such women workers as per Factory Act, Maternity Benefit Act and other 

laws of Uttar Pradesh. 

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 

tolls, royalties, commission or other charges which may be leviable on account of his 

operations in executing the contract. 
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5.8    All safety rules and codes applied by the BHEL at site shall be observed by the contractor 

without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer-in-

charge with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be 

taken against fire hazards and atmospheric conditions. 

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of 

equipment/materials and construction tools and tackles shall be posted at site by the 

contractor till the completion of work under this contract. 

5.10. The contractor shall arrange for such personal protective equipment as are necessary for 

such type of work and carry out the requisite site tests of handling equipment, lifting tools, 

tackles etc. as per prescribed standards and practices. 

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 

requirements as per directions given by BHEL. The contractor has to assist in HSE audit by 

BHEL and submit compliance Report. The contractor has to generate and submit 

record/reports as per HSE plan/activities as per instruction of BHEL. 

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of 

60 years. 

 

CHAPTER- VI 

 

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 

 

6.1.  BHEL reserves the right to withdraw any portion of work and/or to restrict/alter quantum of 

work as indicated in the contract during the progress of work and get it done through other 

agencies to suit BHEL9s commitment to its customer or in case BHEL decides to advance the 
date of completion due to other emergent reasons/ BHEL9s obligation to its customer. 

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get it done 

through other agency, at the risk and cost of the contractor after due notice of a period of 

Two weeks by BHEL in any of the following cases: 

i). Contractor9s poor progress of the work vis-à-vis execution timeline as stipulated in the 

Contract, backlog attributable to contractor including unexecuted portion of work does 

not appear to be executable within balance available period considering its 

performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the 

work as per contract. 

iii). Non-completion of work by the Contractor within scheduled completion period as per 

Contract or as extended from time to time, for the reasons attributable to the 

contractor. 

iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 

v). Assignment, transfer, subletting of Contract without BHEL9s written permission. 
vi). Non-compliance to any contractual condition or any other default attributable to 

Contractor. 

 

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not 

require the whole or any part of the work, to be carried out, the Engineer-In-charge shall give 

notice in writing of the fact to the contractor, who shall have no claim to any payment of 

compensation or otherwise, howsoever on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he did not derive in 

consequence of the foreclosing of the work. 
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6.4. The contractor shall be paid at contract rates for the full amount of the work executed 

including such additional work i.e., cleaning of site etc. as may be rendered necessary by the 

said foreclosing. He shall also be allowed a reasonable payment (as decided by the 

Accepting Officer) for any expenses sustained on account of labour and material collected 

but which could not be utilized on the work as verified by the Engineer-In-charge but the 

contractor shall not have any claim for compensation on account of any alterations having 

been made in the original specifications, drawings, designs and instructions involving and 

curtailment of the work as originally contemplated. 

 

Chapter VII 

 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 

 

7.1 SETTLEMENT OF DISPUTES & ARBITRATION: 
i. All questions/interpretations regarding subject matter of the contract shall be decided 

by the BHEL on the request of the vendor and the decision of the BHEL shall be 

final.  

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the 

same through negotiations.  

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator 

appointed by the competent authority of the BHEL. The conciliation proceedings 

with respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and 

subsequent revisions can be initiated under the scheme at any stage whether 

before, during or even after the commencement of arbitration proceedings or 

litigation before courts. This conciliation scheme is available on our websites 

https://herp.bhel.com and  www.bhel.com  . 

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred 

to arbitration as per corporate guidelines of the BHEL and the arbitration proceeding 

shall be conducted as per provisions of the arbitration and conciliation act, 1996 

read with corporate guideline as amended from time to time.  

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).  

 
7.2. LAWS GOVERNING THE CONTRACT: 

The Order/Contract shall be executed and governed by the laws of India and the courts of 

India alone shall have jurisdiction in respect of any matter arising under or in connection with 

the Order/Contract.  

  

7.3. ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if 

sent by registered post to the address given in tender of the contractor, shall be deemed to 

have been on the date when in ordinary course they would have been delivered to him. The 

contractor shall carry out without delay all orders given to him. 

 

7.4. JURISDICTION OF COURT: 

All disputes or differences arising out of or in connections with the contract shall be subject to 

the exclusive jurisdiction of the court at Varanasi (U.P.) Only. 

 

7.5. CLOSING OF CONTRACTS 

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 

Page  37   of 40  NIT No: HERP/WCM/MS/CONS/GH/2023-24 Accepted (Sign & Stamp)

https://herp.bhel.com/
http://www.bhel.com/


 

Page 25 of 26 

 

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor. 

 

7.6. REVERSE AUCTION: 

BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed 

service provider, instead of opening the submitted sealed price bid in the conventional way. 

The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to 

time. (Refer Guidelines for Reverse Auction32021 (AA:SSP:RA:05 dated 08.03.2021) 

revised as on 10.03.2021). 

 

7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS: 

Guidelines for suspension of business dealings with suppliers/ contractors:  the revised 

guidelines for suspension of business dealings are available on BHEL website at 

<www.bhel.com= on <supplier registration page=. Respective bidders / suppliers may refer this 
before quoting as per their requirement. Action against the defaulted suppliers/ contractors' 

shall be taken as per these guidelines only. 

 

7.8 PUBLIC PROCUREMENT POLICY: 

As per the directives of government of India in form of public procurement (preference to 

make in India) order, 2017 and subsequent orders, BHEL will extend the purchase 

preference to Indian vendors over foreign suppliers for items identified by the respective 

nodal ministries from time to time.  <for this procurement, public procurement (preference to 

make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and 

subsequent orders issued by the respective nodal ministry shall be applicable even if 

issued after issue of this nit but before finalization of contract/ PO/ WO against this nit. In 

the event of any nodal ministry prescribing higher or lower percentage of purchase 

preference and/ or local content in respect of this procurement, same shall be applicable.= 
 

7.9 OTHER ISSUES: 

Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be 

not less than Rs.100 unless otherwise required under relevant statutes. 

In case of any conflict between the General Conditions of Contract and special Conditions of 

contract, provisions specified in the Special conditions of contract shall prevail. 

       BHEL may not insist for signing of Contract Agreements in respect of low value and short  

       time period. 

 

7.10 INTEGRITY PACT (IP): 

 

The revised Implementation Circular, IP document and the IP clause will be applicable for all 

tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs. 

2 Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP Circular No. 32 of 2021-

22 dated 28.02.2022 & Ref: AA: SSP: IP:22-23:01 Circular 12 of 2022-23 dated 26.07.2022. 

 

8. Conflict of interest among Bidders/Agents: 

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 

lead to anti-competitive practices to the detriment of procuring entity's interests. The bidder 
found to have a conflict of interest shall be disqualified. A bidder may be considered to have 

a conflict of interest with one or more parties in this bidding process, if 

a) They have controlling partner (s) in common; or 

b) They receive or have received any direct or indirect subsidy financial stake from any of 

them; or 
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c) They have the same legal representative/agent for purposes of this bid; or 

d) They have relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 

bidder; or 

e) Bidder participates in more than one bid in this bidding process. participation by a bidder 

in more than one bid will result in the disqualification of all bids in which the parties are 

involved. however, this does not limit the inclusion of the components/ sub-assembly 

assemblies from one bidding manufacturer in more than one bid; or 

f) In cases of agents quoting in offshore procurements, on behalf of their principal 

manufacturers, one agent cannot represent two manufacturers or quote on their behalf in a 

particular tender enquiry. one manufacturer can also authorise only one agent/dealer. there 

can be only one bid from the following: 

1. The principal manufacturer directly or through one Indian agent on his behalf; and 

2. Indian/foreign agent on behalf of only one principal; or 

g) A bidder or any of its affiliates participated as a consultant in the preparation of the design 

or technical specifications of the contract that is the subject of the bid; or 

h) In case of a holding company having more than one independently manufacturing units, or 
more than one unit having common business ownership/management, only one unit should 
quote. similar restrictions would apply to closely related sister companies. bidders must 
proactively declare such sister/ common business/ management units in same/ similar line of 
business. 

9. Breach of contract, Remedies and Termination 
In case of breach of contract, wherever the value of security instruments like 
performance bank guarantee available with BHEL against the said contract is 
atleast 10% of the contract value, the same be encashed. In case the value of the 
security instruments available is less than 10% of the contract value, the balance 
amount be recovered from other financial remedies (i.e. available bills of the 
contractor, retention amount, etc. with BHEL) or legal remedies be pursued. The 
balance scope shall be got done independently without Risk & Cost of the failed 
supplier/ contractor. 
 
Further, levy of liquidated damages, debarment, termination, de-scoping, short-
closure, etc., shall be applied as per provisions of the contract. 
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 Bharat Heavy Electricals Limited  

                              Heavy Equipment Repair Plant

             Works Contract Management (WCM) Department 
                         Tarna, Shivpur, Varanasi-221003 

  

 
   

 

Bidders Declaration  

I / we have read the terms and conditions of the tender document, our contractual obligations 

towards execution of the Contract as per the tender document, we know of all obligations to be 

performed by us under the contract, the financing cost, administrative expenses, Statutory liabilities, 

etc. and undertake to fulfill its entire requirement under the quoted rates.                                                                

                                                                                                                           

 

 

Thanking you, 
 
Yours Sincerely 
 
 
 
 
Signature, seal and address of the party 
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