

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01. 2. 2017 TO 28.2. 2017

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1642	Erection and Commissioning of Electrostatic Precipitator and its Auxiliaries that includes Handling of materials at BHEL/Client's stores/storage yard, transportation to site of Erection, Erection, Testing & Assistance for commissioning and Trial Operation, including supply and application of Final Painting of 1x525 MW set at Tuticorin TPS Stage IV, Megha Engineering & Infrastructures Limited (MEIL), Tuticorin, Tamil Nadu	OT	07-10-16	TWO	27-10-16	10	1.M/s Bhavani Erectors Pvt. Ltd. 2.M/s Bridge and Roof Co (I) Ltd. 3.M/s Brothers Engineering and Erectors Pvt. Ltd. 4.M/s EDAC Engineering Ltd. 5.M/s Engenius Erectors Pvt. Ltd. 6.M/s Power Mech Projects Ltd. 7.M/s Rukmani Infra Projects Pvt. Ltd. 8.M/s Santosh Infra Power Pvt. Ltd.	1.M/s Dowel Erectors Pvt. Ltd. 2.M/s Prabhat Engineering Works	YES	SCT 1642 DT. 7/2/17	M/s EDAC Engineering Ltd.	76700000	24 MONTHS	Not Applicable
SCT1645	Erection and Commissioning of Electrostatic Precipitator and its' Auxiliaries, that includes Handling of materials at BHEL/Client's stores/storage yard, transportation to site of Erection, Erection, Testing & Assistance for commissioning and Trial Operation, including supply and application of Final Painting of ESP and its' Auxiliaries, Ducts & Dampers, duct support structure etc., 1x800MW, North Chennai TPS Stage-III, Ponneri TK, Thiruvallur District, Tamilnadu State	OT	11-11-16	TWO	23-12-16	10	1.M/s Bridge and Roof Co (I) Ltd. 2.M/s Brothers Engineering and Erectors Pvt. Ltd. 3.M/s EDAC Engineering Ltd. 4.M/s Engenius Erectors Pvt. Ltd. 5.M/s Power Mech Projects Ltd. 6.M/s Texcel Engineers Pvt. Ltd. 8.M/s Universal Erectors Pvt Ltd.	1.M/s CD Nair Erectors 2.M/s Jyoti Turbo Power Services Pvt. Ltd 3.M/s Rukmani Infra Projects Pvt. Ltd.	YES	SCT 1645 DT. 7/2/17	M/s Texcel Engineers Pvt. Ltd.	107000000	30 MONTHS	Not Applicable
SCT 1640 PKG B	Handling at site stores / storage yard, transporting to site, inspection, erection, alignment, welding, NDT, fixing of hangers & supports, for Power Cycle, LP and Turbine Piping and all associated piping & Insulation and Auxiliary Boiler for 2 X 500MW sets, Neyveli New Thermal Power Project, Neyveli.	OT	24-09-16	TWO	17-10-16	11	1.M/s Indwell Constructions Pvt Ltd 2.M/s Power Mech Projects Ltd. 3.M/s PCP International Ltd. 4.M/s Bhavani Erectors Pvt Ltd 5.M/s Engenius Erectors Pvt Ltd. 6.M/s S V Infratech Engineers Pvt Ltd.	1.M/s Brothers Engineering and Erectors Ltd. 2.M/s Akash Techno Engineers India Pvt Ltd. 3.M/s Mech Engineers and Erectors Pvt Ltd. 4.M/s Gannon Dunkerly & Co. Ltd. 5.M/s EDAC Engineering Ltd	Yes	SCT 1640 PKG B Dt.7/2/17	M/s Power Mech Projects Ltd.	131000000	26 Months	Not Applicable

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01. 2. 2017 TO 28.2. 2017

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1646	Erection, Testing and Commissioning of - 1 set Frame 9FB Gas Turbine, GTG, 133.4MW Steam Turbine, STG, Condenser, LP Piping, 2 sets Gas booster compressors and respective auxiliaries and other Balance of Plant equipment's including supply and application of painting, Handling of materials at Site Store/Storage yard, transportation to site of work at 1x370 MW Yelahanka Combined Cycle Power Plant, Yelahanka, Bengaluru, Karnataka State	OT	20-12-16	TWO	12-01-17	11	1.M/s Alpha Power Engineering Services Pvt.Ltd. 2.M/s Bhavani Erectors Pvt. Ltd. in Consortium with M/s Power Mech Projects Ltd. 3.M/s Brothers Engineering and Erectors Ltd. 4.M/s EDAC Engineering Ltd. 5.M/s Engenius Erectors Pvt Ltd 6.M/s Indwell Constructions Pvt. Ltd. 7.M/s S V Infratech Engineers Pvt. Ltd 8.M/s Texcel Engineers Pvt. Ltd.	1.M/s Arun Construction 2.M/s Bridge and Roof Company Ltd. 3.M/s Jyoti Turbo Power Services Pvt. Ltd.	YES	SCT 1646 Dt. 21/2/17	M/s Bhavani Erectors Pvt. Ltd.	47044559	20 Months	Not Applicable
SCT 1643	Handling of materials at BHEL / Clients Store / Storage Yard, transportation to site, Erection, Testing & Assistance for commissioning and Trial Operation including supply and application of final painting of Electrostatic Precipitator (ESP) & auxiliaries, Duct & Dampers, Fan duct support structure etc. at 1 x 800MW set at Dr. Narla Tatarao TPS – Stage V, Ibrahimpatnam, Vijayawada, Andhra Pradesh	OT	09-11-16	TWO	15-12-16	8	1.M/s Akash Engineering Services 2.M/s Bridge and Roof Company India Ltd. 3.M/s Brothers Engineering and Erectors Ltd. 4.M/s Engenius Erectors Pvt Ltd. 5.M/s Golden Edge Engineering Pvt Ltd. 6.M/s Power Mech Projects Ltd. 7.M/s Universal Erectors Pvt Ltd	1.M/s Rukmani Infra Projects Pvt. Ltd.	Yes	SCT 1643 21/2/17	M/s Brothers Engineering and Erectors Ltd.	110000000	35 Months	Not Applicable