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No Deviation Sheet (Cost of Withdrawal Sheet)

ANNEXURE-II DEVIATION SHEET (COST OF WITHDRAWAL)

PROJECT:-

PACKAGE :-

TENDER ENQUIRY :-

NAME OF THE BIDDER

SI. Volume/Section

Page No.

Clause No.

Technical
Specification/Tender
Document No

Complete Description of Deviation

Cost of withdrawal
of deviation to be
entered by the
bidder in

Reference of price
Schedule of which
Cost of Withdrawal
of Deviation is
applicable

Nature of cost of
withdrawal of
deviation
(Positive/Negative)

Reasons for quoting
deviation

1 TECHNICAL DEVIATION

1.01

1.02

1.03

1.04

1.05

1.06

1.07

1.08

2 COMMERCIAL DEVIATION

2.01

2.02

2.03

2.04

2.05

2.06

2.07

2.08

NOTES:

1. Cost of Withdrawal of deviation will be applicable on the basic price (i.e. excluding taxes, duties & freight) only.

2. All the bidders have to list out all their technical & commercial deviations (if any) in details in the above format.

3.Any deviation not mentioned above and shown separately or found hidden in offer, will not be taken cognizance of.

4.Bidder shall submit duly filled unpriced copy of above format indicating "quoted" in "cost of withdrawl of deviation" column of the schedule above along with their Techno-commercial offer, wherever applicable. In absence of same, such deviation(s) shall
not be considered and offer shall be considered in total compliance to NIT.

5. Bidder shall furnish price copy of above format along with price bid.

6.The final decision of acceptance/ rejection of the deviations quoted by the bidder shall be at discretion of the Purchaser.

7.Bidders to note that any deviation (technical/commercial) not listed in above and asked after Part-1 opening shall not be considered.

8. For deviations w.r.t. Credit Period, Liquidated damages, Firm prices if a bidder chooses not to give any cost of withdrawl of deviation loading as per Annexure-VIl of GCC, Rev-07 will apply. For any other deviation mentioned in un-priced copy of this
format submitted with Part-1 bid but not mentioned in priced copy of this format submitted with Priced bid, the cost of withdrawl of deviation shall be taken as NIL.

9. Any deviation mentioned in priced copy of this format, but not mentioned in the un-priced copy, shall not be accepted.

10. All techno-commercial terms and conditions of NIT shall be deemed to have been accepted by the bidder, other than those listed in unpriced copy of this format.

11. Cost of withdrawl is to be given seperately for each deviation. In no event bidder should club cost of withdrawl of more than one deviation else cost of withdrawl of such deviations which have been clubbed together shall be considered as NIL.

12. In case nature of cost of withdrawl (positive/negative) is not specified it shall be assumed as positive.

13. In case of descrepancy in the nature of impact (positive/ negative), positive will be considered for evaluation and negative for ordering.




DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name and Designation of Officer of BHEL inviting the Tender);

Bharat Heavy Electricals Limited,

Project Engineering Management,
BHEL Sadan,

HRD & ESI Complex,

Plot No 25, Sector-16 A, Noida-201301

Sub : Declaration confirming knowledge about Site conditions

Ref : 1) NIT/Tender Specification NO: .............cococvvrieinnn, ,
2) All other pertinent issues il date

|/We, hereby declare and confirm that we have visited the
Project Site as referred in BHEL Tender Specifications and acquired full knowledge and information about the
Site conditions including Wage structure, Industrial Climate, the Law & Order and other conditions prevalent at
and around the Site. We further confirm that the above information is true and correct and we shall not raise any
claim of any nature due to lack of knowledge of Site conditions.

|/We, hereby offer to carry out work as detailed in above mentioned Tender Specification, in accordance with
Terms & Conditions thereof.

Yours faithfully,

(Signature, Date & Seal of Authorized
Representative of the Bidder)

Date:

Place:



PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY

(On non-Judicial paper of appropriate value)

Bank Guarantee No..........cccecuruees

Date.......coeuvvurnee .
To
(Employer’s Name and Address)
Dear Sirs,
In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender No.................. (Tender
Conditions), M/s. ....cccccecvuvenne having its registered office at .......ccccecvvvvvrrecevcnnenns (hereinafter referred to as the
‘Tenderer'), is submitting its bid for the work of....ccevccrununnneee invited by .............. (name of the Employer)
through its Unitat .......ccceeveenee. (The Tender Conditions provide that the Tenderer shall pay a sum of Rs....................

as Earnest Money Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit

includes Bank Guarantee executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and unconditional
Bank Guarantee against Earnest Money Deposit for an amount of .......cccccvveeeennns is required to be submitted
by the Tenderer as a condition precedent for participation in the said Tender and the Tenderer having approached

us for giving the said Guarantee,

we, the ............. [Name & address of the Bank] .................. having our Registered Office at ............. (hereinafter
referred to as the Bank) being the Guarantor under this Guarantee, hereby irrevocably and unconditionally
undertake to forthwith and immediately pay to the Employer without any demur, merely on your first demand
any sum or sums of Rs.......cccccuueen. (in words Rupees......ccccccevreecvveennes ) without any reservation, protest, and

recourse and without the beneficiary needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding

Rs.




We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised
by the Vendor/Contractor/Vendors in any suit or proceeding pending before any Court or Tribunal, Arbitrator or

any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment hereunder

and the Tenderer shall have no claim against us for making such payment.

We ..oeveeeee. Bank further agree that the Employer shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said Tender or
to extend the time of submission of from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Employer against the said Tenderer and we shall not be relieved from our liability
by reason of any such variation, or extension being granted to the said Tenderer or for any forbearance, act or
omission on the part of the Employer or any indulgence by the Employer to the said Tenderer or by any such
matter or thing whatsoever which under the law relating to sureties would but for this provision have effect of

so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank
as a principal debtor, in the first instance without proceeding against the Tenderer and notwithstanding any

security or other guarantee that the Employer may have in relation to the Tenderer's liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including..........cccccccceeerunnee. and shall be

extended from time to time for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding and
operative until payment of all money payable to the Employer in terms hereof. However, unless a demand
or claim under this Guarantee is made on us in writing on or before the .......ccccccvnniivccnnenn. we shall be

discharged from all liabilities under this Guarantee.

WE, oo Bank lastly undertake not to revoke this guarantee during its currency except with the previous

consent of the Employer in writing.

This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of India.

Courts at .cccoeeerernenene shall alone have exclusive jurisdiction over any matter arising out of or in connection with
this Bank Guarantee



Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed..........cccc.........

b) This Guarantee shall be valid up to ........cc......

c) Unless the Bank is served a written claim or demand on or before all rights under this
guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under this

guarantee irrespective of whether or not the original bank guarantee is returned to the Bank

We, Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of

(Name of the Bank)

T Details of the Invitation to Bid/Notice Inviting Tender

2 Name and Address of the Tenderer

w

Details of the Work

BN

Name of the Employer

5 BG Amount in words and Figures
6 Validity Date

7 Date of Expiry of Claim Period
Notes:

1. Units are advised that expiry of claim period may be kept 3-6 months after validity date. It may be ensured
that the same is in line with the agreement/ contract entered with the Vendor.

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the
State where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be
purchased in the name of Contractor/sub-contractor /vendor/ Bank issuing the guarantee.

3. Inline with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the Standard
BG Formats. If required, such modifications may be carried out after taking up appropriately with the
Unit/Region’s Law Deptt.



4,

In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India)
can be accepted subject to the condition that the Bank Guarantee should be enforceable in the
town/city or at nearest branch where the Unit is located i.e. Demand can be presented at the
Branch located in the town/city or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

b.1 Insuch cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such,
Foreign Vendor needs to make necessary arrangements for issuance of Counter- Guarantee by
Foreign Bank in favour of the Indian Bank’s (BHEL's Consortium Bank) branch in India. It is
advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be
borne by the Foreign Vendor. The tender stipulation should clearly specify these
requirements.

b.2  Incase, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank
(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure
at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758
(as amended from time to time). The BG Format provided to them should clearly specify the
same.



Proforma of Insurance Surety Bond towards Earnest Money Deposit

(To be stamped in accordance with Stamp Act of India)
Insurance Surety Bond No. .............ccccvnnene.

To

Bharat Heavy Electricals Limited,

Dear Sirs,

In accordance with Invitation for Bids under your Tender Ref. No. ......cccccoiiiiiiiiiiiiiieencinins ,
M/s...coeeeannne [Bidder's Name] .......cccccceeenn. having its Registered/Head Office at
............................................................. (hereinafter called the 'Bidder') wish to participate in the said
bid for [Name of Package] .........oooooiiiiiiiiieeceee e as an irrevocable
Insurance Surety Bond against Earnest Money Deposit for an amount of
c(®) valid for ...... **) ..... days from ......(***) ....... required to be submitted by the
Bidder as a condition precedent for participation in the said bid which amount is liable to be forfeited

on the happening of any contingencies as mentioned under the Bidding Documents.

We, the ..., [Name & address of the Insurer] ..........cccc.u... having our Head Office at
........................... (#).......cssssvennneeen.. guarantee and undertake to pay immediately on demand by
Bharat Heavy Electricals Limited (hereinafter called the 'Employer') the amount of ..................... *)

...................... without any reservation, protest, demand and recourse. Any such demand made by
the 'Employer’ shall be conclusive and binding on us irrespective of any dispute or difference raised
by the Bidder and/or any right/remedy available to the bidder in terms thereof.

This Insurance Surety Bond shall be unconditional as well as irrevocable and remain in full force for
a period of ...... **) ..... days from the latest due date of bid opening and a claim period of
...... (@).....days. If any further extension of this Insurance Surety Bond is required, the same shall be
extended to such required period (not exceeding one year) on receiving instructions from M/s .............
[Bidder's Name] ............. on whose behalf this Insurance Surety Bond is issued.

In witness where of the Insurer, through its authorized officer, has set its hand and stamp on

(Signature)

(Designation with Insurer Stamp)
Authorised Vide Power of Attorney



Proforma of Insurance Surety Bond towards Earnest Money Deposit

(To be stamped in accordance with Stamp Act of India)
Insurance Surety Bond No. .............ccccvnnene.

NOTE :

1. (*) The amount as specified in the Notice inviting Tender (NIT).
(**) This shall be the duration of Offer Validity Date.
(***) This shall be the latest date of opening of Techno-Commercial bids.
(#) Complete mailing address of the Head Office of the Insurer to be given.
(@) This date shall be expiry of claim period & may be kept 3-6 months beyond the
validity date

2. The Insurance Surety Bond shall be from an Insurer as per guidelines issued by Insurance
Regulatory and Development Authority of India (IRDAI) as amended from time to time.

3. The Employer shall be the Creditor, the Bidder shall be the Principal debtor and the
Insurance company/Insurer shall be the Surety in respect of the Insurance Surety Bond
to be issued by the Insurer.

4. The Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp paper of
appropriate value as per Stamp Act prevailing in the state (s) where the Insurance Surety
Bond is submitted or is to be acted upon or the rate prevailing in State where the
Insurance Surety Bond is executed, whichever is higher. The Stamp Paper/e-stamp paper
shall be purchased in the name of Bidder/Insurer issuing the Insurance Surety Bond.

5. While getting the Insurance Surety Bond issued, Bidders are required to ensure
compliance to the points mentioned in Form of Bank Guarantee/Insurance Surety Bond
Verification Check List enclosed in this Section of Bidding Documents. Further, Bidders
are required to fill up this Form and enclose the same with the Insurance Surety Bond.



Format for Local Content Certificate as per MIl Order in case of Self Certification

2= Date: ..oovveeeereeiienes

To,

Bharat Heavy Electricals Limited
PEM, BHEL SADAN,

Plot No 25, Sector -16A

Noida (U.P)-201301

Reference: Tender ENQUIry NO-......cuccoeinerninieeenecnenesnee e

Name Of PACKAZE! ...cvveveeeereeteceee ettt

Dear Sir,

We hereby certify that items of ..o (Package name)
FOr e (Project Name) offered by M/s ......ccceevververerecrecieeeren, (bidder’s name)
having its works/office at .....ccccoceveeevicnsiscccerere e has local content of ..o, %. Further,

it is also certified that the local content percentage (%) certified above is in line with definition of ocal
content given in point no 2 of Public Procurement (Preference to Make in India), Order 2017- revision,
having ref. no. P-45021/2/2017-PP(BE-Il)-Part(4) Vol.ll dated 04.06.2020 & 19.07.2024 an
VISt st e qualifies as Class-I/Class-Il (strike out whichever is not
applicable) local supplier.

Further, cost of imported items (inclusive of taxes) sourced locally from resellers/ distributors is Rs
......... and cost of licence/royalty paid/technical expertise cost etc. source from outside of India is

Details of the location(s) at which the local value addition-

Yours very truly

............................... (Signing Authority Name & Sign)

................................. (Firm Name)



Format for Local Content Certificate as per Mll Order in other case

To be given on statutory auditor / cost auditor of the company (in the case of
companies) / from a practicing cost accountant / practicing chartered
accountant Letter head

Ref: o Date: ..coovvveivieiennes

To,

Bharat Heavy Electricals Limited
PEM, BHEL SADAN,

Plot No 25, Sector -16A

Noida (U.P)-201301

Reference: Tender ENQUIrY NO-......cceceerirerrnierinecnenesseresesesseesenenens

NAmME Of PACKAZE: ...cvvveverieireeirireie sttt st ss e ss e seeessenas

Dear Sir,

We hereby certify that items of ..o (Package name)
FOX e (Project Name) offered by M/s .....cccccvuvevivenieneeninnecrenenns (bidder’s name)
having its works/office at .......cccevucvvevecereecceee e has local content of ..........ccooueueunes %. Further,

it is also certified that the local content percentage (%) certified above is in line with definition of ocal
content given in point no 2 of Public Procurement (Preference to Make in India), Order 2017- revision,
having ref. no. P-45021/2/2017-PP(BE-Il)-Part(4) Vol.ll dated 04.06.2020 & 19.07.2024 an
VIS ettt et et qualifies as Class-I/Class-Il (strike out whichever is not
applicable) local supplier.

Further, cost of imported items (inclusive of taxes) sourced locally from resellers/ distributors is Rs
......... and cost of licence/royalty paid/technical expertise cost etc. source from outside of India is

Details of the location(s) at which the local value addition-

Yours very truly

............................... (Signing Authority Name & Sign)

................................. (Firm Name)



Proforma of Land Border Certificate as per GFR

0= Date: .ooveeeeeieeesenes

To,

Bharat Heavy Electricals Limited
PEM, BHEL SADAN,

Plot No 25, Sector -16A

Noida (U.P)-201301

Reference:

Order no-F6/18/2019-PPD dated 23.07.2020 issued by Ministry of Finance.

Tender ENQUiry NO-.......ccvvrieeeicnernieieie e
OFfer NO-...cireveeeieerere e

NAME OF PACKAZE: ...oveveveieireciriereectre ettt se et ee s seenes

Dear Sir,

| have read the clause regarding restriction on procurement from a bidder of a country which shares
a land border with India. I hereby certify that Company name, is not from such a country and is eligible
to be considered.

Thanking You,

Yours faithfully,

(Company director seal and signature)



To be given on Letter head of Bidder

Mandatory declaration by Micro and Small Enterprise (MSE) bidders

(302 Date: ..ccoovveeevreiienes

To,

Bharat Heavy Electricals Limited
PEM, BHEL SADAN,

Plot No 25, Sector -16A

Noida (U.P)-201301

Reference: Tender ENQUIry NO-.......cccceerivevernierinnenenessereneesseesssseens
Name Of PACKAZE: ....coieiriecree e e

Any Bidder falling under MSE category shall furnish the following details & submit documentary
evidence/ Govt. Certificate etc. in support of the same along with their techno-commercial offer.

Type under SC/ST Owned Women Owned | Others (excluding SC/ST
MSE & Women Owned)
Micro

Small

Note: If the bidder does not furnish the above in the tender, offer shall be processed construing that
the bidder is not falling under MSE category.

Thanking You,

Yours faithfully,

(Authorized signatory seal and signature)



To be given on Letter head of Bidder

Mandatory declaration by bidders regarding conflict of interest

RET: e [DF: | (=T

To,

Bharat Heavy Electricals Limited

PEM, BHEL SADAN, Plot No 25, Sector -16A
Noida (U.P)-201301

Reference: Tender Enquiry No-..
Name Of PACKAGE! ...c.evmirirriee sttt

Treatment of cases regarding conflict of interest:

The bidder notes that a conflict of interest would said to have occurred in the tender process and execution
of the resultant contract, in case of any of the following situations:

i) If its personnel have a close personal, financial, or business relationship with any personnel of BHEL who
are directly or indirectly related to the procurement or execution process of the contract, which can affect
the decision of BHEL directly or indirectly;

ii) The bidder (or his allied firm) provided services for the need assessment/ procurement planning of the
Tender process in which it is participating;

iii) Procurement of goods directly from the manufacturers/ suppliers shall be preferred. However, if the
OEM/ Principal insists on engaging the services of an agent, such agent shall not be allowed to represent
more than one manufacturer/ supplier in the same tender. Moreover, either the agent could bid on behalf
of the manufacturer/ supplier or the manufacturer/ supplier could bid directly but not both. In case bids
are received from both the manufacturer/ supplier and the agent, bid received from the agent shall be
ignored. However, this shall not debar more than one Authorised distributor (with/ or without the OEM)
from quoting equipment manufactured by an Original Equipment Manufacturer (OEM) in procurements
under a Proprietary Article Certificate.

iv) A bidder participates in more than one bid in this tender process. Participation in any capacity by a
Bidder (including the participation of a Bidder as a partner/ JV member or sub-contractor in another bid or
vice-versa) in more than one bid shall result in the disqualification of all bids in which he is a party. However,
this does not limit the participation of an entity as a sub-contractor in more than one bid if he is not bidding
independently in his own name or as a member of a JV.

The Bidder declares that they have read and understood the above aspects, and the bidder confirms that
such conflict of interest does not exist and undertakes that they will not enter into any illegal or undisclosed
agreement or understanding, whether formal or informal with other Bidder{s), in this regard. This applies
in particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding process. In
case, the Bidder is found having indulged in above activities, the same will be considered as a violation
of the tender conditions, and suitable action shall be taken by BHEL as per extant policies/ guidelines.

Thanking You,

Yours faithfully,

(Authorized signatory seal and signature)



Form No: F-18 (Rev 00)
Form WAM 22

BANK GUARANTEE FOR PERFORMANCE SECURITY

(To be stamped in accordance with Stamp Act of India)

Bank Guarantee No: ..................

To

Bharat Heavy Electricals Limited,

Execution Agency (PSNR, PSER, PSSR, PSWR as applicable)
Name & Address

Dear Sirs,

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which expression shall unless

repugnant to the context or meaning thereof, include its successors and permitted assigns) incorporated under the

Companies Act, 1956 and having its registered office at through its Unitat...................... (name

of the Unit) having awarded to ( Name of the Vendor / Contractor / Supplier) with its registered office at hereinafter

referred to as the '_Vendor / Contractor / Supplier ', which expression shall unless repugnant to the context or meaning

thereof, include its successors and permitted assigns), a contract Ref No............ dated ............ valued at Rs............
(Rupees ---------mmmmmmmmmeev WEC..ooi (inwords........... Jfor (hereinafter called the 'Contract')

and the Vendor / Contractor / Supplier having agreed to provide a Contract Performance Bank Guarantee, equivalent to

...... % (.... Percent) of the said value of the Contract to the Employer for the faithful performance of the Contract,

WE, oo (hereinafter referred to as the Bank), having registered/Head office at ................ and inter alia a branch at
............ being the Guarantor under this Guarantee, hereby, irrevocably and unconditionally undertake to forthwith and
immediately pay to the Employer any sum or sums upto a maximum amount of RS =-=-----------—- ( Rupees ----------nmmmmev
---) without any demur, immediately on first demand from the Employer and without any reservation, protest, and recourse
and without the Employer needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this

guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised by the

Vendor / Contractor / Supplier in any suit or proceeding pending before any Court or Tribunal, Arbitrator or any other authority,

our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment thereunder and the

Vendor / Contractor / Supplier shall have no claim against us for making such payment.

Wethe ..o, bank further agree that the guarantee herein contained shall remain in full force and effect during
the period that would be taken for the performance of the said Contract/satisfactory completion of the performance guarantee

Page 1 of 4



Form No: F-18 (Rev 00)
Form WAM 22

BANK GUARANTEE FOR PERFORMANCE SECURITY

(To be stamped in accordance with Stamp Act of India)

period as per the terms of the Contract and that it shall continue to be enforceable till all the dues of the Employer under or
by virtue of the said Contract have been fully paid and its claims satisfied or discharged.

We ..o BANK further agree with the Employer that the Employer shall have the fullest liberty without our consent
and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said Contract

or to extend time of performance by the said Vendor / Contractor / Supplier from time to time or to postpone for any time or

from time to time any of the powers exercisable by the Employer against the said Vendor / Contractor / Supplier and to

forbear or enforce any of the terms and conditions relating to the said Contract and we shall not be relieved from our liability

by reason of any such variation, or extension being granted to the said Vendor / Contractor / Supplier or for any forbearance,

act or omission on the part of the Employer or any indulgence by the Employer to the said Vendor / Contractor / Supplier

or by any such matter or thing whatsoever which under the law relating to sureties would but for this provision have effect

of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor, in the first instance without proceeding against the Vendor / Contractor / Supplier and notwithstanding any

security or other guarantee that the Employer may have in relation to the Vendor / Contractor / Supplier 's liabilities.

This Guarantee shall remain in force upto and including........................... and shall be extended from time to time for

such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of constitution or

insolvency of the Vendor / Contractor / Supplier but shall in all respects and for all purposes be binding and operative until

payment of all money payable to the Employer in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the ............................ we shall
be discharged from all liabilities under this guarantee thereafter.

This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of India.

Courts at Delhi shall alone have exclusive jurisdiction over any matter arising out of or in connection with this Bank
Guarantee.

We, ... BANK lastly undertake not to revoke this guarantee during its currency except with the previous consent

of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:
a) The liability of the Bank under this Guarantee shall not exceed........................
b) This Guarantee shall be valid upto ...............

Page 2 of 4



Form No: F-18 (Rev 00)

Form WAM 22
BANK GUARANTEE FOR PERFORMANCE SECURITY
(To be stamped in accordance with Stamp Act of India)
c) Unless the Bank is served a written claim or demand on or before all rights under this guarantee

shall be forfeited and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective

of whether or not the original bank guarantee is returned to the Bank.

We, Bank, have power to issue this Guarantee under law and the undersigned as a duly authorized person
has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of
(Name of the Bank)

T NAME AND ADDRESS OF EMPLOYER |.e Bharat Heavy Electricals Limited
2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

4 CONTRACT VALUE

5 PROJECT/SUPPLY DETAILS
6 BG AMOUNT IN FIGURES AND WORDS

7 VALIDITY DATE : The validity of Bank Guarantee towards Security Deposit shall be till actual completion work (Contract
period) + Guarantee Period + 3 months

8 DATE OF EXPIRY OF CLAIM PERIOD : The Claim period may be kept 3 to 6 months beyond the validity date

Note:

1. Bidders are advised that expiry of claim period may be kept 3-6 months after validity date.

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act prevailing
in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State where the BG
was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in the name of

Vendor/Contractor/Supplier /Bank issuing the guarantee.
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Form No: F-18 (Rev 00)
Form WAM 22

BANK GUARANTEE FOR PERFORMANCE SECURITY

(To be stamped in accordance with Stamp Act of India)

3. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can
be accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or at
nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the town/city

or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor

country’s Bank)

b.1  Insuch cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in favour
of the Indian Bank's (BHEL's Consortium Bank) branch in India. It is advisable that all charges for
issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender

stipulation should clearly specify these requirements.
b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank
(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at

sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as

amended from time to time). The BG Format provided to them should clearly specify the same.
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Proforma of Insurance Surety Bond towards Security Deposit
(To be stamped in accordance with Stamp Act of India)

To,

Bharat Heavy Electricals Limited,
Power Sector xxxxxxxxx Region,
XXXXXXXXXXXXXXXXXXXXXXXXXXX

Dear Sirs,

In consideration, to Bharat Heavy Electricals Limited (Hereinafter referred to as the
‘Employer’ which expression shall unless repugnant to the context or meaning thereof,
include its successors, administrators and assigns), for having awarded, Mi/s ...
(Contractor's name) ... having its Registered /Head Office at ...XXXXXXXXXXX...
(Hereinafter referred to as the ‘Contractor’, which expression shall unless repugnant to
the context or meaning thereof, include its successors administrators, executors and
assigns), a Contract by issue of Letter of Award No. ...XXXXXXXXXXX... dated
...dd/mmlyyyy... and the same having been unequivocally accepted by the contractor,
valued at Rs. ...XXXXXXXXXXX... (Rupees ...XXXXXxxxxxX... only) and the Contractor
having agreed to provide Security Deposit towards fulfilment of any obligations in terms
of the provisions of the contract equivalent to ....% (percent) of the said value of the
Contract to the Employer amounting Rs. ...XXXXXXXXXXX... (Rupees ...XXXXXXXXXXX...
Only).

We ...[Name & Address of the |Insurer]...having its Head Office
at ...xxxxxxxxxxX... (hereinafter referred to as the ‘Insurer’, which expression shall,
unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby guarantee and undertake to pay the
Employer, on demand any and all amount payable by the Contractor in terms of the
agreement to provide Security Deposit, to the extent of Rs ...XxXXXXxxxxxXx... (Rupees
... XXXXXXXXXXX... Only) as aforesaid at any time up to ...dd/mml/yyyy... [#] without any
condition, demur, reservation, contest, recourse or protest and/or without any reference
to the Contractor. Any such demand made by the Employer on the Insurer shall be
conclusive and binding notwithstanding any difference between the Employer and the
Contractor or the Insurer and the Contractor or any dispute pending before any Court,
Tribunal, Arbitrator or any other authority. The Insurer undertakes not to revoke this
Insurance Surety Bond during its currency and or any period extended under the contract,
without prior consent of the Employer and further agrees that the guarantee herein
contained shall be enforceable till ...dd/mmlyyyy... [@].

The Employer shall have the fullest liberty, without affecting in any way the liability of the
Insurer under this Insurance Surety Bond, from time to time to extend the performance of
the Contract by the Contractor for the purpose of which, the Insurer shall be liable to
extend the validity of the present Insurance Surety Bond without any demur, condition,
protest and the Insurer shall at no point in time have an option of revoking the same, The
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Proforma of Insurance Surety Bond towards Security Deposit
(To be stamped in accordance with Stamp Act of India)

Employer shall have the fullest liberty, without affecting this Insurance Surety Bond, to
postpone from time to time the exercise of any powers vested in them or of any right which
they might have against the Contractor,and to exercise the same at any time in any
manner, and either to enforce or to forbear to enforce any covenants, contained or
implied, in the Contract between the Employer and the Contractor or any other course or
remedy or security available to the Employer. The Insurer shall not be released of its
obligations under these presents by any exercise by the Employer of its liberty with
reference to the aforesaid or any of them or by reason of any other act or forbearance or
other acts of omission or commission on the part of the Employer or any other indulgence
shown by the Employer or by any other matter or thing whatsoever which under law
would, but for this provision, have the effect of relieving the Insurer.

The Insurer also agrees and undertakes that the Employer at its option shall be entitled
to enforce this Insurance Surety Bond against the Insurer as a Surety, in the first instance
without proceeding against the Contractor and notwithstanding any security or other
guarantee that the Employer may have in relation to the Contractor’s liabilities.

Notwithstanding anything contained herein above our liability under this Insurance Surety
Bond is restricted to Rs. ...XXXXXXXXXXX... (Rupees ...XXXXXXXXXXX... Only) and it
shall remain in force up to and including ...dd/mml/yyyy... [#] and shall be extended from
time to time for such period, as may be desired by M/s ...(Contractor’s name)... on
whose behalf this Insurance Surety Bond has been given.

Dated this............... day of....ccccevvvunnnnns 20 i at...
WITNESS :
L e

(Signature) (Signature)
........... (Name) (Name)
"""""" (Official Address) (Designation with Insurer Stamp)

Authorised Vide Power of

Attorney
[ J
Date.. .o
2. —————— (Signature)
.................................... (Name)
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Notes:

1)

2)

3)

4)

5)

# Validity date: The validity of Insurance Surety Bond towards Security Deposit
shall be till actual completion work (Contract period) + Guarantee Period + 3
months.

@ Date of Expiry of Claim Period: The Claim period may be kept 3 to 6 months
beyond the validity date.

The Insurance Surety Bond shall be from an Insurer as per guidelines issued by
Insurance Regulatory and Development Authority of India (IRDAI).

The Employer shall be the Creditor, the Contractor shall be the Principal debtor
and the Insurance company/Insurer shall be the Surety in respect of the
Insurance Surety Bond to be issued by the Insurer.

The Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp
paper of appropriate value as per Stamp Act prevailing in the state(s) where the
Insurance Surety Bond is executed, whichever is higher. The Stamp Paper/e-
stamp paper shall be purchased inthe name of Bidder/Insurer issuing the
Insurance Surety Bond.
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BANK GUARANTEE FOR INTEREST FREE REFUNDABLE ADVANCE

(To be stamped in accordance with Stamp Act of India)

Bank Guarantee No: ..................

Date:...vvviiiiiiiiiiii i,
To
Bharat Heavy Electricals Limited,
Power Sector ................. Region,
................ (Address) ........cceuen...
Dear Sirs,
This deed of Guarantee made this day of two thousand by _ < Name

and Address of Bank> hereinafter called the "The Guarantor" (which expression shall unless repugnant to
the context or meaning thereof be deemed to include its successors and assigns) in favour of M/S Bharat
Heavy Electricals Limited a Company incorporated under the Companies Act, 1956, having its registered office
at BHEL House, Siri Fort, New Delhi - 110049 through its unit at Power Sector, ................ Region,
........... (Address)..................., hereinafter called "The Company" (which expression shall unless repugnant to
the context or meaning thereof be deemed to include its successors and assigns).

WHEREAS M/s. (hereinafter referred to as the Contractor) have entered into a
Contract arising out of Letter of Award no. dtd (hereinafter referred to as "the Contract") for
the <Name of work > with the Company.

AND WHEREAS the Contract inter-alia provides that the Company will pay to the Contractor interest free advance

of Rs. (Rupees only) on certain terms and
conditions specified in the Contract subject to the Contractor furnishing a Bank Guarantee for Rs.
(Rupees only) in favour of the Company.

AND WHEREAS the Company has agreed to accept a Bank Guarantee from a Bank to cover the said advance.

AND WHEREAS the Contractor has approached the Guarantor and in consideration of the arrangement arrived
at between the Contractor and the Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter
mentioned in favour of the Company.

NOW THIS DEED WITNESSES AS FOLLOWS:-

(1) In consideration of the Company having agreed to advance a sum of Rs.
(Rupees only) to the Contractor, the Guarantor do hereby guarantee the due
recovery by the Company of the said advance thereon as provided according to the terms and
conditions of the Contract. If the said Contractor fails to utilize the said advance for the purpose of the
Contract and /or the said advance is not fully recovered by the Company the Guarantor do hereby
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BANK GUARANTEE FOR INTEREST FREE REFUNDABLE ADVANCE

(To be stamped in accordance with Stamp Act of India)
unconditionally and irrevocably undertake to pay to the Company without demur and merely on a demand, to

the extent of the said sum of Rs. (Rupees only) any claim made by the
Company on them for the loss or damage caused to or suffered by the Company by reasons of the Company
not being able to recover in full the advance as aforesaid.

(2) The decision of the Company whether the Contractor has failed to utilize the said advance or any part thereof
for the purpose of the Contract and / or as to the extent of loss or damage caused to or suffered by the
Company by reason of the Company not being able to recover in full the said sum of Rs. shall be
final and binding on the Guarantor, irrespective of the fact whether the Contractor admits or denies the
default or questions the correctness of any demand made by the Company in any Court Tribunal or Arbitration
proceedings or before any other Authority.

(3) The Company shall have the fullest liberty without affecting in any way the liability of the Guarantor
under this Guarantee, from time to time to vary any of the terms and conditions of the Contract or extend
time of performance by the Contractor or to postpone for any time and from time to time any of the powers
exercisable by it against the Contractor and either enforce or forebear from enforcing any of the terms and
conditions governing the Contract or securities available to the Company and the Guarantor shall not be
released from its liability under these presents by any exercise by the Company of the liberty with reference
to the matters aforesaid or by reasons of time being given to the Contractor or any other forbearance, act or
commission on the part of the Company or any indulgence by the Company to the Contractor or of any other
matter or thing whatsoever which under the law relating to sureties would, but for this provision have the effect
of so releasing the Guarantor from its liability under this guarantee.

(4) The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect during
the period till the Company discharges this Guarantee, subject to however, that the Company shall have no
claim under this Guarantee after i.e. (the present date of validity of Bank Guarantee unless the date of
validity of this Bank Guarantee is further extended from time to time, as the case may be) unless a notice of
the claim under this Guarantee has been served on the Guarantor before the expiry of the said period in which
case the same shall be enforceable against the Guarantor not withstanding the fact that the same is enforced
after the expiry of the said period.

(5) The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with the previous
consent of the Company in writing and agrees that any liquidation or winding up or insolvency or dissolution
or any change in the constitution of the Contractor or the Guarantor shall not discharge the Guarantor's liability
hereunder.

(6) It shall not be necessary for the Company to proceed against the Contractor before proceeding against the
Guarantor and the Guarantee herein contained shall be enforceable against them notwithstanding any security
which the Company may have obtained or obtain from the Contractor shall at the time when proceedings are
taken against the Guarantor hereunder be outstanding or unrealized.
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BANK GUARANTEE FOR INTEREST FREE REFUNDABLE ADVANCE

(To be stamped in accordance with Stamp Act of India)
(7) Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to

Rs. (Rupees ). Our guarantee shall remain in force until ,
i.e. the present date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is
further extended from time to time. Unless a claim or demand under this guarantee is made against us on or
beforg--------- , we shall be discharged from our liabilities under this Guarantee thereafter.

(8) Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts
at Nagpur only.

(9) The Guarantor hereby declares that it has power to execute this Guarantee under its Memorandum and

Articles of Association and the executant has full powers to do so on its behalf under the Power of Attorney
dated (To be incorporated by the Bank) granted to him by the proper authorities of the Guarantor.

IN WITNESS whereof the (Bank) has hereunto set and subscribed its hand the day, month and
year first, above written.

(Name of the Bank)

Signed for and on behalf of the Bank
(Designation of the Authorized Person Signing the Guarantee)

(Signatory No. )

1. The BG shall be executed on non-judicial stamp papers of adequate value procured in the name of
the Bank in the State where the Bank is located.

2. The BG is required to be sent by the executing Bank directly to BHEL at the address where tender
is submitted / accepted, under sealed cover.
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Form No: F-23 (Rev 00)

BANK GUARANTEE FOR INTEREST BEARING REFUNDABLE ADVANCE

(To be stamped in accordance with Stamp Act of India)

Bank Guarantee No: ..................

To

Bharat Heavy Electricals Limited,
Power Sector Northern Region,

BHEL SADAN, Plot No. 25, Sector-16A,
Noida, (U.P.) - 201301

Dear Sirs,

This deed of Guarantee made this day of two thousand by < Name and

Address of Bank> hereinafter called the "The Guarantor" (which expression shall unless repugnant to the

context or meaning thereof be deemed to include its successors and assigns) in favour of M/S Bharat Heavy
Electricals Limited a Company incorporated under the Companies Act, 1956, having its registered office at
BHEL House, Siri Fort, New Delhi - 110049 through its unit at Bharat Heavy Electricals Limited, Power Sector
Northern Region, BHEL SADAN, Plot No. 25, Sector-16A, Noida, (U.P.) - 201301, hereinafter called "The
Company" (which expression shall unless repugnant to the context or meaning thereof be deemed to include its

successors and assigns).

WHEREAS M/s. (hereinafter referred to as the Contractor) have entered into a

Contract arising out of Letter of Award no.: dtd. (hereinafter referred to as “the Contract")

for the < Name_of work > with the Company.

AND WHEREAS the Contract inter-alia provides that the Company will pay to the Contractor interest bearing

advance of Rs. (Rupees only) on certain terms and

conditions specified in the Contract subject to the Contractor furnishing a Bank Guarantee for Rs.

(Rupees only) in favour of the Company.

AND WHEREAS the Company has agreed to accept a Bank Guarantee from a Bank to cover the said advance.

AND WHEREAS the Contractor has approached the Guarantor and in consideration of the arrangement arrived
at between the Contractor and the Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter

mentioned in favour of the Company.

NOW THIS DEED WITNESSES AS FOLLOWS: -
(1) In consideraton  of the Company having agreed to advance a sum  of
Rs. (Rupees only) to the Contractor, the Guarantor do hereby
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Form No: F-23 (Rev 00)

BANK GUARANTEE FOR INTEREST BEARING REFUNDABLE ADVANCE

(To be stamped in accordance with Stamp Act of India)

guarantee the due recovery by the Company of the said advance with interest thereon as provided
according to the terms and conditions of the Contract. If the said Contractor fails to utilise the said
advance for the purpose of the Contract and /or the said advance together with interest as aforesaid is
not fully recovered by the Company the Guarantor do hereby unconditionally and irrevocably undertake
to payto the Company without demur and merely on ademand, to the extent of the saidsum of Rs.__

(Rupees only) any claim made by the Company on them for the loss or damage caused

to or suffered by the Company by reasons of the Company not being able to recover in full the advance
with interest as aforesaid.

(2) The decision of the Company whether the Contractor has failed to utilise the said advance or any part
thereof for the purpose of the Contract and / or as to the extent of loss or damage caused to or suffered by
the Company by reason of the Company not being able to recover in full the said sum of Rs._
with interest if any shall be final and binding on the Guarantor, irrespective of the fact whether the
Contractor admits or denies the default or questions the correctness of any demand made by the Company
in any Court Tribunal or Arbitration proceedings or before any other Authority.

(3) The Company shall have the fullest liberty without affecting in any way the liability of the Guarantor
under this Guarantee, from time to time to vary any of the terms and conditions of the Contract or
extend time of performance by the Contractor or to postpone for any time and from time to time any of
the powers exercisable by it against the Contractor and either enforce or forebear from enforcing any of
the terms and conditions governing the Contract or securities available to the Company and the Guarantor
shall not be released from its liability under these presents by any exercise by the Company of the liberty
with reference to the matters aforesaid or by reasons of time being given to the Contractor or any other
forbearance, act or commission on the part of the Company or any indulgence by the Company to the
Contractor or of any other matter or thing whatsoever which under  the law relating to sureties would, but
for this provision have the effect of so releasing the Guarantor from its liability under this guarantee.

(4) The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect during
the period till the Company discharges this Guarantee, subject to however, that the Company shall have
no claim under this Guarantee after_____i.e. (the present date of validity of Bank Guarantee unless the
date of validity of this Bank Guarantee is further extended from time to time, as the case may be) unless a
notice of the claim under this Guarantee has been served on the Guarantor before the expiry of the said
period in which case the same shall be enforceable against the Guarantor not withstanding the fact that the

same is enforced after the expiry of the said period.
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Form No: F-23 (Rev 00)

BANK GUARANTEE FOR INTEREST BEARING REFUNDABLE ADVANCE

(To be stamped in accordance with Stamp Act of India)

(5) The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with the previous
consent of the Company in writing and agrees that any liquidation or winding up or insolvency or dissolution
or any change in the constitution of the Contractor or the Guarantor shall not discharge the Guarantor's liability
hereunder.

(6) It shall not be necessary for the Company to proceed against the Contractor before proceeding against the
Guarantor and the Guarantee herein contained shall be enforceable against them notwithstanding any
security which the Company may have obtained or obtain from the Contractor shall at the time when
proceedings are taken against the Guarantor hereunder be outstanding or unrealised.

(7) Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to

Rs. (Rupees ). Our guarantee shall remain in force until , i.e. the

present date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further
extended from time to time. Unless a claim or demand under this guarantee is made against us on or before-
-------- , we shall be discharged from our liabilities under this Guarantee thereafter.

(8) Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts
at Delhi only.

(9) The Guarantor hereby declares that it has power to execute this Guarantee under its Memorandum and
Articles of Association and the executant has full powers to do so on its behalf under the Power of Attorney

dated (To be incorporated by the Bank) granted to him by the proper authorities of the Guarantor.

IN WITNESS whereof the (Bank) has hereunto set and subscribed its hand the day, month
and year first, above written.
(Name of the Bank)

Signed for and on behalf of the Bank
(Designation of the Authorized Person Signing the Guarantee)

(Signatory No. )

1. The BG shall be executed on non-judicial stamp papers of adequate value procured in the name of
the Bank in the State where the Bank is located.

2. The BG s required to be sent by the executing Bank directly to BHEL at the address where tender
is submitted / accepted, under sealed cover.
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BHEL-IP AA:SSP:IP:RO5 dtd 28-01-2026

Annexure-1
INTEGRITY PACT

Between
Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and having its
registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter referred to as “The

Principal"”, which expression unless repugnant to the context or meaning hereof shall include its successors or
assigns of the ONE PART

and

, (description of the party along with address), hereinafter referred to as “The
Bidder/ Contractor" which expression unless repugnant to the context or meaning hereof shall include its
successors or assigns of the OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

(hereinafter referred to as “Contract”). The Principal values full compliance with all relevant laws
of the land, rules and regulations, and the principles of economic use of resources, and of fairness and
transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint panel of Independent External Monitor(s) (IEMs),
who will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1- Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles: -

1.1.1 No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal
will in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential/ additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract
execution.

1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal offence
under the Bharatiya Nyaya Sanhita (BNS) 2023 and Prevention of Corruption Act 1988 or any other
statutory penal enactment, or if there be a substantive suspicion in this regard, the Principal will
inform its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent corruption.
The Bidder(s)/ Contractor(s) commits himself to observe the following principles during
participation in the tender process and during the contract execution.
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2.1.1

2.1.2

2.1.3

2.1.4

2.2

2.3

AA:SSP:IP:RO5 dtd 28-01-2026

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or
give to the Principal or to any of the Principal's employees involved in the tender process or the
execution of the contract or to any third person any material, immaterial or any other benefit which
he/ she is not legally entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the tender process or during the execution of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant Bharatiya Nyaya
Sanhita (BNS) and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.

Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and representatives
in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign principals or associates. The
Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made,
and is committed to or intends to make to agents, brokers or any other intermediaries in connection
with the award of the contract.

The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to IEMs
and shall await their decision in the matter.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression
through a violation of Section 2 above, or acts in any other manner such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the
tender process , terminate the contract, if already awarded, exclude from future business dealings
and/ or take action as per the separate "Guidelines on Banning of Business dealings with Suppliers/
Contractors", framed by the Principal.

Section 4 - Compensation for Damages

41

4.2

If the Principal has disqualified the Bidder (s) from the tender process before award / order
acceptance according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/ Bid Security.

If the Principal is entitled to terminate the Contract according to Section 3, or terminates the
Contract in application of Section 3 above , the Bidder(s)/ Contractor (s) transgression through a
violation of Section 2 above shall be construed breach of contract and the Principal shall be-entitled
to demand and recover from the Contractor an amount equal to 5% of the contract value or the
amount equivalent to Security Deposit/ Performance Bank Guarantee , whichever is higher, as
damages, in addition to and without prejudice to its right to demand and recover compensation for
any other loss or damages specified elsewhere in the contract.

Section 5 - Previous Transgression
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5.1

5.2

AA:SSP:IP:RO5 dtd 28-01-2026

The Bidder declares that no previous transgressions occurred in the last 3 (three) years (to be
reckoned from date of bid submission) with any other company in any country conforming to the
anti-corruption approach in India that could justify his exclusion from the tender process. The date
of such transgression, for the purpose of disclosure by the bidders in this regard, would be the date
on which cognizance of the said transgression was taken by the competent authority. The
transgression(s), for which cognizance was taken even before the said period of three years, but
are pending conclusion, shall also be reported by the bidders.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or the contract, if already awarded, can be terminated for such reason or action can be
taken as per the separate "Guidelines on Banning of Business dealings with Suppliers/ Contractors",
framed by the Principal.

Section 6 - Equal treatment of all Bidder (s)/ Contractor (s) / Sub-contractor (s)

6.1

6.2

6.3

The Principal will enter into Integrity Pacts with identical conditions as this Integrity Pact with all
Bidders and Contractors.

In case of a joint venture, all the partners of the joint venture should sign the Integrity Pact. In case
of Sub-contracting, the Principal Contractor shall be solely responsible for the adherence to the
provisions of IP by the sub-contractor(s).

The Principal will disqualify from the tender process all Bidders who do not sign this Integrity Pact
or violate its provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will
inform the Vigilance Office.

Section 8 -Independent External Monitor(s)

8.1

8.2

8.3

8.4

8.5

The Principal appoints competent and credible panel of Independent External Monitor (s) (IEMs)
for this Integrity Pact. The task of the IEMs is to review independently and objectively, whether and
to what extent the parties comply with the obligations under this Integrity Pact on receipt of any
complaint by them from the bidder(s).

The IEMs are not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. He reports to the CMD, BHEL.

The IEMs shall be provided access to all documents/ records pertaining to the Contract, for which
a complaint or issue is raised before them asand when warranted. However, the
documents/records/information having National Security implications and those documents which
have been classified as /Top Secret are not to be disclosed.

The Principal will provide to the IEMs sufficient information about all meetings among the parties
related to the Contract provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the IEMs the option to participate in
such meetings.

The role of IEM is advisory and the advice of IEM is non- binding on the Organization. However, as
IEMs are invariably persons with rich experience who have retired as senior functionaries of the
government, their advice would help in proper implementation of the IP.
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8.6

8.7

8.8

8.9

8.10

8.11

8.12

8.13

AA:SSP:IP:RO5 dtd 28-01-2026

For ensuring the desired transparency and objectivity in dealing with the complaints arising out of
the tendering process, the matter should be examined by the full panel of IEMs jointly, who would
look into the records, conduct an examination, and submit their joint recommendations to the
Management. In case the full panel is not available due to some unavoidable reasons, the available
IEM(s) will conduct examination of the complaints. Consent of the IEM(s), who may not be available,
shall be taken on record.

The IEMs shall examine all the representations/grievances/ complaints received by them from the
bidders or their authorized representative related to any discrimination on account of lack of fair
play in modes of procurement and bidding systems, tendering method, eligibility conditions, bid
evaluation criteria, commercial terms & conditions, choice of technology/ specifications etc.

The CMD, BHEL shall decide the compensation to be paid to the IEMs and its terms and conditions.

IEMs should examine the process integrity, they are not expected to concern themselves with fixing
of responsibility of officers. Complaints alleging mala fide on the part of any officer of the Principal
should be looked into by the CVO of the Principal.

If the IEMs have reported to the CMD, BHEL, a substantiated suspicion of an offence under relevant
Bharatiya Nyaya Sanhita (BNS)/ Prevention of Corruption Act, and the CMD, BHEL has not, within
reasonable time, taken visible action to proceed against such offence or reported it to the Vigilance
Office, the IEMs may also transmit this information directly to the Central Vigilance Commissioner,
Government of India.

After award of work, the IEMs shall look into any issue relating to execution of Contract, if
specifically raised before them. As an illustrative example, if a Contractor who has been awarded
the Contract, during the execution of Contract, raises issue of delayed payment etc. before the
IEMs, the same shall be examined by the panel of IEMs.

However, the IEMs may suggest systemic improvements to the management of the Principal, if
considered necessary, to bring about transparency, equity and fairness in the system of
procurement.

The word “Monitor' would include both singular and plural.

Section 9 - Pact Duration

9.1

9.2

This Integrity Pact shall be operative from the date this Integrity Pact is sighed by both the parties.
Any violation of the same would entail disqualification of the bidders and exclusion from future
business dealings.

If any claim is made/ lodged during currency of this Integrity Pact, the same shall be binding and
continue to be valid despite the lapse of this Pact as specified above, unless it is discharged/
determined by the CMD, BHEL.

Section 10 - Other Provisions

10.1

10.2

This Integrity Pact is subject to Indian Laws and exclusive jurisdiction shall be of the competent
Courts as indicated in the Tender or Contract, as the case may be.

Changes and supplements as well as termination notices need to be made in writing.
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10.3  If the Bidder({s)/ Contractor(s ) is a partnership or a consortium or a joint venture, this Integrity Pact
shall be signed by all partners of the partnership or joint venture or all consortium members.

10.4  Should one or several provisions of this Integrity Pact turn out to be invalid, the remainder of this
Integrity Pact remains valid. In this case, the parties will strive to come to an agreement to their
ariginal intentions.

10.5 Only those bidders / contractors who have entered into this Integrity Pact with the Principal would
be competent to participate in the bidding. In other words, entering into this Integrity Pact would
be a preliminary qualification.

10.6  In the event of any dispute between the Principal and Bidder(s)/ Contractor(s) relating to the
Contract, in case, both the parties are agreeable, they may try to settle dispute through Mediation
before the panel of IEMs in a time bound manner. If required, the Principal may adopt any
mediation rules for this purpose. However, not more than five meetings shall be held for a particular
dispute resolution, The fees/expenses on dispute resolution shall be equally shared by both the
parties. In case, the dispute remains unresolved even after mediation by the panel of IEMs, either
party may take further action as the terms & conditions of the Contract.

Aanebal CM&@% PEM

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
(Office Seal) (Office Seal)
Place BHEL *‘Mm

Date

Witness: L,W Witness:
{Name & Addr“ﬂ?‘,#}:ﬁ/dﬁ. %_9/4 2(7! (Name & Address)

' RAEL Noig
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Annexure-2

Clause on IP in the tender

Integrity Pact (IP)

(a) IP is a tool to ensure that activities and transactions between the Company and
its Bidders/ Contractors are handled in a fair, fransparent and corruption free
manner. Following Independent External Monitors (IEMs) on the present panel
have been appointed by BHEL with the approval of CVC to oversee
implementation of IP in BHEL.

SI | IEM Email

1. | Dr. Sarat Kumar Acharya, Ex-CMD, NLC ieml1@bhel.in
2. | Shri R. Mukundan, IRPS (Retd.) iem2@bhel.in
3. | Shri Madan Lal Meenaq, IAS (Retd.) iem3@bhel.in

(b) The IP as enclosed with the tender is to be submitted (duly signed by authorized
signatory) along with fechno-commercial bid (Part-l, in case of two/ three part
bid). Only those bidders who have entered info such an IP with BHEL would be
competent to participate in the bidding. In other words, entering into this Pact
would be a preliminary qualification.

(c) Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any
complaint arising out of the tendering process, the matter may be referred to
the panel of IEMs. All correspondence with the IEMs shall be done through emaill
only.

Note:

No routine correspondence shall be addressed to the IEM (phone/ post/ email)
regarding the clarifications, time extensions or any other administrative queries, efc
on the tender issued. All such clarification/ issues shall be addressed directly to the
fender issuing (procurement) department’s officials whose contact details are
provided below:

Details of contact person(s):

(1) (2)

Name: Name:

Deptt: Deptt:

Address: Address:

Phone: (Landline/ Mobile) Phone: (Landline/ Mobile)
Email: Email:

Fax: Fax:




Form WAM 6
BHARAT HEAVY ELECTRICALS LIMITED
DIVISION
Running Account Bill
(Para 4.3.1 of Works Accounts Manual)

Departmental Bill No.

Name of the Contractor Date:
Name of the Work: Division: Sub-Division:
Date of written order to Period of work covered in this

Sanctioned Estimate: commence the Work: bill:

Date of commencement
Code No.:

of work:
Due date of completion as per
Contract Agreement No.: Dated: agreement
Date of approval of Competent Authority for time extension as applicable
(copy to be enclosed).
I. ACCOUNT OF WORK EXECUTED
Adhoc payment for work not previously| Item No. of | Description of | Quantity as Quantity Rate Unit Payment on the basis of Quantity executed Payment on the basis of Remarks
measured ** work work per executed actual measurement upto since last RA bill actual measurement since last
- agreement upto date date running account bill

Total as Since last Total upto

per last running date

running | account bill

account

bill
[ 1 ] 2 [ 3 | 4 | 5 [ 6 [ 7 | 8 HEE 10 | 11 12 13

** 1. Whenever payment is made on adhoc basis without actual measurements the amount in whole rupees should be entered in columns 1 to 3 only and not in columns 7 to 12

2. Whenever there is an entry in column 12 on the basis of actual measurement, the whole of the amount previously paid without detailed measurement should be adjusted by a minus entry in column 2 equivalent to the amount shown in column 1, so
that the total upto date in column 3 may become nil.

Total value of work done upto date 7. E—
Deduct value of work shown on the last Running Account Bill (:) I —
Net value of work done since last Running Account Bill (o) H—
RUPEES (IN WOIAS) .ottt te et e e e e teseete s as et e et a e e aesbese s e s ses et enssaasteses baseesenssaestesssseseensesassasesanastasansen Only
Note :

Wherever adhoc payments to contractors against running bills are made in accordance with the extant Works Policy, the amount so paid shall be adjusted.




Form WAM 6 (Contd).
Il. MEMORANDUM OF PAYMENTS

1. Total value of work actually measured as per Account No. |, Column 10 (A e e

Total upto date adhoc payment for work covered by approximate or plan measurements
as per Account |, Col. 3

4. Total upto date payments [(A)+(B)] € e
Total amount of payments already made as per entry (D) of last Running Account Bill No.

5. e dated ............ forwarded to the Accounts Department on ................ o

6. Balance [(C)- (D)]

7. Payments nowtobemade:
a) by cash /cheque e
b) by deduction for value of materials supplied by BHEL vide Annexure A
attached
c) by deduction for hire of tools and plant vide Annexure B attached @~ cemememeeen
d) by deduction for other charges vide Annexure C attached e
e) by deduction on account of security deposit o
f) by deduction on account of IncomeTax e
Note : | Amounts relating to items 4 to 6 above should be entered in column Il and those relating to item 7 in column |. The amount shown against item 6 and the total of item 7 should agree with each other. |
11l. CERTIFICATE OF THE ENGINEER IN CHARGE
1 The measurements on which the entries in column 7 to 12 of Part | of this Bill (Account of work executed) are based were made by and are reorded at pagles -
of Measurement Book No. ---------——————— (Name and Designation)
5 Certified that the methods of measurement are correct and the work has been carried out in accordance with the terms and conditions, schedules, specifications and drawings etc. forming part of the contract agreement, subject to deviations
included in the deviation statement (Annexure D)
3 Certified that in addition to and quite apart from the quantities of work actually executed as shown in column 10 of Part |, some work has actually been done in connection with several items and the value of the such work is, in no case, less
than the adhoc payments as per column 3 of Part |, made or proposed to be made, for the convenience of the contractor in anticipation of, and subject to the results of, detailed measurement which will be made as soon as possible.
4 Certified that measurements by Engineer-incharge and test check of prescribed percentage of measurements by the concerned superior authorities has been carried out.
5 Certified that there are no pending recoveries from the contractor on account of chargeable items (e.g T&P, consumables, material, etc.) issued either by BHEL or by the customer and other recoveries like power, water, quarter, tax liability
towards declaration forms etc.
6 Certified that with regard to the free issues, regular reconciliation is being done, completed upto ------------- and there are no recoveries pending from the contractor on account of such issues in excess of requirement for execution of work as
per contract.
7 Certified that there is no pending recovery for damaged material issued free of cost.
8 Certified that the contractor has fulfilled all the requirements as per contract with reference to statutory obligations (PF, ESI, Minimum Wages, BOCW, Insurance etc.), support services such as service manpower, computer system , T&P etc
Signature of Contractor Signature of Engineer in Charge

Designation:

Date: Date:



Form WAM 6 (Contd).

IV. CERTIFICATE OF THE SENIOR ENGINEER

Certified that the measurements have been check measured 10 the PresCribDEU @XTENT DY ...ttt ee et sae st e e sees sessestesessassesessesesensesessesessessessssesensesesasnsesanes at site and also by the undersigned and the relevant
1 entries have been initialed in the Measurement Book. (vide pages .........ccccoeueveveeeesienirennnes ) (Name and Designation)
2 Certified that all the measurements recorded in the measurement book have been correctly billed for
3 Certified that all recoverable amounts in respect of materials tools and plant etc. and other charges have been correctly made vide annexures A to C attached.
Certified for payment * of Rs. ....coevvveieiceeeeeececee (RUPEES ..ttt only)

* Here specify the net amount payable.

Date: Signature of Senior Engineer

V. ENTRIES TO BE MADE IN THE FINANCE DEPARTMENT

Code No.:

Accounts Bill No. dated ALLOCATION
Entered in Journal Book vide entry No. -------------- 1S BTy [ — Estimate No : Debit Credit
Passed for Rs. (Gross amount) (Deductions)
Less Deductions Rs. Name of Work :
Net amount payable Rs. Account code head
(Rupees only)
Payable to Shri / M/s by cheque / cash
Entered in Contractors ledger No. Page Total

Assistant Accountant Finance Executive

Date: Date: Date:



ANNEXURE A

Form WAM 6 (Contd.)

Statement showing details of materials issued to the contractor Shri/ M/S

and covered by the agreement

Stores Issue e o Quantity actually
Issue voucher No. and date | Description of material issued o . . .
SI.No. Voucher No. ) Quantity issued incorporated in the | Balance quantity If recoverable from the contractor
allotted by stores to the SIV issued to the contractor )
and date work with contractor
Rate at which Amount Amount recovered Balance now
Free Chargeable Free [hargeabl : . Remarks
recoverable recoverable upto previous bill recovered
1 2 3 4 5 6 7 8 9 | 10 11 12 13 14
Total |
Certified that .............cceeene (balance quantity of free issue material as per Col. 8 above) is physically available with the Contractor.
Signature of Contractor Signature of Engineer in Charge Signature of Senior Engineer
Date: Date: Date:
ANNEXURE B
Statement showing tools and plant issued to the CONrACLOr SHEI/II/S.......oceieveeeeeeeeeeeeetete et et teee st se s ses s sesesasanesasans in respect of Contract Agreement No........cceceeveveenennnee. Dated.....ccoeeeeevreeeereeeeeeeenen
Rate at which istob A t d upt
SI. No. Description of Tools and Plant Issued Period for which issued ate at which recovery 1s to be Amount recoverable moun re.coverc-e upto Balance Recovered now Remarks
made previous bill
1 2 3 4 5 6 7 8
TOTAL

Signature of Contractor

Date :

Signature of Engineer in Charge

Date :

Signature of Senior Engineer

Date:




Form WAM 6 (Contd.)

ANNEXURE C
Statement showing details of other recoveries to be made from the contractor Shri/M/s in respect of contract Agreement NO. ..cccooveereeveceevscervcereenne [DF] {=Yo I
. . ) Amount recovered up to
S. No. Particulars Unit Quantity Rate Amount recoverable . ] Amount now recovered Remarks
previous bill
1| 2 3 4 6 | 7 [ 8 9
1 Water charges
2 Electricity charges
3 Seignorage charges
4 Medical charges
5 Cost of empty gunny bags and empty
containers not returned
6
7
8
TOTAL
Signature of Contractor Signature of Engineer in Charge Signature of Senior Engineer
Date : Date : Date:
ANNEXURE D
DEVIATION STATEMENT
Name of the Contractor: Contract Agreement No
Name of Work: Date:
Quantity as Quantit Total quantity Total Amount
Description of . v Quantity as v anticipated | Rate as per Rate as Amount as per Amount as | Amount further . ) Reason for deviation with
S. No. Unit per further . anticipated on Difference .
Item executed . on agreement | executed agreement executed anticipated . authority, if any
agreement anticipated . completion
completion
Excess | Savings
1 2 3 4 5 6 7 8 9 10 11 12 13 14 | 15 16

Signature of Engineer in Charge

Date :

Date :

Signature of Senior Engineer




Departmental Bill No:

Date:

Name of the Contractor:
Name of the Work:

Sanctioned Estimate:

BHARAT HEAVY ELECTRICALS LIMITED
DIVISION.......ccoeniinnienns
............... And Final Bill

(Para 4.3.2 of Works Accounts Manual)

Division:
Date of Written order to commence the work:

Date of commencement of the Work:

Form WAM 7

Sub-Division:

Contract Agreement/ Work Order No: Dated: Due date of completion as per Agreement:
Date of actual completion of the work:
I. ACCOUNT OF WORK EXECUTED
Adhoc payment for work not Item no. of | Description | Quantityas | Quantity Rate Unit Payment on the basis of Quantity since last Payment on t he basis of Remarks
previously measured ** the of work per executed actual measurement running account bill actual measurement since

Total as per | Since last |Total upto| agreement / agreement | upto date upto date last running account bill
last running running date work order
account bill | account bill

[ 1 2 3 4 5 6 7 | s | 9 ] 10 11 [ 12 [ 13

** Whenever there is an entry in column 12 on the basis of actual measurement, the whole of the amount previously paid without detailed measurement should be adjusted by a minus entry in column 2 equivalent to the amount shown in
column 1, so that the total upto date in column 3 may become nil.

Total value of work done upto date

Deduct value of work shown on the last Running Account Bill

Net value of work done since last Running Account Bill

Rupees (in words) ...




Form WAM 7 (Contd.)

Il. MEMORANDUM OF PAYMENTS

Total value of work actually measured as per Account No. | column 10 (A)
Deduct amount of payments already made as per last running account bill No. ............... dated

(8)

Payment now to be made [(A) - (B)] (C)
Deduct amounts recoverable from the contractor on account of :
a) Materials supplied by BHEL vide Annexure A attached
b) Hire of tools and plant vide Annexure B attached
c) Other charges vide Annexure C attached
d) Income Tax

Total Deductions

Balance
Refunds of Security Deposit
Net amount to be paid to the contractor

Net Value RUPEES (IN WOTAS) ...ocoovieieiieieieeitereetee et ettt se et se sttt se b s eas s bess s s et ase st esesene s esasaasesesesesassesesessesebensasesesenansess

I/ We hereby certify that I/We have performed the work as per the terms and conditions of Contract Agreement/Work Order No
agreement/work order.

Dated for which payment is claimed as above and that I/We have no further claim under this

Signature of the Contractor

Date:

Il CERTIFICATE OF THE ENGINEER IN CHARGE

1. The measurements on which the entries in columns 7 to 11 of Part | of this bill (Account of work executed) are based were made by.
............................................................. are recorded at pages

of measurement book No

2. A statement showing the quantities of stores issued to the contractor (whether free or on recovery basis) and their disposal is attached.

Date:

Signature of Engineer incharge

Designation:




Form WAM 7 (Contd.)
IV CERTIFICATE OF THE SENIOR ENGINEER

1. Certified that | have personally inspected the work and that the work has been physically completed on the due date in accordance with the terms and conditions, schedules, specifications and drawings etc., forming part of the contract
agreement, subject to the deviations noted in Deviation Statement (Annexure D).

2. Certified that the measurements have been check Mmeasured t0 the PreSCrbEd EXLENT DY ...t ss e et asee sesesssssseseasesesenessssssesessssesesetesesereatesesess st esesessesesesersssssesesssseseassseneseaen and by the
undersigned at site and the relevant entries have been initiated in the measurement book (vide pages. ) (Name and Designation)

3. Certified that the methods of measurement are correct.

4. Certified that the measurements have been technically checked with reference to contract drawings, deviations etc.

5. Certified that the measurements recorded in the measurement book have been correctly billed for at the contract rates or approved rates.

6. Certified that all recoverable amounts in respect of stores, tools and plant, water, electricity charges etc. have been correctly made vide Annexures A to C and that there are no other demands outstanding against the contractor on this

contract.

7. Certified that the issues of all stores as per statement attached (whether charged to the contractor or direct to the work) have been technically checked and represent fair and reasonable issues for the items of work executed vide
Annexure E.

8. Certified that all statutory requirements including PF, ESI, Minimum wages, Insurance, GST, BOCW, etc. are complied with by the Contractor. This should be duly backed by the relevant documents.

Certified for payment of * Rs........ccoceecennnn (RUPEES ...ttt et ettt st st sas st es st etasn st et e e esesesasn s s essssasasessanaen only).
*Here specify the net amount payable Signature of Senior Engineer
Date
IV ENTRIES TO BE MADE IN THE FINANCE DEPARTMENT
Debit Credit
Account code head el redi
(Gross Amount) (Deductions)
Passed for............ .Rs......
Less Deductions
Net Amount Payable Rs
(Rupees........ccu.... only)
TOTAL
Assistant Accountant Finance Executive

Date: Date: Date:



Form WAM 7 (Contd.)

ANNEXURE A
Part|
Statement showing details of materials issued to the contractor Shri / M/S........cceveveverenee. in respect of Contract Agreement / Work Order No..................... Dated......cccceevreunee and covered by the agreement.
Whether
Stores Issue | Issue voucher No. and Description of material Quantity actually recoverable
SI.No. Voucher No. | date allotted by stores to issued issued to the Quantity issued incorporated in the from the If recoverable from t he Contractor
and date the SIV contractor work contractor or
supplied free
A t
Rate at which Amount moun Balance now
recovered upto Remarks
recoverable recoverable . ) recovered
previous bill
1 2 3 4 5 6 7 8 | 9 [ 10 | 11 | 12
Total [ [
Signature of Contractor Signature of Engineer in Charge Signature of Senior Engineer
Date: Date: Date:
ANNEXURE A
Part 11
Statement showing details of materials issued to the contractor Shri / M/S.........ccccevevrennee. in respect of Contract Agreement / Work Order No..........ccccouc..... Dated......coeeevennne and not covered by the agreement
Quantity
L . Amount
Stores Issue Voucher | Issue Voucher No. and date| Description of material o actually Amount Balance now
SI.No . Quantity issued . X Issue Rate recovered upto Remarks
No.and Date allotted by stores to the SIV | issued to the contractor incorporated in recoverable . i recovered
previous bill
the work
1 2 | 3 | 4 5 | 6 | 7 8 | 9 [ 10 | 11
TOTAL
Add Departmental Charges
Add GST (Wherever applicable)
GRAND TOTAL
Signature of Contractor Signature of Engineer-in-Charge Signature of Senior Engineer
Date:

Date: Date:

Note: Cost of materials recovered in this bill should be shown against item 4 (a) of the memorandum of payments. The amounts of taxes and departmental charges recovered in this bill should be incorporated in Annexure C.




Form WAM 7 (Contd.)

ANNEXURE B
Statement showing tools and plant issued to the contractor Shri /M/S......... .in respect of contract Agreement / Work Order No Dated.....ccoeeeeveereerernenns
Rate at which recovery is to be Amount recovered upto
SI.No. Description of Tools and Plant Issued Period for which issued v Amount recoverable R K p Balance now recovered Remarks
made previous bill
1 2 [ 3 4 | 5 [ 6 [ 7 | 8
TOTAL | |
Signature of Contractor Signature of Engineer-in-Charge Signature of Senior Engineer
Date Date Date
ANNEXURE C
Statement showing details of other recoveries to be made from the contractor Shri/M/s.........ccoevervrverevereverernee In respect of Contract Agreement / Work Order No.........cccceveveveverererenenn. Dated......ccceeeeevereereerereeerennes
Amount Amount recovered upto
SI.No. Particulars Unit Quantity Rate R . P Amount now recovered Remarks
recoverable previous bill

1 2 3 4 5 6 | 7 [ 8 | 9

1 Water charges

2 Electricity charges

3 Medical charges

4 Cost of empty gunny bags and empty containers not

returned

5

6

7

Signature of Contractor

Date

TOTAL

Signature of Engineer in Charge . . .
Signature of Senior Engineer

Date Date




Form WAM 7 (Contd.)

ANNEXURE D
DEVIATION STATEMENT
Name of the Contractor: Contract Agreement/Work Order No.
Name of the Work: Date:
Rate as per Rate as Amount as per Amount as Reason for the
SL. No. Description of Item Unit Quantity as per agreement | Quantity as executed P P Difference deviation with
agreement executed agreement executed o
authority, if any
Excess Savings
1 2 3 4 5 6 7 8 9 10 11 12
Signature of Engineer in Charge Signature of Senior Engineer
Date: Date:
ANNEXURE E
Statement showing the consumption of materials issued to the contractor Shri/M/s...........cccocoviiiiiiiiiiiniiien, in respect of Contract Agreement / Work Order No............... Dated......ocovvviiiiiiie
Name of the Work:
ON RECOVERY BASIS
Amount
Quantity to be Variation in Rate chargeable Recoverable for
Quantity actually Particulars of issued as per consumption & excess/short
. ) ) . . . . . ) for excess/short .
SL. No. Description of material Unit Quantity actually issued incorporated in the Balance disposal of approved data (difference . consumption, Remarks
consumption, if . .
work balance for work actually|between colum 5 including
any .
done & 8) materials not
returned, if any
More I Less
1 Cement
2 Bricks
3 Wood
4 Asbestos Sheet
5 Iron Material
6
7

Signature of Contractor

Date:
Note

Signature of Engineer in Charge

Date:

Signature of Senior Engineer

Date:

1. The quantities shown in columns 4 and 5 above should tally with those shown in columns 5 & 6 respectively of Annexure A (Part | and Il)

2. Data statement of theoretical consumption should be attached in support of quantity specified in column 8.




ANNEXURE F

Form WAM 7 (Contd.)

Statement showing details of materials issued to the contractor Shri/M/s

in respect of Contract Agreement / Work Order No

....dated

Name of the Work:
FREE OF COST
) Amount
Stores Issue Quantity required Quantity Nature of Rate chargeable recoverable for
SI.No Description of material Unit Quantity issued consumed in the| Balance (if any) | disposal for the | for material not . Remarks
Voucher No. as per data material not
work balance returned
returned
1 2 3 4 5 6 7 8 9 10 11 12

Signature of Contractor

Date:

Signature of Engineer in Charge
Date:

Signature of Senior Engineer
Date:




ANNEXURE G
QUESTIONNAIRE TO BE ANSWERED BY THE ENGINEER IN CHARGE AND SENIOR ENGINEER
(Correct particulars and answers to be recorded)
. Name of the Work:
. Name of the Contractor:
Date of commencement of the Work:
. Contract agreement /Work Order No. and date:
. Reference to the supplementary Agreement No. if any:
. Whether administrative approval and technical sanction has been accorded by the competent authority? If so, cite reference?

N ok wN R

. Whether sanction of the competent authority and financial concurrence of the Finance Department for award of the work has been accorded? If so, cite reference.

8. Whether the work has been completed in time? If not whether penalty has been levied or sanction of the competent authority for extension of time granted and communicated to
the Finance Department with reasons for grant of extension? (Due and actual date of completion of the work and reference to letter No. and date granting the extension of time
should be given).
9. (a) Whether the rates allowed in the bill have been checked with the contract agreement?

(b) Whether the rates for extra/supplemental items have been approved by the competent authority and the sanction communicated to the Finance Department together with
rate analysis? If so, cite reference
10. Whether deviations have been approved by the competent authority? If yes, give reference to the approval; if not, give reasons.
11. Whether the rates of recovery of stores issued to the contractor which are not provided for in the contract agreement have been settled in consultation with Finance?

12. Whether discrepancies pointed out by the Finance department in the stores statement have been reconciled and accepted by the Finance Department?

13. Whether materials issued to the contractor in excess of the theoretical requirements have been returned to the Stores department and the No. and date of such returned stores
vouchers have been shown in Stores statement? If not, whether the cost of such excess materials has been recovered at the prescribed rate? Whether consumption statements in
respect of materials chargeable to the work have been attached to the bill?

14. Whether consumption of materials shown has been technically checked by Senior Engineer?

15. Whether materials issued and used in the work is not less than that required for consumption in work according to our specifications? If consumption is less, whether necessary
recovery has been made in the bill?

16. Whether measurements have been checked by the Engineer and Senior Engineer to the extent required and certificates of check recorded in the measurement books?

17. Whether contractor has signed the bill and the measurement books without reservations? If not, whether reasons have been intimated to the Finance Department?

18. Whether arithmetical calculations have been checked and certificate recorded in the measurement books by a person other than the one who calculated initially?

19. Whether any work was done at the risk and cost of the contractor and whether such cost has been recovered from him? Give particulars.

20. Whether all advance payments on running accounts have been recovered?

21. Whether all the recoveries due for services given to the contractor like rent of accommodation, water charges, electricity charges have been recovered and whether payments
made by the company on behalf of the contractor have been adjusted?

22. Whether the files containing abstracts from measurement books/standard measurement books have been completed/updated?

23. Whether hire charges for tools & plant have been recovered and the statement of hire charges with full details attached?

24. Whether the certificate of workmanship and completion of work according to specifications, drawings etc. is recorded by Engineer Incharge/Senior Engineer and whether
recoveries have been made for defective works, if any?

25. Whether all corrections in the bill/measurement books etc. have been neatly made and attested and there are no overwriting?

26. Whether final measurements have been taken as soon as possible after completion of the work and the certificate of completion issued? If not, whether reasons for delay have
been recorded and communicated to finance department?

27. In respect of quantities reduced in the final bill as compared to the running payment, whether adequate reasons have been recorded and communicated to finance department?

28. Whether the expenditure has been classified correctly according to heads of account recorded in the sanctioned estimate?

29. Whether the work has been completed within the estimated cost? If not, what is the percentage of excess over the sanctioned estimate/ administrative approval? In case the
excess is beyond the competency of the Senior Engineer, what action has been taken for obtaining the approval of the authority competent to sanction the excess?

30. (a) If the contractor has furnished bank guarantee in lieu of cash security deposit towards proper execution of works and guarantee against defects during the maintenance
period, whether the period of currency of the bank guarantee covers the entire maintenance period?

(b) If not whether security deposit has been proposed to be recovered from the final bill?
31. Whether all the previous audit objections raised on running account bills have been settled? If so, cite references.

Signature of Engineer in Charge Signature of Senior Engineer
Date: Date:

Form WAM 7 (Contd.)



Form No: F-12 (Rev 00)

CAPACITY EVALUATION OF BIDDERS FOR CURRENT TENDER

SL. DESCRIPTION OF WORK ORDER | CONTRACT | CUSTOMER NAME & CURRENT STATUS %AGE OF VALUE OF
NO. WORK REF & DATE VALUE ADDRESS OF THE JOB ALONG WORK BALANCE WORK
(Similar to Tendered (Rs. LACS) WITH LATEST MILE | COMPLETED (Rs. Lacs)
Scope) STONE COMPLETED

1

2

3

4

5

6

7

8

9

10
NOTES:
1. BIDDERS ARE REQUIRED TO FURNISH ALL THE JOBS OF SIMILAR NATURE WHICH THEY ARE EXECUTING (IN PROGRESS) AT THE TIME OF
SUBMISSION OF TENDER, AS PER ABOVE FORMAT.
2. BIDDERS HEREBY UNDERTAKE THAT THEY HAVE FURNISHED THE DETAILS SOUGHT AS PER POINT NO. 1 IN TOTALITY AND THAT THE DETAILS
FURNISHED IS COMPLETE IN ALL RESPECT.
3. BHEL WILL TAKE APPROPRIATE ACTION AS DEEMED FIT , IN CASE, IT IS FOUND AT A LATER DATE THAT THE CONTRACTOR HAD SUPPRESSED THE
FACTS AND HAVE NOT FURNISHED THE CORRECT & COMPLETE INFORMATIONS.

Date :
Place: (Signature Name, Designation & Seal of Bidder)



HAoTTorT

MONTHLY PLAN & REVIEW WITH CONTRACTOR

Form No: F-14 (Rev 02)

Page 1of6
PS-
Name of Project Contract No.
Name of Work: Name of Contractor:
PART- A: PLAN/ REVIEW OF WORK FOR THE MONTHOF ........................... Date of Plan/ Review.....................
Planned Cumulative Contractor Shortfall Shortfal Cumulative | REMARKS
Unit of Shortfall attributable [ Planned for execution in attributable to Shortfall (Reasons
NI Descrintion of Work M Unit Rat to current month Achieved BHEL w.r t P attributable to for
1 wescription otvork easu- UNILRALE | (QTy Planned for the | contractor upto last (Out of B) chieve WILPEN 1 e ontractor upto
rement (asperCol.30f | o. "~ " | Shortfall
month as per Part -C month & including this -
Part-D) attributable
of last month) (Refer Note 1) month o
(@) (b) (c) (d) A B b’ C D E=A+B-C-D | Contractor.
Supporting
documents
to be kept as
record.)
Phy. | Financial Phy. |Financial Phy. Financial Phy. |Financial | Phy. | Financial| Phy. [Financial
\Value of Other Items not
mentioned above but
planned to be executed in
this month
Total A 3B b’ 3C 3D SE

Remark for planning ‘Contractor Shortfall Planned for execution in current month (b’)’ lesser than “Cummulative Shortfall attributable to contractor upto last month (B)’

BHEL

(Sign with name, designation and date)

CONTRACTOR
(Sign with name, designation and date)



HAoTTorT
Form No: F-14 (Rev 02)

MONTHLY PLAN & REVIEW WITH CONTRACTOR

Page 2 of 6
PS-
Name of Project Contract No.
Name of Work: Name of Contractor:

PART-A: Contd.......

Note 1: In addition to the work planned as per Col. ‘A’, Contractor shall also make full efforts to minimize the ‘Cumulative shortfall attributable to contractor upto the
month’ as mentioned in Col. ‘B’ by enhancing its resources, so as to achieve the completion of activities as per agreed schedule. In case contractor is not able to
execute the entire shortfall, then BHEL ‘Engineer in-charge’, shall decide the priority of work to be executed and it shall be binding on the contractor.

Note 1a: In continuation to above, it may be noted that b’ has been worked out based on the commitment of contractor to mobilise resources and liquidate the backlog
attributable to them. This does not absolve the contractor of their responsibility to liquidate the entire backlog attributable to them.

Note 2: Percentage Shortfall attributable to contractor w.r.t. “Plan - Shortfall attributable to BHEL” for the month = [(2E-2B)/(2A-2D)]x100
In case, (ZE-2B) is negative, then it shall be treated as zero percent.”

Percentage achievement during the month w.r.t. “Plan + Contractor Shortfall Planned — Shortfall attributed to BHEL” for the Month = (2C x 100) / (2A + 2b’ - 2D)

Note 3: Form 14 should include all items being planned in the current month, and all items against which shortfall was attributable to contractor till previous month. However, for
practical reason, if it is not possible to mention some of the items in Form-14 being planned to be executed in this month, then also value of such items shall necessarily be included
in calculation of Total Value.

Note 4: In case reason for shortfall attributable to contractor is w.r.t. T&P and Manpower, it should be in conformity with Part B1 and B2.

BHEL CONTRACTOR
(Sign with name, designation and date) (Sign with name, designation and date)



HAoTTorT

MONTHLY PLAN & REVIEW WITH CONTRACTOR

Form No: F-14 (Rev 02)

Page 3 of 6
PS-
Name of Project Contract No.
Name of Work: Name of Contractor:
PART - B-1: PLAN/REVIEW OF DEPLOYMENT OF MAJOR T&Ps FOR THE MONTHOF ..........ccccccvveeeennnn. Date of Plan/Review............cccccvvvviviiviiiiiiiiiiceee,
CONTRACTOR'S SCOPE: -
PLAN DEPLOYMENT STATUS
SN. Major T&P to be Deployment Weightage assigned to Actual Actual REMARKS
. Deployment . (Works affected due to
deployed as perwork | QTY Period planned T&P Deployed Period Weighted T&P Deployed non-deployment of T&Ps)
planned for the month (in days) (in fraction such that 2C =1) Quantity (in days) ploy
A B C D E F=(CxDxE)/(AxB)

Note: In case, E>B, it shall be considered as E=B. Similarly, in case D>A, it shall be considered as D=A.

Percentage of T&P Deployed = 3F x 100

BHEL SCOPE: -
PLAN DEPLOYMENT STATUS
Deployment Actual Actual Deployment
SN. Major T&P to be deployed as per work planned for P y u ! p y REMARKS
the month ary Period Deployed Period Works affected due to non-deployment of T&P
€ mon (in days) Quantity (in days) (Works affected due to non-deployment o S)
BHEL CONTRACTOR

(Sign with name, designation and date)

(Sign with name, designation and date)




HAoTTorT

PS-

MONTHLY PLAN & REVIEW WITH CONTRACTOR

Form No: F-14 (Rev 02)
Page 4 of 6

Name of Project

Contract No.

Name of Work:

Name of Contractor:

PART - B-2: PLAN/ REVIEW OF DEPLOYMENT OF MANPOWER FOR THE MONTH OF

Date of Plan/ Review.....................

CONTRACTOR'S SCOPE: -
No. of Labour Deployment No. of Labour DeAI(:uswlent
SN, Area of Work Category of required as per Period actually Iger)ilo y REMARKS
Labour category (in days) deployed (in days) (Works affected due to non-availability of labour)
A B C D
Percentage of Manpower Deployed=100 x (CxD)/2(AxB)
BHEL CONTRACTOR

(Sign with name, designation and date)

(Sign with name, designation and date)



HAoTTorT

MONTHLY PLAN & REVIEW WITH CONTRACTOR

Form No: F-14 (Rev 02)

Page 5 of 6
PS-
Name of Project Contract No.
Name of Work: Name of Contractor:
PART - C: PLAN(PHYSICAL) FOR THE NEXT MONTH i.e. ............cccvvvrrrrrrnns Date of Plan .....................
Planned T&Ps Required Manpower Required
Quantity Contractor Scope BHEL Scope No. of REMARKS
- Original | (excluding | Unitof =2 et : (Reasons for difference in
SN. Desc;vngrt:? NOF | Planned| shortfalls | Measu- be ?jjggloyed Zs Major T&P to be Category Labour | (yriginal Planned Quantity
Quantity| attributable | rement - deployed as per | of Labour | €944 | w.rt. Planned quantity to be
per work Quantity Quantity i
to contractor work planned for as per iven)
planned for the g
till date) month the month Category

Note 1: Planned quantity should be based on available/ expected fronts/ inputs in the next month

Note 2: “Original Planned Quantity” shall be as per latest jointly agreed programme between BHEL and Contractor before commencement of work or at the time of latest Time
Extension, as the case may be.

BHEL

(Sign with name, designation and date)

CONTRACTOR
(Sign with name, designation and date)




HAoTTorT

PS-

MONTHLY PLAN & REVIEW WITH CONTRACTOR

Form No: F-14 (Rev 02)
Page 6 of 6

Name of Project

Contract No.

Name of Work:

Name of Contractor:

PART - D: REASONS FOR SHORTFALL ATTRIBUTABLE TO BHEL IN RESPECT OF PLAN FOR THE MONTH

Quantities Affected
SN Description of Work . Unit of Reasons for Shortfall attributable to Agency responsible for | Remarks (Supporting Documents in respect
' (from Part-A) (Physical |\ o BHEL reasons for Shortfall of agency responsible)
Quantity) rement
1 2 3 4 5 6 7

Note1: Reasons for shortfall shall include non-availability of fronts/ drawings/ materials/ T&P (BHEL Scope)/ clearances etc. and other hindrances for which contractor is not responsible.

Note2: Agency responsible may be BHEL Site/ MUs/ Design Centre/ BHEL Customer/ other Contractors etc.

BHEL

(Sign with name, designation and date)




MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR

Form No.: F-15 (Rev 05)

Project Vendor Package/Unit -
SL Parameter for Measurement Classific Level of Achievement Measurement Supporting Max Score
ation 0 1 2 3 4 5 Key/ Scheduled Documents | Score | Obtained
Date
1.0 QUALITY 10
#1.01 | Cumulative number of days in the month, the | QUALITY | >1 NA NA NA NA 0 | Quality Officer or | Daily Log 1.5
nominated Quality Officer or his authorised his authorised Book entry/
nominee was not available nominee should Incident
be available for all | Registers/
the days of letter
working at site references
#1.02 | Percentage submission of test certificates for | QUALITY < NA NA NA NA | 100 | Submission of Daily Log 2
batches of welding electrodes, cement, sand 100 % | 100% Test Book entry/
, aggregate, consumable, Paints etc as % certificates for Incident
applicable for this month OR In case of MM materials as per Registers/
& MH package, monthly checks for FQP is mandatory. | letter
Storage/Preservation of material. MM & MH references
package:
Storage/Preservati
on as per
manual/procedure.
#1.03 | Number of incidences of improper storage & | QUALITY >5 5 4 3 2 <1 | Total number of Daily Log 1.5
preservation (not in accordance to the non-compliances | Book entry/
guidelines of BHEL MUs or approved FQP) Incident
of materials, consumables (viz. gases, Registers/
welding electrodes & fluxes, fuel etc.) & letter
bought-out items (paints, fasteners etc.) references
under the custody of the contractor
#1.04 | Delay in preparation & submission of signed | QUALITY >5 5 4 3 2 <1 | Within 2 days of Daily Log 1.5
protocols / log sheets / site register / NDT measurements Book entry/
test reports as per approved FQP/ Qualified taken or within first | Incident
Welder List along with photocopies of Welder 3 working days of | Registers/
ID cards / Welder Performance Evaluation next month, as letter
records etc in the month OR in case of MM / advised by BHEL | references
MH package reconciliation statement / Engineer
verification report.
Name and Signature of BHEL Package In-charge Name and Signature of Contractor Page 1 of 5



MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR

Form No.: F-15 (Rev 05)

Project Vendor Package/Unit -
SL Parameter for Measurement Classific Level of Achievement Measurement Supporting Max Score
ation 0 1 2 3 4 5 Key/ Scheduled Documents | Score | Obtained
Date
#1.05 | Number of instances for Major QUALITY | >1 NA NA NA NA 0 | Nosuch event Daily Log 1.5
equipment/product failure due to should happen Book entry/
negligence/improper work/poor workmanship Incident
by contractor Registers/
letter
references
#1.06 | % failure against any test conducted during | QUALITY | >8% | >6% >4% | >2% >0 0 | Failures due to Test reports 2
the month leading to rework/ loss of time/ <=8% | <=6% | <=4% | <=2% reasons
money. attributable to
contractor should
be as minimum as
possible.
2.0 PERFORMANCE 70
#2.01 | Percentage achievement for the month w.r.t. | PERFOR In proportion to % achievement (Ex. 50% As per Part-A of Progress 70
“Fresh Plan + Contractor Shortfall plan - MANCE achievement, score obtained=70*50/100=35) | Form-14 review formats
Shortfall attributable to BHEL” as per Form-
14.
3.0 RESOURCES & SITE MANAGEMENT 5
#3.01 | Cumulative number of days of delay in PERFOR >4 4 3 2 1 0 | Number of days Form 14/ letter 1
submission of signed Plan FOR THE MANCE delayed from references
MONTH supported by deployment plan of second working
Major T&Ps and Manpower (as per Form F- day of the month
14 all sections) alongwith all supporting
documents viz drawings/ layout plans/ piping
schedule and other relevant documents as
applicable for individual packages.
#3.02 | Cumulative number of days of delay in PERFOR >4 4 3 2 1 0 | Number of days Form 14/ letter 1
submission of signed Review FOR MANCE delayed from 7th | references
PREVIOUS MONTH supported by day of the month
deployment plan of Major T&Ps and
Manpower (as per Form F-14 all sections)
alongwith all supporting documents viz
drawings/ layout plans/ piping schedule and
Name and Signature of BHEL Package In-charge Name and Signature of Contractor Page 2 of 5




MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR

Form No.: F-15 (Rev 05)

Project Vendor Package/Unit -
SL Parameter for Measurement Classific Level of Achievement Measurement Supporting Max Score
ation 0 1 2 3 4 5 Key/ Scheduled Documents | Score | Obtained
Date
other relevant documents as applicable for
individual packages.

#3.03 | Percentage of timely submission of Daily PERFOR | <60 | 260% | 270% | >80 | =90% | =95 | Percentage of Daily Log 05
Reports for Progress of work, Resources, MANCE % < < % < % | timely submission | Book entry/
Consumables etc. 70% | 80% < 95% of daily reports/ Incident

90% Scheduled date is | Registers/
successive next letter
day for each day references

#3.04 | Number of days delayed in submission of PERFOR >5 5 4 3 2 <1 | Number of days Bill 0.5
Running bills with complete supporting MANCE delayed / submission/
documents (including updated reconciliation Scheduled date is | Letter
statement of BHEL issued material) for the 7th day of next references
month, alongwith FQP log sheets / protocols month
/ HR documents / Monthly Progress Reports
for the work executed during the month
under measurement

#3.05 | Percentage of Manpower Deployed w.r.t. RESOUR | <50 > > > > > | As perPart-B2 of | Progress 1
Plan for the month as per Form-14. CES % 50% | 60% | 70% | 80% | 90 | Form-14 review
<60% | < < < % formats/ Daily
70% | 80% | 90% Log Book
entry/Incident
Registers/lette
r references
#3.06 | Percentage of T&P Deployed w.r.t. Planfor | RESOUR | <50 > > > > > | As perPart-B1 of | Progress 1
the month as per Form-14. CES % | 50% | 60% | 70% | 80% | 90 | Form-14 review
<60% | < < < % formats/ Daily
70% | 80% | 90% Log Book
entry/Incident
Registers/
Name and Signature of BHEL Package In-charge Name and Signature of Contractor Page 3 of 5




Form No.: F-15 (Rev 05)

MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR

Project Vendor Package/Unit -
SL Parameter for Measurement Classific Level of Achievement Measurement Supporting Max Score
ation 0 1 2 3 4 5 Key/ Scheduled Documents | Score | Obtained
Date
letter
references
4.0 SITE INFRASTRUCTURE & SERVICE 5
#4.01 | "a) Number of non-compliances during the SITE >1 NA NA NA NA <1 | Total number of Daily Log 5
month for Statutory requirements like validity | INFRAST non-compliances | Book entry/
of Labour Licence, Insurance Policy, Labour | RUCTUR Incident
Insurance, PF, BOCW Compliance etc and EE&RW CE Registers/
any other applicable laws/ Regulation, letter
Electrical Licence, T&P fitness certificate, references
Contractors' All Risk Policy etc as applicable
b) Number of days delayed in making labour
payments for the last month by 7th of this
month"
5.0 HSE 10
#5.0 | Performance against HSE Parameters (as HSE 10
per Annexure-AA of Form-15)
Total 100

Less Deduction in Score Due to Fatal Accidents attributable to the Contractor @ 20 points/ accident

Less Deduction in Score Due to Major Accidents (Permanent Disability or bodily injury by which person injured is prevented to resume to work within 48 hours
or more after accident, Major Damage to Equipment etc.) attributable to the contractor @ 15 points/ accident

Less Deduction in Score Due to Minor Accidents attributable to the contractor @ 2 points/ accident

Less Deduction in Score Due to not Maintaining of Labour Colony (if applicable) as per BHEL HSE policy @3 points in a month on verification any day

Final Score

Name and Signature of BHEL Package In-charge Name and Signature of Contractor Page 4 of 5



Form No.: F-15 (Rev 05)

MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR

Performance Score Summary for the Month Total Score g(li:t’;?ne d
QUALITY 10
PERFORMANCE 70
RESOURCES & SITE MANAGEMENT 5
SITE INFRASTRUCTURE & SERVICE 5
HSE 10
Total 100

Name and Signature of BHEL Package In-charge Name and Signature of Contractor Page 5 of 5



Annexure-B

Engineering Performance Evaluation Parameters (monthly) for EPC BOP contracts

Si Parameter for Measurement Max Level of achievement Measurement

No Score | 0 1 2 3 4 | 5 | Key/ Scheduled

date

1.0 | Quality of Documents 30
(Drawings, Datasheets,

Schedules, QPs etc.)

1.1 | Documents Approval as per MDL 30 >4 | 4 >3 | >2 | >1 | 1| Average Number
& & & of Revisions in
<4 <3 | =2 Approval

[Sum of (Last
Revision numbers
X Respective
number of
Documents)/ Total
number of
Documents)]

2.0 | Timely Submissions of 70
Documents (Drawings,

Datasheets, Schedules, QPs
etc.)

2.1 | Submission of Documents 70 >10| >8 | >6 >4 | >0 | 0 | Average Number
(including First Submissions, Re- & & & & of Days Delay
Submissions) as per MDL <10 | =8 6 | =4 from Schedule

Dates
[(Sum of (Delay in
Days X
Respective
number of
Documents) /
Total number of
Documents)]
Total | 100




Annexure-C

Supply Performance Evaluation Parameters (monthly) for EPC BOP contracts

Sl No Parameter for Measurement Max Level of achievement Measurement Key/Scheduled | Supporting
Score | 0 1 | 2 | 3 | 4 date Documents
1.0 | Delivery 70
1.1 Timely submission of monthly plan 4 >8 >6 & >4 & >2 & >0 & No. of days delayed Plan of
“ for supplies <8 <6 <4 <2 (attributable to vendor) in dispatches
submission of plan (from 5th of
the month, i.e on 5th Jan for
Jan month Plan).
1.2 | Supply of materials as per agreed 60 Proportionate basis % achievement from agreed Dispatch
monthly plan. schedule documents
1.3 | Replenishment of materials due to 2 >20 | >15& | >10& >5 & >0 & Average no. of days delayed As per site
accident/ theft/damage etc. as per <20 <15 <10 <5 from agreed schedule documents
agreed schedule.
1.4 | Supply of non BBU items if any 4 >20 | >15& | >10& >5& >0 & No. of days delayed from Relevant
without affecting erection work at <20 <15 <10 <5 agreed schedule for erection document
site. requirement at site.
2.0 | Quality 20
21 Ensure material readiness before 2 >20 | >15& | >10& >5 & >0 & Percentage of no. of inspection | CQIR/ applicable
raising inspection call. <20 <15 <10 <5 calls postponed/ deferred on documents
account of this w.r.t total no. of
inspection call raised.
2.2 | Timely Raising of Inspection call 3 >8 >6 & >4 & >2 & >0 & No of Inspection calls delayed Mail/ inspection
<8 <6 <4 <2 w.r.t agreed plan. call data
2.3 | Non-conformities observed during 12 >20 | >15& | >10& >5 & >0 & Percentage of no. of cases of Inspection reports
inspection with respect to approved <20 <15 <10 <5 non-conformities w.r.t total no
MQP, GA & DS of inspections.
2.4 Receipt of materials by 3 >4 >3 & >2 & >1 & >0 & Number of incident reported by | Incident reports/
BHEL/Customer stores in proper <4 <3 <2 <1 BHEL/Customer in the month Communications
packaged conditions as per contract regarding improper packaging.

A

AUN




Sl No Parameter for Measurement Max Level of achievement Measurement Key/Scheduled | Supporting
Score date Documents
0 1 | 2 | 3 | a 5
3.0 | Service 10
3.1 Timely submission of initial / revised 2 >20 | >15& | >10& >5& | >2& | <2 | Average no. of days delayed As per site
billing break up <20 <15 <10 <5 from agreed schedule documents
3.2 | Timely submission of MRC 2 >20 | >15& | >10& >5& | >2& | <2 | Average no. of days delayed As per site
<20 <15 <10 <5 from agreed schedule documents
3.3 | Timely submission of complete 6 >20 | >15& | >10& >5 & >2 & | <2 | Average no. of days delayed As per site
documents for providing MDCC <20 <15 <10 <5 from agreed schedule documents
(Test Certificate, Inspection report,
QAP, compliance record etc) and
Invoice
Total | 100

QL




Annexure-AA to Form F-15

Monthly Safety Performance Evaluation of Contractor

SL \ Parameter for Measurement

Induction training for new workers conducted through

M/O Mx Supporting Documents \

1a audio-visual medium & documented? M 2 Induction Training Records
1b Tool box talk conducted regularly as per plan, and M 1
documented? Toolbox Talk Records
Contractor in charge and safety in charge attended safety
¢ meetings? M 2 Minutes of Meeting
1d Whether observations in safety meetings are complied M ,
before next meeting? -do-
16 Preparation and submission of Monthly HSE report within M )
stipulated time Report submission date
f Preparation and submission of Incident/near-miss report M .
and RCA Report (as applicable) within stipulated time Incident/ Near Miss Records
. Carrying out Inspections and submission of Inspection M 1
reports within stipulated time Inspection Records
1h Regular Job Specific Training ensured for High Risk M 1
Workers (through audio-visual medium) as per plan Training & Attendance Records
2a Whether the contractor is registered under BOCW 1 BOCW Registration Certificate
-b Availability of Qualified safety officer (1 for every 500 M , Safety Officer qualification &
labour) experience records
ac Availability of Qualified safety supervisor (1 for every 100 5 Safety Officer qualification &
labour) experience records
2d All the workers are provided and using safety helmets and M 5 PPE lIssue Records, Inspection/
safety shoes/gum boots non-conformity records
Housekeeping done on regular basis and scrap removal at Housek.eepmg recor(.js,
2e site M 1 Inspection/ non-conformity
records
of Usage of Goggles/Face shields and Hand gloves for gas . PPE lIssue Records, Inspection/
cutter and grinders non-conformity records
2g Wall openings & floor openings are guarded? 1 Inspection/ non-conformity
records
2h Adequate illumination provided in all working area? 1 Inspection/ non-conformity
records
90 Safety posters, sign boards and emergency contact M . Inspection/ non-conformity
numbers in all prominent location are displayed? records
2 Availability of automatic reverse horns, Main horn, hook 1 Inspection/ non-conformity
latches for Vehicles, mobile cranes, Hydras records
Jk Ban of carrying mobile phones to work place is ) Inspection/ non-conformity
implemented for workers records
. Availability of Tags & Inspection Certificates for Cranes of ) Master T&P List with internal &
all capacities external test details
Jl2 Availability of Tags & Inspection Certificates for Winches of 1 Master T&P List with internal &

all capacities

external test details

Page 1 of 4



SL \ Parameter for Measurement

M/O Mx Supporting Documents

2l3 Availab.ility of Tags & Inspection Certificates, color coding . Master T&P List with internal &
for Chain pulley blocks external test details

alg Avgilability of Tags & Inspection Certifica.tes for Vehicles - . Master T&P List with internal &
Trailers, Dozers, Dumpers, Excavators. Mixers etc external test details

2l Availa.bility of Tags & .IrTspection.Certificates for Welding . Master T&P List with internal &
machines, grinders, Drilling machines, etc external test details

516 Availability of Tags & Inspection Certificates, color coding 1 Master T&P List with internal &
for Wire rope slings etc external test details

2l.7 Availability of Tags & Inspection Certificates for Batching 1 Master T&P List with internal &
plants external test details

2m.1 | Use of Lifting Permit as per requirement 1 Permit Records

2m.2 | Use of Height Permit as per requirement 1 Permit Records

2m.3 | Use of Hot Work Permit as per requirement 1 Permit Records

2m.4 | Use of Excavation permit as per requirement 1 Permit Records

2m.5 | Use of Confined space work permit as per requirement 1 Permit Records

2m.6 Use of Grating removal and safety net removal permit as .
per requirement Permit Records

2m.7 | Use of Lockout-Tagout permit as per requirement 1 Permit Records

2m.8 | Use of Radiography permit as per requirement 1 Permit Records

2m.9 | Use of Night/ Holiday Work Permit as per requirement 1 Permit Records

2m.10 | Use of Any other Applicable Permit as per requirement 1 Permit Records
Material safety data sheet (MSDS) available for all Inspection/ non-conformity

34 chemicals and displayed in usage and storage area? * records

3b Spillages of oil/concrete and other chemical is controlled . Inspection/ non-conformity
and cleaned by proper method in case of spill? records
Availability of adequate number of urinals in workplace and

3¢ in elevations and maintained M *

3d Availability of rest rooms for workers at site or alternative M .
arrangement

3e Availability of Drinking water facility at work spot 1

3f Hygienic Labour colony is provided for workers. 1
Is heavy/complex critical lifting permit obtained for heavy,

4 complex materials before handling/erection activity? * Work Permit records

4b Whether area below lifting activities barricaded Inspection/ non-conformity

1 records
I . . Experience details of riggin

4C Availability of experienced rigging foreman 1 foeran 99'ng
Is agency is following proper storage and handling

4d procedure as per manufacturer standard for all hazardous 1 Procedure for storage &
material? handling

se Are oxygen and acetylene cylinders are transported to )
work place from storage area in trolleys

5a Whether all deep excavation has been protected by barrier 1 Irzscz‘i;?on/ non-conformity

sb Sloping/benching & shoring provided for excavation as per 1
requirement? -do-

Page 2 of 4



SL \ Parameter for Measurement

M/O Mx Supporting Documents \

5C Proper access and egress provided for excavations? 1 -do-
5d Blasting is done in controlled manner? 2 -do-
6a Whether Electrical booth is equipped with Co, fire , Inspection/ non-conformity
extinguishers and fire buckets filled with sand? records
6b Availability of lllumination lamp in electric booth? 1 -do-
6¢ whether Caution Boards have been displayed? 1 -do-
6d Usage of Metal Plug top for all hand power tools? 1 -do-
6e Usage of Insulated welding cables. 1 -do-
6f Electrical Booth/Distribution Board to be covered by proper )
Canopy. -do-
Availability of functional & individual 3oma ELCB / RCCB
6g and MCB for protection and conducting periodical check- 1
up? -do-
Double earthing for panel boards and all machinery &
6h e . . . 1
proper earth pit with reqgular inspection available? -do-
6i Whether Electrician is qualified and experienced 1 Qualification & Experience
records of electrician
6i Availability and usage of Rubber hand gloves by . Inspection/ non-conformity
electrician? records
Whether Scaffolding pipes made with steel or aluminium,
7a are being used and checked periodically by experienced/ 2 Inspection/ non-conformity
certified scaffolder? records
8mm Stainless Steel wire rope with plastic cladding is
7b provided for life line (Vertical / Horizontal) during height 2
work? -do-
7€ Availability of emergency lighting in case of power failure 1 -do-
- Whether all the openings are covered with Safety Nets .
made of fire proof Nylon? -do-
Whether MS pipe rails around staircases & platforms in
7€ usage are provided with top, middle rails and toe guard? * -do-
Whether Ladder with vertical life line [Fall arrestor is
7f . . 1
available to climb? -do-
Whether all workers deployed for working at height have
79 been issued height pass after undergoing vertigo test? * Height Pass records
h Whether all workers deployed for height work / climbing PPE lIssue records, inspection/
7 ladder are provided and using Double lanyard safety belt? * non-conformity reports
. Is all hand tools/Small material used by height workers is
7 tied firmly to prevent fall? * -do-
8a Flash back arrestors for all gas cutting sets is available on 1 Inspection/ non-conformity
Torch side and cylinder side records
8b Oxygen/Acetylene/LPG cylinders not in use have caps in .
place and stored separately? -do-
Availability of Face screen, Hand gloves, and Apron, for
8c 1
welders -do-
Protection from falling hot molten metal during metal
8d cutting / welding at height by providing Gl sheet below the 1
cutting area especially in fire prone areas -do-
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SL \ Parameter for Measurement

M/O Mx Supporting Documents \

a Pre-employment medical check-up done for all workers )
3 and submitted? Medical check records
Availability of first aid centre, with MBBS doctor (Own or
9b : . M 2
Sharing basis) Attendance records
Availability of Ambulance facility 24 hours (Own or sharing
9c . M 2
basis) -do-
Is First aid trained personnel are available and their names
od . . M 1
are displayed at site? -do-
ge Availability of Emergency vehicle at site 1
Periodical medical check-up is conducted for all the
of . 1 _
workers and submitted? Medical check records
Availability of sufficient number of first aid box as per 1
9 standard list and maintaining record Inspection records
108 Availability of Fire extinguishers, buckets at all vulnerable 5
points Fire extinguisher records
10b Periodic fire mock drill conducted? 1 Fire, Mock drill records
10C Are all flammable materials are stored separately? 1
10d Periodic grass cutting is done in material storage area? 1
10e Availability of 24V DC lighting in confined space work area 1
10f Availability of exhaust fan in confined space work area 1

[Legend: M: Mandatory, O: Optional, Mx: Maximum Possible Score of the Parameter]

NOTE:

Points other than mandatory can be excluded with appropriate justification (scope etc.) by BHEL. Score
obtained in selected parameters divided by maximum possible score of selected parameters shall be

multiplied by 10 for use in SI. No. #6.0 as detailed on Page 4 of Form F15

There shall be deduction of marks from overall score for Fatal/ Major/ Minor Accidents and for not

maintaining labor colony as detailed on Page 4 of Form F15
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Form No: F-24 (Rev 00)

INDEMNITY BOND

(To be executed on a Non Judicial Stamp Paper of the requisite value as per Stamp Duty
prevalent in the respective State)

This Indemnity Bond executed by <name of company> having their Registered Office at <xxxxxxxxxxx>
in favour of M/s Bharat Heavy Electricals Limited, a Company incorporated under the Companies Act,
1956, having its Registered Office at BHEL House, Siri Fort, Asiad, New Delhi - 110049 through its

Unit at (name of the unit) (Hereinafter referred to as the

Company) And whereas the Company has entered into a Contract with M/s xxxxxxxxx, the executants of
this Deed (hereinafter referred to as the Contractor) as its contractor in respect of the work of

EXXXXXXXXX XXX XXX XXX KXXXXXXX

AND WHEREAS under the provisions of GCC further stipulates that the Contractor shall indemnify the
Company against all claims of whatever nature arising during the course of execution of Contract including

defects liability period of <xx Months > i.e till <xx xx xxxx>

Now this deed witness that in case the Company is made liable by any Authority including Court to pay
any claim or compensation etc. in respect of all labourers or other matters at any stage under or relating
to the Contract with the Contractor , the Contractor hereby covenants and agrees with the Company that
they shall indemnify and reimburse the Company to the extent of such payments and for any fee,
including litigation charges, lawyers’ fees, etc, penalty or damages claimed against the Company by
reason of the Contractor falling to comply with Central/States Laws, Rules etc, or his failure to comply

with Contract (including all expenses and charges incurred by the Company).

The Contractor further indemnifies the Company for the amount which the Company may be liable to pay
by way of penalty for not making deductions from the Bills of the Contractor towards such amount and

depositing the same in the Government Treasury.

The Contractor further agree that the Company shall be entitled to withhold and adjust the Security
Deposit and/or withhold and adjust payment of Bills of Contractor pertaining to this Contract against any
payment which the Company has made or is required to make for which the Contractor is liable under
the Contract and that such amount can be withheld, adjusted by the Company till satisfactory and final
settlement of all pending matters and the Contractor hereby gives his consent for the same.
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Form No: F-24 (Rev 00)

INDEMNITY BOND

(To be executed on a Non Judicial Stamp Paper of the requisite value as per Stamp Duty
prevalent in the respective State)

The Contractor further agrees that the terms of indemnity shall survive the termination or completion of

this contract.

The contractor further agrees that the liability of the contractor shall be extended on actual basis
notwithstanding the limitations of liability clause, in respect of :

breach of terms of contract by the contractor

breach of laws by the contractor

breach of Intellectual property rights by the contractor

el

breach of confidentiality by the contractor

Nothing contained in this deed, shall be construed as absolving or limiting the liability of the Contractor
under said Contract between the Company and the Contractor. That this Indemnity Bond is irrevocable
and the condition of the bond is that the Contractor shall duly and punctually comply with the terms and

the conditions of this deed and contractual provisions to the satisfaction of the Company.

In witness where of M/s xxxxxxxxxxxxx these presents on the day, month and year first, above written at

xxxxxxxx by the hand of its signatory Mr. XXXXXXXXXXX.

Signed for and on behalf of
M/S XXXXXXXXXXXXXXX

Witness:
1.

2.
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BHARAT HEAVY ELECTRICALS LIMITED

Claim for Refund of Security Deposit
(Para 4.7.4 of Works Accounts Manual)

Form WAM 10

Ref No.:

1. Name and address of the contractor
2. Contract Agreement/Work Order No.

3. Date of contract agreement/work order

4.  Name of the work undertaken

5. Date of commencement of the work

6.  Date of completion of the work

7. Date on which security deposit refund falls due as per contract:

8.  Amount deposited/recovered

Details

Mode

Amount

9. LESS amounts recoverable (with details)

10. Net amount recommended for release (8-9)

Amount spent by BHEL on maintenance

Payments made on behalf of contractor
Court dues / penalties / compensation

Other recoveries for services etc.

Security deposit released with final bill (%)

Details

Mode

Amount

Date:

Date:

Signature of Engineer in Charge:



CERTIFICATE TO BE FURNISHED BY THE CONTRACTOR

|/We have no claim or demand outstanding against BHEL ....................... for the work done or for labor or
material supplied or any other account arising out of or connected with the contract agreement/work order
(No.............. dated ............. ) and the payment of this bill shall be in full and final.

Date: Signature of Contractor

CERTIFICATE TO BE FURNISHED BY SENIOR ENGINEER

Certified that

- The payment recommended for release is in order and there are no demands other than those
included in the claim outstanding from the contractor;

- The maintenance period as per the contract agreement is over and the contractor has carried out
the works required to be carried out by him during the period of maintenance to our satisfaction, and
all expenses incurred by the company on carrying out such works have been included for adjustment;

- All'the objections raised so far have been settled;

- Anote of refund of security deposit has been made in the measurement book and contract
agreement/work order.

Date: Signature of Senior Engineer

FOR USE IN FINANCE DEPARTMENT

Passed for

Accountant Accounts Officer



BHARAT HEAVY ELECTRICALS LIMITED
DIVISION..............
Claim for Refund of Retention Amount

Ref No.:

Date:

1. Name and address of the contractor

2.  Contract

Agreement/Work Order No.

3. Date of contract agreement/work order

4.  Name of the work undertaken

5.  Date of commencement of the work

6.  Date of completion of the work

7. Date on which Retention Amount refund falls due as per contract:

8.  Amount deposited/recovered

Details

Mode Amount

9. LESS amounts recoverable (with details)

l.
Il.
Il.
V.

Amount spent by BHEL on maintenance
Payments made on behalf of contractor
Court dues / penalties / compensation

Other recoveries for services etc.

10. Net amount recommended for release (8-9)

Details

Mode Amount

Date:

Signature of Engineer in Charge:



CERTIFICATE TO BE FURNISHED BY THE CONTRACTOR

|/We have no claim or demand outstanding against BHEL ...................... for the work done or for labor or
material supplied or any other account arising out of or connected with the contract agreement/work order
(No.............. dated ............. ) and the payment of this bill shall be in full and final.

Date: Signature of Contractor

CERTIFICATE TO BE FURNISHED BY SENIOR ENGINEER

Certified that

- The payment recommended for release is in order and there are no demands other than those
included in the claim outstanding from the contractor;

- All'the objections raised so far have been settled;

- A note of refund of Retention Amount has been made in the measurement book and contract

agreement/work order.
Date: Signature of Senior Engineer
FOR USE IN FINANCE DEPARTMENT
Passed for
RSt (RUPEES. ..ttt
......... only)

Accountant Accounts Officer



UNDERTAKING
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)
To,

(Write Name and Designation of Officer of BHEL inviting the Tender);
Bharat Heavy Electricals Limited,

BOP, PS-PEM, 3" Floor, BHEL SADAN,

Plot No. 25, Sector-16A, Noida, U.P.-201301

Dear Sir/Madam,

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS

Ref: Tender Enquiry No:

I/We, declare that, I/We

am/are not under insolvency resolution process or liquidation or Bankruptcy Code Proceedings (IBC) as on date, by NCLT

or any adjudicating authority/authorities, which will render us ineligible for participation in this tender.

Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company seal)

Place:
Date:





