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Chapter 01
GENERAL INSTRUCTION TO BIDDERS
1. DISPATCH INSTRUCTION

2.

1.1. The General Conditions of Contract form part of the Tender specifications. All pages of
the tender documents shall be duly signed, stamped and submitted along with the offer
in token of complete acceptance thereof. The information furnished shall be complete

by itself. The Bidder is required to furnish all the details and other documents as
required in the following pages.

1.2. Bidders are advised to study all the tender documents carefully. Any submission of
tender by the Bidder shall be deemed to have been done after careful study and
examination of the tender documents and with the full understanding of the
implications thereof. Should the Bidders have any doubt about the meaning of any
portion of the Tender Specification or find discrepancies or omissions in the drawings
or the tender documents issued are incomplete or shall require clarification on any of
the technical aspect, the scope of work etc., he shall at once, contact the authority
inviting the tender well in time (so as not to affect last date of submission) for
clarification before the submission of the tender. Bidder’s request for clarifications shall
be with reference to Sections and Clause numbers given in the tender documents. The
specifications and terms and conditions shall be deemed to have been accepted by the
Bidder in his offer. Noncompliance with any of the requirements and instructions of the
tender enquiry may result in the rejection of the tender.

SUBMISSION OF TENDERS

2.1. The Bidders must submit their tenders to Officer inviting tender as per instructions in
the NIT

e Offer shall be submitted online in e procurement portal.
e No other mode of offer submission shall be acceptable & shall be rejected.

Note: Party can review & revise their submitted offers till due date & time of
submission

2.2. The tenders received after the specified time of their submission are treated as late
tenders and shall not be considered under any circumstances.

2.3. Tenders shall be opened by authorized officer of BHEL as specified in the NIT.

2.4, Bidders are supposed to be well acquainted with the actual working and other
prevalent conditions at different regions for which bids are being submitted. No claim
will be entertained later on the grounds of lack of knowledge of any of the conditions.
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3. LANGUAGE

3.1. The Bidder shall quote the rates in English language and international numerals. These
rates shall be entered in figures as well as in words. For the purpose of the tenders, the
metric system of units shall be used.

3.2. All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All
cancellations and insertions shall be duly attested by the Bidder.

PRICE DISCREPANCY:

4.1. All prices to be quoted strictly in the Price Bid formats only. Amount/Percentage etc.
should NOT be quoted anywhere in the Technical or Commercial Offer. Otherwise the
offer may be rejected.

4.2. When the rate quoted by the contractor in figures and words tallies but the amount is
not worked out correctly, the rate quoted by the contractor shall be taken as correct
and not the amount.

4.3. In case of lumpsum price, if there is any difference between the amount in figures and
in words, the amount quoted by the bidder in words shall be taken as correct.

QUALIFICATION OF BIDDERS

5.1. Only Bidders who fulfil the required prequalification criteria forming part of the NIT are
expected to quote for this work.

5.2. Offers from Bidders who are under suspension (banned) by any Unit/Region/Division of
BHEL shall not be considered.

5.3. Offers from Bidders who do not comply with the latest guidelines of
Ministry/Commissions of Govt of India shall not be considered.
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6. EVALUATION OF BIDS

6.1. Technical Bids submitted by the Bidder will be opened first and evaluated for fulfilling
the Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer.

6.2. Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be

intimated in due course after issue of LOI/LOA to successful bidder and receipt of
unqualified acceptance from the successful bidder.

EARNEST MONEY DEPOSIT (As applicable)

7.1. Every tender must be accompanied by the prescribed amount of Earnest Money
Deposit (EMD) in the manner described herein.

7.2. EMD shall be furnished along with the offer in full as per the amount indicated in the
Special Conditions of Contract.

7.3. EMD may be paid in following manner:

a) Cash (as permissible under Income Tax Act) OR by Pay order or Demand Draft or
Banker’s Cheque in favour of ‘Bharat Heavy Electricals Limited’ and payable at
Regional Hq issuing the tender.

b) EMD can also be accepted in the form of FDR issued by Scheduled Banks/ Public
Financial Institutions as defined in the Companies Act (FDR should be in the
name of the Contractor, a/c BHEL)

c) EMD amount in excess of ¥ 2 lakh may also be accepted in the form of BG.

d) No other form of EMD remittance shall be acceptable to BHEL.

7.4. EMD by the bidder will be forfeited as per Tender Documents if:

a) After openingthe tender, the bidder revokes his tender within the validity period
or increases his earlier quoted rates.

b) The bidder does not commence the work within the period as per LOI/Contract.
In case the LOI / contract is silent in this regard then within 15 days after award
of contract.

7.5. EMD shall not carry any interest.
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7.6. In the case of unsuccessful bidders, the Earnest Money will be refunded to them within
a reasonable time (30 days) after acceptance of award by successful Bidder.
7.7. If the EMD is NOT submitted along with the offer — the Bidders’s offer shall not be
evaluated.
8. SECURITY DEPOSIT (As applicable)

8.1.

8.2.

8.3.

8.4.

8.5.

8.6.

Upon acceptance of Tender, Framework Agreement (Rate contract) shall be finalized
with the successful Bidder(s) for different regions and different capacities. Based on the
orders received by BHEL from time to time — work orders shall be placed on the
successful bidders with whom FA has been finalized.

The security Deposit should be furnished before start of the work by the contractor.

Security Deposit should be submitted towards fulfiiment of any obligations in terms of
the provisions of the contract. The total amount of Security Deposit will be 5% of the
contract value. EMD of the successful Bidder shall be converted and adjusted towards
the required amount of Security Deposit.

Security deposit can also be recovered at the rate of 10% from the running bills.
However, in such cases at least 50% of the Security Deposit should be deposited in any
form as prescribed below, before start of the work and the balance 50% may be
recovered from the running bills.

The balance amount of Security Deposit (after adjustment of EMD as SD) should be
furnished before start of the work by the contractor.

Security Deposit may be furnished in any one of the following forms:

Cash (as permissible under the Income Tax Act)

Pay Order / Demand Draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Electronic Fund Transfer in favour of BHEL.

Bank Guarantee from Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act. The Bank Guarantee format should have the
approval of BHEL

f) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial
Institutions as defined in the Companies Act (FDR should be in the name of
the Contractor, a/c BHEL)

©cooTe
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g) Securities available from Indian Post offices such as National Savings
Certificates, Kisan Vikas Patras etc. (held in the name of Contractor
furnishing the security and duly endorsed/ hypothecated/ pledged, as
applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith)

8.7. The Security Deposit shall not carry any interest.

8.8. In case the value of work exceeds / reduces from the awarded / accepted value, the
Security Deposit shall be correspondingly enhanced / reduced as given below:

a) The enhanced part of the Security Deposit shall be immediately deposited
by the Contractor or adjusted against payments due to the Contractor.

b) The validity of Bank Guarantees towards Security Deposit shall be initially
upto the completion period as stipulated in the Letter of Intent / Award + 3
months, and the same shall be kept valid by proper renewal till the
acceptance of Final Bills of the Contractor, by BHEL.

c) BHEL reserves the right of forfeiture of Security Deposit in addition to other
claims and penalties in the event of the Contractor’s failure to fulfill any of
the contractual obligations or in the event of termination of contract as per
terms and conditions of contract. BHEL reserves the right to set off the
Security Deposit against any claims of other contracts with BHEL.

d) The recoveries made from running bills (cash deduction towards balance SD
amount) can be released against submission of equivalent Bank Guarantee
in acceptable form, but only once, before completion of work, with the
approval of the authority competent to award the work.

8.9. POINTS TO BE NOTED IN CASE BANK GUARANTEES ARE SUBMITTED FOR EMD/SD

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the
following shall be complied with

a) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions
as defined in the Companies Act.

b) The Bank Guarantees shall be as per prescribed formats

c) It is the responsibility of the bidder to get the Bank Guarantees
revalidated/extended for the required period, as per the advice of BHEL. BHEL
shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees.

d) In case the Bank Guarantees are not extended before the expiry date, BHEL
reserves the right to invoke the same by informing the concerned Bank in
writing, without any advance notice/communication to the concerned bidder.

e) Bidders to note that any corrections to Bank Guarantees shall be done by the
issuing Bank, only through an amendment in an appropriate non judicial
stamp paper.
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9.

10.

11.

12

f) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under
Registered Post (Acknowledgement Due), addressed to the Subcontracting
Department of the respective Region.

RETURN OF SECURITY DEPOSIT

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with
the ‘Final Bill" after deducting all expenses / other amounts due to BHEL under the contract
/ other contracts entered into with them by BHEL.

VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE
MONTHS from latest due date of offer submission (including extension, if any).

EXECUTION OF CONTRACT AGREEMENT

The successful Bidder’s responsibility under this contract commences from the date of issue
of the Letter of Intent by Bharat Heavy Electricals Limited. The Bidder shall submit an
unqgualified acceptance to the Letter of Intent/Award within the period stipulated therein.
The successful Bidder shall be required to execute an agreement in the prescribed form,
with BHEL, within a reasonable time after the acceptance of the Letter of Intent / Award
andin any case before releasing the first running bill. The contract agreement shall be signed
by a person duly authorized / empowered by the Bidder. The expenses for preparation of
agreement document shall be borne by BHEL. Format of the contract agreement can be
provided before bid submission if required.

. REJECTION OF TENDER AND OTHER CONDITIONS

12.1. Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the
form specified or defective or have been materially altered or not in accordance with
the tender conditions, specifications etc., are liable to be rejected.

12.2. Tenders are liable to be rejected in case of unsatisfactory performance of the Bidder
with BHEL, or Bidder under suspension (hold / banning / delisted) by any unit/ region/
division of BHEL or Bidders who do not comply with the latest guidelines of Ministry /
Commissions of Govt of India. BHEL reserves the right to reject a bidder in case it is
observed that they are overloaded and may not be in a position to execute this job as
per the required schedule. The decision of BHEL will be final in this regard.

12.3.If a Bidder who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner
of a firm expires after the submission of tender or after the acceptance of the tender,
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12.4.

12.5.

12.6.

12.7.

12.8.

12.9.

BHEL may then cancel such tender at their discretion, unless the firm retains its
character.

BHEL will not be bound by any Power of Attorney granted by changes in the
composition of the firm made subsequent to the execution of the contract. They may,
however, recognise such power of Attorney and changes after obtaining proper legal
advice, the cost of which will be chargeable to the contractor concerned.

If the Bidder deliberately gives wrong information in his tender, BHEL reserves the right
to reject such tender at any stage or to cancel the contract if awarded and forfeit the
Earnest Money / Security Deposit/any other money due.

Canvassing in any form in connection with the tenders submitted by the Bidder shall
make his offer liable to rejection.

The successful Bidder should not sub-contract part or complete work detailed in the
tender specification undertaken by him without written permission of BHEL's
Construction Manager/Site Incharge. The Bidder is solely responsible to BHEL for the
work awarded to him.

The Tender submitted by a techno commercially qualified Bidder shall become the
property of BHEL who shall be under no obligation to return the same to the bidder.
However unopened price bids and late tenders shall be returned to the bidders

BHEL shall not be liable for any expenses incurred by the bidder in the preparation of
the tender irrespective of whether the tender is accepted or not.
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CHAPTER-2
DEFINITION:
The following terms shall have the meaning hereby assigned to them except where the context
otherwise requires

1.1. BHEL shall mean Bharat Heavy Electricals Limited (of the respective CFP- Rudrapur
inviting the Tender), a company registered under Indian Companies Act 1956, with
its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI — 110 049, or its CFP-
Rudrapur or its Authorized Officers or its Site Engineers or other employees
authorized to deal with any matters with which these persons are concerned on its
behalf.

1.2. “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL MANAGER
(Incharge)” or “GENERAL MANAGER” shall mean the Officer in Administrative
charge of the CFP-Rudrapur.

1.3. “COMPETENT AUTHORITY” shall mean Executive Director or Group General
Manager or General Manager (Incharge) or General Manager or BHEL Officers who
are empowered to act on behalf of the Executive Director or General Manager
(Incharge) or General Manager of BHEL.

1.4. “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the
purpose of the Contract, to perform the duty set forth in this General Conditions of
Contract and other Contract documents. The term also includes ‘CONSTRUCTION
MANAGER’ or ‘SITE INCHARGE’ as well as Officers at Site or at the Headquarters of
the CFP-Rudrapur.

1.5. “SITE” shall mean the places or place at which the plants / equipments are to be
erected and services are to be performed as per the specification of this Tender.

1.6. “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom
BHEL has entered into a contract for supply of equipments or provision of services.

1.7. “CONTRACTOR” shall mean the successful Bidder/Bidder who is awarded the

Contract and shall include the Contractor’s successors, heirs, executors,
administrators and permitted assigns.

1.8. “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of
Work Order, the accepted appendices of Rates, Schedules, Quantities if any,
General Conditions of Contract, Special Conditions of Contract, Instructions to the
Bidders, Drawings, Technical Specifications, the Special Specifications if any, the
Tender documents, subsequent amendments mutually agreed upon and the Letter
of Intent /Acceptance issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or subsequent letters shall not form part of the
contract unless, specifically accepted in writing by BHEL in the Letter of
Intent/Award and incorporated in the agreement.
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1.9. “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Bidders” and
‘General Conditions of Contract’ pertaining to the work for which above tenders
have been called for.

1.10. “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate
Schedule, Technical Specifications, Appendices, Annexures, Corrigendum,
Amendments, Forms, procedures, Site information, etc and drawings/documents
pertaining to the work for which the Bidders are required to submit their offers.
Individual specification number will be assigned to each Tender Specification.

1.11.  “LETTER OF INTENT” shall mean the intimation by a Letter/Fax/email to the Bidder
that the tender has been accepted in accordance with provisions contained in the
letter. The responsibility of the contractor commences from the date of issue of this
letter and all terms and conditions of the contract are applicable from this date.

1.12.  “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter
of Intent/Award’ or date mutually agreed upon for handing over of the intended
scope of work, the erected equipment/plant which are found acceptable by the
Engineer, being of required standard and conforming to the specifications of the
Contract.

1.13.  “PLANT” shall mean and cannote the entire assembly of the plant and equipments
covered by the contract.

1.14. “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical
and other components of the plant covered by the contract.

1.15. “TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in
order to ascertain the quality, workmanship, performance and efficiency of the
contractor or part thereof.

1.16. “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or
instructed by BHEL.

1.17. “WORK or CONTRACT WORK” shall mean and include supply of all categories of
labour, specified consumables, tools and tackles and Plants required for complete
and satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipments to the entire satisfaction of BHEL.

1.18. “SINGULAR AND PLURALS ETC” words carrying singular number shall also include
plural and vice versa, where the context so requires. Words imparting the masculine
Gender shall be taken to include the feminine Gender and words imparting persons
shall include any Company or Associations or Body of Individuals, whether
incorporated or not.

1.19. “HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as
instructions thereof or of the contract.

Page 10 of 41 Signature and seal of Bidder




T L Doc. No:- | REG2021-20200453
General Conditions of Contract (GCC) Part 05/05

Rudrapur GROUP : REG(Renewable Energy Group) Rev no 00

1.20. “MONTH” shall mean calendar month unless otherwise specified in the Tender.

1.21. Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or
days of twenty four (24) hours each. A week shall mean continuous period of seven
(7) days.

1.22. “COMMISSIONING” shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments,
trials, cleaning, re-assembly required at site if any, have been completed and
Equipment with associated system is ready for taking into service.

1.23.  “WRITING” shall include any manuscript type written or hand written or printed
statement or electronically transmitted messages, under the signature or seal or
transmittal of BHEL.

1.24. “TEMPORARY WORK” shall mean all temporary works for every kind required in or
for the execution, completion, maintenance of the work.

1.25. ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the
LOI/LOA/Contract Agreement subject to such additions there to or deductions there
from as may be made under provisions hereinafter contained

1.26. “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start
of work at Site as per terms defined in the Tender.

1.27. “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing
of contract, for reasons not attributable to the contractor and mutually agreed
between BHEL and the contractor.

1.28. “TERMINATION” of Contract shall mean the pre mature closing of contract due to
reasons as mentioned in the contract.

1.29. “DE MOBILISATION” shall mean the temporary winding up of Site establishment by
Contractor leading to suspension of works temporarily for reasons not attributable
to the contractor.

1.30. “RE MOBILISATION” shall mean the resumption of work with all resources required
for the work after demobilization.
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Page

CHAPTER-3

LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of
India. The Civil Court having original Civil Jurisdiction at Rudrapur, Udham Singh Nagar,
Uttarakhand shall alone have exclusive jurisdiction in regard to all claims in respect of the
Contract. No other Civil Court shall have jurisdiction in case of any dispute, under this

contract.
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CHAPTER-4

ISSUE OF NOTICE

1.1. Service of notice on contractor

Any notice to be given to the Contractor under the terms of the contract shall be
served by sending the same by Registered Post / Speed Post to or leaving the same at
the Contractor’s last known address of the principal place of business (or in the event
of the contractor being a company, to or at its Registered Office). In case of change of
address, the notice shall be served at changed address as notified in writing by the
Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good
service of such notice and the time mentioned to the condition for doing any act after
notice shall be reckoned from the date so mentioned in such notice.

1.2. Service of notice on BHEL

Any notice to be given to BHEL in-charge / Region under the terms of the Contract
shall be served by sending the same by post to or leaving the same at BHEL address or
changed address as notified in writing by BHEL to the Contractor
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CHAPTER-5

USE OF LAND

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be
occupied by the contractor without written permission of BHEL.
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CHAPTER-6
COMMENCEMENT OF WORK

1.1. The contractor shall commence the work as per the time indicated in the Letter of
Intent/Award from BHEL and shall proceed with the same with due expedition without

delay.

1.2. If the contractor fails to start the work within stipulated time as per LOI/ LOA or as
intimated by BHEL, then BHEL at its sole discretion will have the right to cancel the
contract. The Earnest Money and/or Security Deposit with BHEL will stand forfeited
without any further reference to him without prejudice to any and all of BHEL’s other

rights and remedies in this regard.

1.3. All the work shall be carried out under the direction and to the satisfaction of BHEL.
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1.1.

1.2.

1.3.

14.

1.5.

1.6.

1.7.

1.8.

CHAPTER-7

MEASUREMENT OF WORK AND MODE OF PAYMENT:

All payments due to the contractors shall be made by e mode only, unless otherwise
found operationally difficult for reasons to be recorded in writing.

For progress running bill payments: - The Contractor shall present detailed
measurement sheets in triplicate, duly indicating all relevant details based on technical
documents and connected drawings for work done during the month/period under
various categories in line with terms of payment as per contract. The basis of arriving
at the quantities, weights shall be relevant documents and drawings released by BHEL.
These measurement sheets shall be prepared jointly with BHEL Engineers and signed
by both the parties.

These measurement sheets will be checked by BHEL Engineer and quantities and
percentage eligible for payment under various groups shall be decided by BHEL
Engineer. The abstract of quantities and percentage so arrived at based on the terms
of payment shall be entered in Measurement Book and signed by both the parties.
Based on the above quantities, contractor shall prepare the bills in prescribed format
and work out the financial value. These will be entered in Measurement Book and
signed by both the parties. Payment shall be made by BHEL after effecting the
recoveries due from the contractor.

All recoveries due from the contractor for the month/period shall be effected in full
from the corresponding running bills unless specific approval from the competent
authorities is obtained to the contrary.

Measurement shall be restricted to that portion of work for which it is required to
ascertain the financial liability of BHEL under this contract.

The measurement shall be taken jointly by persons duly authorized on the part of BHEL
and by the Contractor.

The Contractor shall bear the expenditure involved if any, in making the measurements
and testing of materials to be used/used in the work. The contractor shall, without extra
charges, provide all the assistance with appliances and other things necessary for
measurement.
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1.9. If at any time due to any reason whatsoever, it becomes necessary to re-measure the
work donein full or in part, the expenses towards such re measurements shall be borne
by the contractor unless such re measurements are warranted solely for reasons not
attributable to contractor.

1.10. Passing of bills covered by such measurements does not amount to acceptance of
the completion of the work measured. Any left out work has to be completed, if pointed
out at a later date by BHEL.

1.11. Final measurement bill shall be prepared in the final bill format prescribed for the
purpose based on the certificate issued by BHEL Engineer that entire works as
stipulated in tender specification has been completed in all respects to the entire
satisfaction of BHEL. Contractor shall give unqualified “No Claim” Certificate. All the
tools and tackles loaned to him should be returned in satisfactory condition to BHEL.
The abstract of final quantities and financial values shall also be entered in the
Measurement Books and signed by both parties to the contract. The Final Bill shall be
prepared and paid within a reasonable time after completion of work.

1.12. Quantity mentioned in BOQ is a lump sum quantity. Payment shall be made based
on actual measurement done after completion of work. Variation of +10% change in
BOQ Quantity (on overall value basis) is acceptable. Bidder to take prior approval from
BHEL-CFP for this variation clause.
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CHAPTER-8

RIGHTS OF BHEL

1.1. BHEL reserves the following rights in respect of this contract during the original contract

period or its extensions if any, as per the provisions of the contract, without entitling

the contractor for any compensation.

1.2. To withdraw any portion of work and/or to restrict/alter quantum of work as indicated

in the contract during the progress of work and get it done through other agencies to

suit BHEL's commitment to its customer or in case BHEL decides to advance the date of

completion due to other emergent reasons/ BHEL’s obligation to its customer.

1.3. To terminate the contract or withdraw portion of work and get it done through other

agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by

BHEL in any of the following cases:

a)

Contractor’s poor progress of the work vis-a-vis execution timeline as
stipulated in the Contract, backlog attributable to contractor including
unexecuted portion of work does not appear to be executable within
balance available period considering its performance of execution.
Withdrawal from or abandonment of the work by contractor before
completion of the work as per contract.

Non-completion of work by the Contractor within scheduled completion
period as per Contract or as extended from time to time, for the reasons
attributable to the contractor.

Termination of Contract on account of any other reason (s) attributable to
Contractor.

Assignment, transfer, subletting of Contract without BHEL's written
permission.

Non-compliance to any contractual condition or any other default
attributable to Contractor.

Risk & Cost Amount against Balance Work:
Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Balance scope of Work (*) as per rates of new contract

B= Value of Balance scope of Work (*) as per rates of old contract being paid to the
contractor at the time of termination of contract i.e. inclusive of PVC & ORGC, if any.
H = Overhead Factor to be taken as 5

In case (A-B) is less than O (zero), value of (A-B) shall be taken as O (zero).

* Balance scope of work (in case of termination of contract):
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Difference of Contract Quantities and Executed Quantities as on the date of issue
of Letter for “Termination of Contract’, shall be taken as balance scope of Work for
calculating risk & cost amount.

Contract quantities are the quantities as per original contract. If, Contract has been
amended, quantities as per amended Contract shall be considered as Contract
Quantities.

Items for which total quantities to be executed have exceeded the Contract
Quantities based on drawings issued to contractor from time to time till issue of
Termination letter, then for these items total Quantities as per issued drawings
would be deemed to be contract quantities.

Substitute/ extra items whose rates have already been approved would form part
of contract quantities for this purpose. Substitute/ extra items which have been
executed but rates have not been approved, would also form part of contract
quantities for this purpose and rates of such items shall be determined in line with
contractual provisions.

However, increase in quantities on account of additional scope in new tender shall
not be considered for this purpose.

NOTE: Incase portion of work is being withdrawn at risk & cost of contractor
instead of termination of contract, contract quantities pertaining to portion of
work withdrawn shall be considered as ‘Balance scope of work’ for calculating Risk
& Cost amount.

LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with relevant LD clause
of the contract, for the delay attributable to contractor. For limiting the maximum
value of LD, contract value shall be taken as Executed Value of work till termination
of contract.

Method for calculation of “LD against delay in executed work in case of
termination of contract” is given below.

a) Letthetime period from scheduled date of start of work till termination of
contract excluding the period of Hold (if any) not attributable to contractor
=T1

b) Let the value of executed work till the time of termination of contract= X

c) Letthe Total Executable Value of work for which inputs/fronts were made
available to contractor and were planned for execution till termination of
contract =Y

d) Delay in executed work attributable to contractori.e. T2=[1-(X/Y)] x T1

e) LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract
for the delay attributable to contractor taking “X” as Contract Value and
“T2” as period of delay attributable to contractor.

1.3.1.  In case Contractor fails to deploy the resources as per requirement, BHEL can
deploy own/hired/otherwise arranged resources at the risk and cost of the
contractor and recover the expenses incurred from the dues payable to
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1.4.

contractor. Recoveries shall be actual expenses incurred plus 5% overheads or as
defined in TCC.

Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor

Following sequence shall be applicable for recoveries from contractor:

1.5.

1.6.

1.7.

1.8.

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same
contract.

b) Demand notice for deposit of balance recovery amount shall be sent to contractor,
if funds are insufficient to effect complete recovery against dues indicated in (a)
above.

c) If contractor fails to deposit the balance amount to be recovered within the period
as prescribed in demand notice, following action shall be taken for balance
recovery:

i.  Dues payable to contractor against other contracts in the same Region shall
be considered for recovery.

ii. i) If recovery cannot be made out of dues payable to the contractor as
above, balance amount to be recovered, shall be informed to other
Regions/Units for making recovery from the Unpaid Bills/Running
Bills/SD/BGs/Final Bills of contractor.

iii. i) In-case recoveries are not possible with any of the above available
options, Legal action shall be initiated for recovery against contractor.

To terminate the contract or to restrict the quantum of work and pay for the portion
of work executed in case BHEL’s contract with their customer are terminated for any
reason, as per mutual agreement.

To effect recovery from any amounts due to the contractor under this or any other
contract or in any other form, the moneys BHEL is statutorily forced to pay to anybody,
due to contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of
5% on all such payments along with interest as defined elsewhere in the GCC.

While every endeavour will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation/extra payment on this account unless
otherwise specified elsewhere in the contract.

In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of
work for a period of not less than One month, due to reasons not attributable to the
contractor and other than Force Majeure conditions, BHEL may consider permitting the
contractor to de mobilize forthwith and re mobilize at an agreed future date. Cost of
such demobilization/remobilization shall be mutually agreed. The duration of
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contract/time extension shall accordingly get modified suitably. In case of any conflict,
BHEL decision in this regard shall be final and binding on the contractor.
1.9. In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts,

etc, due to which inordinate discontinuity of work is anticipated, BHEL on its own or

contractor’s request at its discretion may consider to short close the contract in

following cases:

a) The balance works are minor vis a vis the scope of work envisaged as per the

contract.

b) There has been no significant work in past 3 months OR no significant work is
expected in next 3 months (due to reasons beyond the control of BHEL)

c) The balance works cannot be done within a reasonable period of time as they are
dependent on unit shut down or on other facilities of customer or any other

reasons not attributable to the contractor.

d) Work does not start within six months of LOI/ LOA date.

At the point of requesting for short closure, contractor shall establish that he has
completed all works possible of completion and he is not able to proceed with the
balance works due to constraints beyond his control. In such a case, the estimated
value of the unexecuted portion of work ( or estimated value of services to be provided

for carrying out milestone/stage payments like

Trial Operation/PG Test, etc) as mutually agreed, shall however be reduced from the

final contract value.

CHAPTER-9
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LIQUIDATED DAMAGES/PENALTY

If the contractor fails to maintain the required progress of work which results in delay
in the completion of the work as per the contractual completion period, BHEL shall
have the right to impose Liquidated Damage/Penalty at the rate of 0. 5% of the
contract value, per week of delay subject to a maximum of 10% of the contract value.
For this purpose, the period of delay shall be the delay attributable to the Contractor
for the completion of work as per contract. Contract Value for this purpose, shall be
the final executed value exclusive of ORC, Extra Works executed on Man-day rate basis,

Supplementary/ Additional Items and PVC.

For Completion schedule of the project please refer NIT terms of the tender.

CHAPTER-10
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RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF

WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local
laws, employment of personnel, payment of taxes etc. The subcontractor shall fully
indemnify BHEL against any claims of whatsoever nature arising due to the failure of the
contractor in discharging any of his responsibilities hereunder:

1.1. As far as possible, Unskilled Workers shall be engaged from the local areas in which the

1.2.

1.3.

work is being executed.

The contractor at all times during the continuance of this contract shall, in all his
dealings with local labour for the time being employed on or in connection with the
work, have due regard to all local festivals and religious and other customs.

The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Regulations, Notifications, etc. such as Payment of Wages Act, Minimum Wages Act,
Workmen Compensation Act, Employer’s Liability Act, Industrial Disputes Act,
Employers Provident Act, Employees State Insurance Scheme, Contract Labour
(Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and
Other Construction Workers (Regulation of Employment and Conditions of Service) Act,
1996, The Building and Other Construction Workers” Welfare Cess Act, 1996 and other
Acts, Rules, and Regulations for labour/workers as applicable and as may be enacted by
the State Government and Central Govt. during the tenure of the Contract and having
force orjurisdiction at Site. The Contractor shall also comply with provisions of and give
all such notices to the local Governing Body, Police and other relevant Authorities as
may be required by the Law.

1.4. The Contractor shall obtain independent License under the Contract Labour

1.5.

1.6.

(Regulations and Abolition) Act, 1970 for engaging contract labour as required from the
concerned Authorities based on the certificate (Form- V) issued by the Principal
Employer/Customer.

The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits,
tolls, royalties, commission or other charges which may be leviable on account of his
operations in executing the contract.

BHEL would pay the inspection fees and Registration fees of Electrical Inspectorate, all
other arrangements for site visits periodically by the Inspectorate to site, Inspection
certificate etc. will have to be made by contractor. However, BHEL will not make any
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payment to the Inspectorate in connection with contractor’s Electricians qualification
tests etc.

1.7. Contractor shall be responsible for provision of Health and Sanitary arrangements
(more particularly described in Contract Labour Regulation & Abolition Act), Safety
precautions etc. as may be required for safe and satisfactory execution of contract.

1.8. The contractor shall be responsible for proper accommodation including adequate
medical facilities for personnel employed by him.

1.9. The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

1.10. The contractor shall ensure that no damage is caused to any person/property of
other parties working at site. If any such damage is caused, it is responsibility of the
contractor to make good the losses or compensate for the same.

1.11. All the properties/equipments/components of BHEL/their Client loaned with or
without deposit to the contractor in connection with the contract shall remain
properties of BHEL/their Client.

1.12. In case the contractor is required to undertake any work outside the scope of this
contract, the rates payable shall be those mutually agreed upon if the item rates are
not mentioned in existing contract

1.13. Any delay in completion of works/or non achievement of periodical targets due to
the reasons attributable to the contractor, the same may have to be compensated by
the contractor either by increasing manpower and resources or by working extra hours
and/or by working more than one shift. All these are to be carried out by the contractor
at no extra cost.

1.14. The contractor shall arrange, coordinate his work in such a manner as to cause no
hindrance to other agencies working in the same premises.

1.15. All safety rules and codes applied by the Client/BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light,
fencing guards, slings etc. or other protection necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to time by the
Engineer with a view to prevent pilferage, accidents, fire hazards. Due precautions shall
be taken against fire hazards and atmospheric conditions.
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The contractor shall arrange for such safety devices as are necessary for such type of
work and carry out the requisite site tests of handling equipment, lifting tools, tackles
etc. as per prescribed standards and practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL/Customer. The contractor has to assist in
HSE audit by BHEL/Customer and submit compliance Report. The contractor has to
generate and submit record/reports as per HSE plan/activities as per instruction of
BHEL/Customer.

1.16. The contractor will be directly responsible for payment of wages to his workmen. A
pay roll sheet giving all the payments given to the workers and duly signed by the
contractor’s representative should be furnished to BHEL site for record purpose, if so
called for.

Contractor shall create awareness amongst their workforce by helping & encouraging
in opening bank accounts and to encourage them to adopt digital mode of transactions.
While releasing wages/ salary to their workers/ supervisors/ staff, Contractor shall
comply with the GOI’s guidelines for maximizing such transactions through Non-Cash /
digital means.

1.17. In case of any class of work for which there is no such specification as laid down in
the contract, such work shall be carried out in accordance with the instructions and
requirements of the Engineer.

1.18. Also, no idle charges will be admissible in the event of any stoppage caused in the
work resulting in contractor’s labour and Tools & Plants being rendered idle due to any
reason at any time.

1.19. The contractor shall take all reasonable care to protect the materials and work till
such time the plant/equipment has been taken over by BHEL or their Client whichever
is earlier.

1.20. The contractor shall not stop the work or abandon the site for whatsoever reason of
dispute, excepting force majeure conditions. All such problems/disputes shall be
separately discussed and settled without affecting the progress of work. Such stoppage
or abandonment shall be treated as breach of contract and dealt with accordingly

1.21. The contractor shall keep the area of work clean and shall remove the debris etc.
while executing day-to-day work. Upon completion of work, the contractor shall
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and
other materials and deposit them in places specified by the Engineer. The contractor
will also demolish all the hutments, sheds, offices, etc. constructed and used by him
and shall clean the debris. In the event of his failure to do so, the same will be arranged
to be done by the Engineer and the expenses recovered from the contractor.
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1.22. The contractor shall execute the work in the most substantial and workman like
manner in the stipulated time. Accuracy of work and timely execution shall be the
essence of this contract. The contractor shall be responsible to ensure that the quality,
assembly and workmanship conform to the dimensions and clearance given in the
drawings and/ or as per the instructions of the Engineer.
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1.1.

1.2.

1.3.

CHAPTER-11
PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

A detailed plan/ programme for completion of the contractual scope of work as per
the time schedule given in the contract shall be jointly agreed between BHEL and
Contractor, before commencement of work. The above programme shall be supported
by month wise deployment of resources viz Manpower, T&P, Consumables, etc.
Progress will be reviewed periodically (Daily/Weekly/Monthly) vis a vis this jointly
agreed programme. The Contractor shall submit periodical progress reports (Monthly)
and other reports/information including manpower, consumables, T&P mobilization
etc as desired by BHEL.

The burden of proof that the causes leading to any shortfall is not due to any reasons
attributable to the contractor is on the contractor himself. Contractor will ensure that
prior information is given by them to BHEL regarding reason for delay, if any which is
shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL

Performance of the Contractor shall be assessed as per prescribed formats and shall
form the basis for ‘Annual/Overall Performance Evaluation’ of the Contractor and also
for ‘Assessment of Capacity of Bidder’ for Tenders where the Contractor is a bidder.
BHEL reserves the right to revise the evaluation formats during the course of execution
of the works.
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CHAPTER-12

TIME OF COMPLETION

1.1. The time schedule shall be as prescribed in the Contract. The time for completion

shall be reckoned from the date of commencement of work at Site as certified by

BHEL Engineers

1.2. The entire work shall be completed by the contractor within the time schedule or
within such extended periods of time as may be allowed by BHEL.
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CHAPTER-13
EXTENSION OF TIME FOR COMPLETION

1.1. If the completion of work as detailed in the scope of work gets delayed beyond the
contract period, the contractor shall request for an extension of the contract and BHEL
at its discretion may extend the Contract.

1.2. Ifany ‘Time extension’ is granted to the contractor to facilitate continuation of work
and completion of contract, due to backlog attributable to the contractor alone,
then it shall be without prejudice to the rights of BHEL to impose penalty/LD for the
delays attributable to the contractor, in addition to any other actions BHEL may wish
to take at the risk and cost of contractor.

1.3. A joint program shall be drawn for the balance amount of work to be completed
during the period of ‘Time Extension’, along with matching resources (with
weightages) to be deployed by the contractor as per specified format.

1.4. During the period of ‘Time extension’, contractor shall maintain their resources as
per mutually agreed program.

1.5. Attheend of total work completion as certified by BHEL Engineer, and upon analysis
of the total delay, the portion of time extensions attributable to (i) Contractor, (ii)
Force majeure conditions, and (iii) BHEL, shall be worked out and shall be
considered to be exhausted in the same order. The total period of time extensions
shall be the sum of (i), (ii) and (iii) above and shall be equal to period between the
scheduled date of completion and the actual date of completion of contract. LD
shall be imposed/levied for the portion of time extensions attributable to contractor
and recoverable from the dues payable to the contractor.
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CHAPTER-14

EXTRA WORKS

1.1. All rectifications / modifications, revamping, and reworks required for any reasons not
due to the fault of the contractor, or needed due to any change in deviation from
drawings and design of equipments, operation / maintenance requirements,
mismatching, or due to damages in transit, storage and erection / commissioning, and
other allied works which are not very specifically indicated in the drawings, but are
found essential for satisfactory completion of the work, will be considered as extra
works.

1.2. Extra works arising on account of the contractor's fault, irrespective of time
consumed in rectification of the damage / loss, will have to be carried out by the
contractor free of cost. Under such circumstances, any material and consumable
required for this purpose will also have to be arranged by the contractor at his cost.

1.3. All the extra work should be carried out by a separately identifiable gang, without
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL
should be maintained and shall be signed by the contractor's representative and
BHEL engineer. No claim for extra work will be considered / entertained in the
absence of the said supporting documents i.e. daily log sheets. Signing of log sheets
by BHEL engineer does not necessarily mean the acceptance of such works as extra
works.

1.4. BHEL retains the right to award or not to award any of the major repair / rework /
modification / rectification / fabrication works to the contractor, at their discretion
without assigning any reason for the same.

1.5. After eligibility of extra works is established and finally accepted by BHEL engineer /
designer, payment will be released on competent authority's approval at the
following rate.

1.6. MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS:

Single composite average labour man-hour rate, including overtime if any,
supervision, use of tools and tackles and other site expenses and incidentals,
consumables for carrying out any minor rework / repairs / rectification /
modification / fabrication as certified by site as may arise during the course of
erection, testing, commissioning or extra works arising out of transit, storage and
erection damages, payment, if found due will be at Rs 100/- per man hour.
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The above composite labour man hour rate towards extra works shall remain firm
and not subject to any variation during execution of the work. PVC will not be
applicable for extra works. Rate revision, Over Run Charges/compensation etc will
not be applicable due to extra works.

Extra Works for Civil Packages shall be regulated as follows

a) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule),
OR (2) change in Specifications of materials/works (3)
rectification/modification/dismantling & re-erecting etc due to no fault of
Contractor, shall be in the order of the following:

i. ltem rates are to be derived from similar nature of items in the BOQ (Rate
Schedule) with applicable escalation derived from All India Consumer
Price Index for Whole Sale Commodities.

ii. As per CPWD-DSR-2007 (or latest edition) with applicable escalation
derived from All India Consumer price Index for Whole Sale Commodities,
OR, Notification issued by the office of CPWD for ‘Cost Index’ in that
Region where the project is being executed, whichever is less

iii. Item rates are to be worked out on the basis of prevailing market rates
mutually agreed between BHEL and Contractor, plus 15% towards
Contractor’s overheads and profit.

b) PVC and ORC will not applicable be for (a) above.
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CHAPTER-15

SUPPLEMENTARY ITEMS

1.1. For NON Civil Works

1.2.

Supplementary items are items/works required for completion of entire work but
not specified in the scope of work. Subject to certification of such items/works as
supplementary items by BHEL Engineer, rates shall be derived on the basis of any
one of the following on mutual agreement:
a) Based on percentage breakup/rates indicated for similar/nearby items
b) In case (a) above does not exist, then BHEL/site may derive the percentage
breakup/rates to suit the type of work.

For Civil Works

Rates for Supplementary Works/Additional Works arising out due to
additions/alterations in the original scope of works as per contract subject to
certification of BHEL Engineer shall be worked out as under:
i.  Item rates which are available in existing BOQ (Rate Schedule) shall be
operated with applicable escalation derived from All India Consumer
Price Index for Whole Sale Commodities
ii.  Items of works which are not available in existing BOQ shall be operated
as an ‘Extra Works” and rate shall be derived as per Relevant clause
Execution of Supplementary Works/Additional Works through the Contractor shall
be at the sole discretion of BHEL, and shall be considered as part of executed
contract value for the purpose of Quantity Variation as per Relevant clause
BHEL Engineer’s decision regarding fixing the rate as above is final and binding on
the contractor.
PVC and ORC will not be applicable for (a) above.
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CHAPTER-16

INSURANCE

1.1. BHEL/their customer shall arrange for insuring the materials/properties of
BHEL/customer covering the risks during transit, storage, erection and commissioning.

1.2. It is the sole responsibility of the contractor to insure his materials, equipments,
workmen, etc. against accidents and injury while at work and to pay compensation,
if any, to workmen as per Workmen’s compensation Act. The work will be carried
out in a protected area and all the rules and regulations of the client /BHEL in the
area of project which are in force from time to time will have to be followed by the
contractor.

1.3. If due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / manpower belong to third
party, the contractor shall have to pay necessary compensation and other expense,
if so decided by the appropriate authorities.

1.4. The contractor will take necessary precautions and due care to protect the material,
while in his custody from any damage/ loss due to theft or otherwise till the same
is taken over by BHEL or customer. For lodging / processing of insurance claim the
contractor will submit necessary documents. BHEL will recover the loss including
the deductible franchise from the contractor, in case the damage / loss is due to
carelessness / negligence on the part of the contractor. In case of any theft of
material under contractor's custody, matter shall be reported to police by the
contractor immediately and copy of FIR and subsequently police investigation
report shall be submitted to BHEL for taking up with insurance. However this will
not relieve the contractor of his contractual obligation for the material in his
custody.
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CHAPTER-17

STRIKES & LOCKOUT

1.1. The contractor will be fully responsible for all disputes and other issues connected with
his labour. In the event of the contractor’s labour resorting to strike or the Contractor
resorting to lockout and if the strike or lockout declared is not settled within a period
of one month, BHEL shall have the right to get the work executed through any other
agencies and the cost so incurred by BHEL shall be deducted from the Contractor’s bills.

1.2. Forall purposes whatsoever, the employees of the contractor shall not be deemed

to be in the employment of BHEL

Page 34 of 41

Signature and seal of Bidder




T L Doc. No:- | REG2021-20200453
General Conditions of Contract (GCC) Part 05/05

Rudrapur GROUP : REG(Renewable Energy Group) Rev no 00

CHAPTER-18

FORCE MAJEURE

1.1. "Force Majeure" shall mean any event beyond the reasonable control of the parties
including but not limited to fire, flood, earthquake or other acts of God, war, riots, civil
war and restraints of Governing States, as the case may be, and which is unavoidable
notwithstanding the reasonable care of the party affected. The following events are
explicitly excluded from Force Majeure and are solely the responsibilities of the non-
performing party:

a. any strike, work-to-rule action, go-slow or similar labour difficulty
b. late delivery of equipment or material (unless caused by Force Majeure event)
c. economic hardship.

1.2. If either party is prevented, hindered or delayed from or in performing any of its
obligations under the Contract by an event of Force Majeure, then it shall notify the
other in writing of the occurrence of such event and the circumstances thereof
within 15 (fifteen) days after the occurrence of such event.

1.3. The party who has given such notice shall be excused from the performance or
punctual performance of its obligations under the Contract for so long as the
relevant event of Force Majeure continues and to the extent that such party's
performance is prevented, hindered or delayed. The Time for Completion shall be
extended by a period of time equal to period of delay caused due to such Force
Majeure event.

1.4. Delay or non-performance by either party hereto caused by the occurrence of any
event of Force Majeure shall not

e Constitute a default or breach of the Contract.

e Give rise to any claim for damages or additional cost or expense occasioned
thereby, if and to the extent that such delay or non-performance is caused by
the occurrence of an event of Force Majeure
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CHAPTER-19

ARBITRATION & CONCILIATION

1.1. ARBITRATION

1.1.1. In case amicable settlement is not reached in the event of any dispute or
difference arising out of the execution of the Contract or the respective rights and
liabilities of the parties or in relation to interpretation of any provision by the
Contractor in any manner touching upon the Contract, such dispute or difference
shall (except as to any matters, the decision of which is specifically provided for
therein) be referred to the sole arbitration of the arbitrator appointed by BHEL / In
charge(Rudrapur).

The award of the Arbitrator shall be binding upon the parties to the dispute subject
as aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or
statutory modifications or reenactments thereof and the rules made there under
and for the time being in force shall apply to the arbitration proceedings under this
clause. The venue of the arbitration shall be the place from which the contract is
issued or such other place as the Arbitrator at his discretion may determine

1.1.2. In case of Contract with Public Sector Enterprise (PSE) or a Government
Department, the following shall be applicable:

In the event of any dispute or difference relating to the interpretation and
application of the provisions of the Contract, such dispute or difference shall be
referred to by either party to the arbitration of one of the arbitrators in the
department of public enterprises. The award of the arbitrator shall be binding upon
the parties to the dispute, provided, however, any party aggrieved by such award
may make further reference for setting aside or revision of the award to the Law
Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of
India. Upon such reference the dispute shall be decided by the Law Secretary or
the Special Secretary or Additional Secretary when so authorized by the Law
Secretary, whose decision shall bind the parties hereto finally and conclusively.

1.1.3. The cost of arbitration shall be borne equally by the parties.

1.1.4. Work under the contract shall be continued during the arbitration proceedings

1.2.  CONCILIATION

If at any time (whether before, during or after the arbitral or judicial proceedings),
any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect,
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interpretation or breach of the agreement, contract), which the Parties are unable to
settle mutually, arise inter-se the Parties, the same may, be referred by either party
to Conciliation to be conducted through Independent Experts Committee (IEC) to be
appointed by competent authority of BHEL from the BHEL Panel of Conciliators.

Notes:

a. No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall

be included in the BHEL Panel of Conciliators.

b. Any other person(s) can be appointed as Conciliator(s) who is/ are mutually
agreeable to both the parties from outside the BHEL Panel of Conciliators.
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CHAPTER-20

CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

Page 38 of 41

Signature and seal of Bidder




T L Doc. No:- | REG2021-20200453
General Conditions of Contract (GCC) Part 05/05

Rudrapur GROUP : REG(Renewable Energy Group) Rev no 00

CHAPTER-21

SUSPENSION OF BUSINESS DEALINGS

1.1. BHEL reserves the right to take action against Contractors who either fail to perform or
Bidders /Contractor who indulge in malpractices, by suspending business dealings with
them in line with BHEL guidelines issued from time to time.

1.2. Suspension could be in the form of ‘Hold’, ‘De-listing” or ‘Banning’ a contractor.
1.3. Abidder may be put on HOLD for a period of 6 months, for future tenders for specific
works on the basis of one or more of the following reasons:

a) Bidder does not honour his own offer or any of its conditions within the validity
period.

b) Bidder fails to respond against three consecutive enquires of BHEL.

c) After placement of order, Bidder fails to execute a contract.

d) Bidder fails to settle sundry debt account, for which he is legitimately liable,
within one year of its occurrence.

e) Bidder’s performance rating falls below 60% in specific category (as per BHEL
guidelines of performance evaluation)

f) Bidder works are under strike/ lockout for a long period.

1.4. A Bidder may be de-listed from the list of registered Bidders of the region for a
period of 1 year on the basis of one or more of the following reasons: -

a) Bidder tampers with tendering procedure affecting ordering process or
commits any misconduct which is contrary to business ethics.

b) Bidder has substituted, damaged, failed to return, short returned or
unauthorized disposed of materials/ documents/ drawings/ tools etc of
BHEL.

c) Bidder no longer has the technical staff, equipment, financial resources etc.
required to execute the orders/ contracts.

1.5. A Bidder can be banned from doing any business with all Units of BHEL for a period
of 3 years on the basis of one or more of the following reasons:

a) Bidder is found to be responsible for submitting fake/ false/ forged
documents, certificates, or information prejudicial to BHEL's interest.

b) In spite of warnings, the Bidder persistently violates or circumvents the
provisions of labour laws/ regulations/ rules and other statutory
requirements.

c) Bidderis found to be involved in cartel formation

d) The Bidder has indulged in malpractices or misconduct such as bribery,
corruption and fraud, pilferage etc which are contrary to business ethics.

e) The Bidder is found guilty by any court of law for criminal activity/ offences
involving moral turpitude in relation to business dealings.
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f) The Bidder is declared bankrupt, insolvent, has wound up or been dissolved;
i.e ceases to exist for all practical purposes.
g) ) Bidder is found to have obtained Official Company information/
documentation by questionable means.
h) Communication is received from the administrative Ministry of BHEL to ban
the Bidder from business dealings.
1.6. Contracts already entered with a contractor before the date of issue of order of
‘HOLD’ or ‘DE-LISTING’ shall not be affected.
1.7. All existing contracts with a ‘BANNED’ contractor shall normally be short closed.
1.8. Once the order for suspension is passed, existing offers/new offers of the contractor
shall not be entertained
1.9. The above guidelines are not exhaustive but enunciate broad principles governing

action against contractors
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CHAPTER-22
OTHER ISSUES

1.1. Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement
shall be not less than Rs 100/- unless otherwise required under relevant statutes.

1.2. In case of any conflict between the General Conditions of Contract and Special

Conditions of Contract, provisions contained in the Special Conditions of Contract

shall prevail.

1.3. BHEL may not insist for signing of Contract Agreements in respect of low value and
short time period contracts on case to case basis based on BHEL's own discretion
like providing services for Hot water flushing, Chemical Cleaning, Transportation,

etc.
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