SECTION-I

INSTRUCTION TO TENDERERS

1 GENERAL INSTRUCTIONS TO TENDERERS
1.1 Submission of Tender.
1.1.1a The tender shall be sent in sealed cover after superscribing.
TENDER NO. TENDER DATE & DUE DATE as per NIT
111 The tender specification as a whole, duly furnishing following details and
l.1a ) ;
signed shall be sent in sealed cover.
1.1.1.1 Earnest Money Deposit.
1.1.1.2 | Income Tax & Sales Tax return with acknowledgement
Detailed organization chart for manpower resources available with the
1.1.1.3 -
tenderer and to be employed for the present jobs.
1.1.1.4 | Time to be taken for commencement and completion of work.
1.1.1.5 | A list of experience as mentioned in the tender document.
1.1.1.6 | The details of the present job being handled.
1.1.1.7 Certificate from the bank to establish financial capability of the tenderer.
1.1.1.8 Attested copies of partnership deed, Power of attorney and tenders specifications duly
signed as mentioned in the tender documents.
1.1.1.9 | Price schedule and other relevant information.
1.1.1.10 | PF code allotted by RPFC.
Note: For more details other clause/ clauses, mentioned elsewhere may also be referred.
1.1.2 The tender shall be addressed to:
REGIONAL SERVICE MANAGER
BHARAT HEAVY ELECTRICALS LIMITED
POWER SECTOR- NORTHERN REGION (SERVICES)
HRDI & PSNR. Complex
Plot No. 25, Sector- 16A,
Noida- 201301 (U.P)
Email: rkt@bhelpsnr.co.in, ssr@bhelpsnr.co.in
Ph - 0120-2515408;2515410 (direct)
2515469-71 (PABX)
FAX - 0120-2515438, 2515467
1.1.3 Tenders  submitted by post shall be sent ‘REGISTERED POST,
ACKNOWLEDGEMENT DUE’ and shall be posted with the due allowance for any
postal delay. The tenders received after the due date and time of opening are liable to be
rejected. Offers received by fax may not be considered unless confirmed in writing by a
detailed offer.
1.14 Tenders shall be opened by the authorized officer of BHEL at his office at

the time and date as specified in the tender notice in the presence of such
of those tenderers or their authorized representative who may be present.
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1.1.5

The tenderer shall closely peruse all the clauses, specifications and
drawings indicated in the Tender Documents before quoting. Should the
tenderer have any doubt about the meaning of any portion of the Tender
Specifications or find discrepancies or omission in the Drawings or the
tender documents issued are incomplete or shall require clarification on
any of the technical aspect, scope of work etc., he shall at once contact the
authority inviting the tender for clarification before the submission of the
tender.

1.1.6

Before tendering, the tenderer is advised to inspect the site of work and the
environments and be well acquainted with the actual working and other
prevalent conditions, facilities available, position of material and labour.
No claim will be entertained later of the ground of lack of knowledge.

1.1.7

Tenderer must fill up all the schedules and furnish all the required
information as per the instructions given in various section of the tender
specification. Each and every page of the Tender Specifications must be
signed and submitted along with the offers by the tenderer in token of
complete acceptance thereof. The information furnished shall be complete
by itself.

1.1.8

The tenderer shall quote the rates in English language & international
numerals. The rate shall be in whole rupees. These rates shall be entered in
figures as well as in words. For the purpose of the tender the metric system
of units shall be used.

1.1.9

All entries in tender shall either be typed or be in ink. Erasures and
overwriting are not permitted and may render such tender liable to
summary rejection. All cancellation and insertions shall be duly attested by
the tenderer.

1.1.10

Tenderer's offers and remarks and any deviation, shall be with reference to
sections and clause numbers given in the tender schedule.

1.2

Qualifications of Tenderers :

Only tenderers who have previous experience in the work of this nature
and description detailed in this tender specification are "expected to quote
for this work duly detailing their experience along with the offer. Offers
from the tenderers who do not have proven and established experience in
the field are not likely to be considered.

1.3

Data to be enclosed :

Full information shall be given by the tenderer in respect of following.
Non-submission of this information may lead to rejection of the offer/
tender.

1.3.1

Financial Status:

A certificate from the Scheduled Bank to prove his financial capacity/
capability to undertake the work or solvency certificate from the concerned
Government authority.




1.3.2

Income Tax/ Sales Tax Certificate:

A certificate of income tax/sales tax verification from the appropriate
authority in the forms prescribed there of duly indicating annual turnover.
These certificates shall be valid for one year from the date of issue of for
the period prescribed there in for all tenders submitted during the period.

1.3.3 Previous Experience:
A statement giving particulars duly supported by documentary evidence of
the various services rendered for each similar work by the tenderer
indicating the particulars and the value of each work. The site location rand
the duration and date of completion and also a list of site location and
particulars and value of various services that are under progress.

1.3.4 Organization Chart:
The organization pattern that is totally available with him and that will be
employed by the tenderer for this work duly indicating the number of
supervisors, their qualification and experience in the line, the number of
skilled an unskilled persons etc

1.35 An attested copy of the Power of Attorney, in case the tender is signed by
an individual other than the sole Proprietor, shall also be attached.

1.3.6 In case of an individual :
His full name, address and place and nature of business.

1.3.7 In case of Partnership firms :
The name of all the partners and their addresses. A copy of the Partnership
Deed Instrument of Partnership duly certified by the Notary Public shall be
enclosed.

1.3.8 In case of companies:
Date and place of registration including date of component certificate in
case of public companies (certified copies of Memorandum and articles of
association are also to be furnished)

1.3.9 Nature of business carried on by the company and the provision of the
Memorandum relating thereof.

1.3.10 | Name and particulars including addresses of all the directors and their
previous experience.

1.3.11 | A list of tools and tackles that the tenderer is having and those that will be
used on this job.

1.3.12 | In addition to the above, the particulars required in various annexures.

1.4 EARNEST MONEY DEPOSIT

141 Every tender must be accompanied by the prescribed amount of EMD.

1.4.1.2 | Pay Order/ Demand Draft should be payable at Noida/ New Delhi duly

pledged in favour of Bharat Heavy Electricals Limited.
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CASH: The amount should be remitted by the party to the Cashier of
Bharat Heavy Electricals Limited, PSNR (Services). Noida and cash
receipt issued by him enclosed along with the tender.

NOTE:

One time EMD

Contractors, who are maintaining one time EMD of 1,00,000/= with either
of our Regional Service Centers at Delhi, Chandigarh or Varanasi, should
Mention in their offers, details of such one time EMD. Therefore, such
tenderers need not deposit any additional EMD along with their offers.

1.4.2

Tenders received without Earnest money in full in the manner prescribed
above are liable to be rejected.

1.4.3

The Earnest Money Deposit of the successful tenderer will be retained.
However, the same may be released as soon as the Security Deposit
mentioned under clause 1.8 is furnished.

144

In case of unsuccessful tenderers, the Earnest Money will be refunded to
them within a reasonable time after finalization of the tender/placement of
work order.

1.45

BHEL reserves the right to forfeit Earnest Money Deposit in case the

successful tenderer.

a) Fails to start the work as may be indicated in the letter of intent.

b) After opening of tender, revokes his tender within the stipulated period
or alters his earlier quoted rates/conditions.

1.4.6

No interest shall be payable by BHEL on Earnest Money.

15

Authorization & Attestation:

151

Tender shall be signed by persons duly authorized/ empowered to do so.
Certified copies of such authority the relevant documents shall be
submitted along with the tenders.

1.6

Validity of Offer:

The rates in the tender shall be cap open for acceptance for a minimum
period of six months from the date of opening of tenders. If a tenderer
withdraws or revokes his tender or revises the tendered rates or conditions
for any item with in the aforesaid period his Earnest Money Deposit is
liable to forfeited. In case of Bharat Heavy Electricals Limited calls for
negotiations such negotiation shall not amount cancellation or withdrawal
of original offer which shall be binding on the tenderers.

1.7

Execution of Contract

The successful Tenderer’s responsibility under this contract commences
from the date of issue of the letter intent by Bharat Heavy Electricals
Limited.

1.8

Security Deposit:

1.8.1

Upon acceptance of tender, the successful tenderer before start of work
must deposit the required amount towards security deposit.




1.8.2 The total amount of security deposit shall be as follows.
a) In the case of Upto Rs 10 Lakhs | 10% on the quote value
work
b) In the case of work costing Rs. 10 | Rs 1 Lakh + 7.5 % of the above 10
Lakhs upto Rs.50 Lakhs Lakhs up to Rs.50 Lakhs
¢) In the case of work costing more | Rs 4 Lakh + 5.0 % of the amount
than Rs. 50 lakhs exceeding Rs. 50 Lakhs

1.8.3 Security Deposit may be furnished in any of the following forms
a) Cash (as permissible under Income Tax Act)

b) Pay Order, Demand Draft in favour of BHEL.

¢) Local cheques of schedule banks, subject to realization.

d) Securities available from post offices such as National Saving
Certificates, Kisan Vikas Patras etc. (certificates should be held in the
name of contractor furnishing the security and duly pledged in favour of
BHEL and discharged on the back

e) Bank Guarantee from the Companies Act subject to maximum of 50%
of the total security deposit value. The balance 50% has to be remitted
either by case or in the other form of security. The Bank Guarantee format
should have the approval of BHEL.

f) Fixed Deposit Receipt issued by Schedule Banks/ Public Financial
institutions as defined in the companies Act. The FDR should be in i the
name of the contractor, AIC BHEL, duly Discharged on the back.

g) Security deposit shall not carry any interest.

h) In case of small value contracts not exceeding Rs. 10.0 Lakhs and all
SAS jobs, work can be started before security deposit is collected.
However payment shall be released after recovery of 50% security deposit
from first RA bill.

Acceptance of security deposit against SI. No. d, e and f above will be
subject to hypothecation or endorsement on the document in favour of
BHEL. However, BHEL will not be liable or responsible in any manner for
the collection of interest or renewal of documents or in any other matter
connected therewith.

1.84 If the value of the 'work done at any time exceeds the acceptance
agreement value, the Security Deposit shall be correspondingly enhanced
and the extra Security Deposit shall be immediately deposited by the
contractor or recovered from payments due to him.

1.8.5 Failure to deposit the security within the stipulated time, may lead to
forfeiture of Earnest Money and cancellation of the award of work.

1.8.6 The Security Deposits should cover upto the period of warranty also.

1.8.7 If any part of Security Deposit of the contractor is held in the form of

approved securities it shall be kept transferred in the name of Bharat
Heavy Electricals Limited PS-NR (Services), Noida in such a manner that
BHEL shall not be responsible for any depreciation in the value of the
security during the currency of the contract.
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1.8.8

BHEL reserves the rights to forfeit Security Deposit in addition to other
claims and penalties in the event of the contractor's failure to fulfill any of
the contractual obligations or in the event of termination of Contract as per
terms and conditions of contract.

1.8.9

Return of Security Deposit:

If the contractor duly performs and completes the contract in all respect to
the entire satisfaction of BHEL and presents an absolute™ No demand
certificate” in the prescribed forms and returns properties belonging to
BHEL handed over lent or hired by him for carrying out the said works
the security deposit will be released to the contractor after deducting all
cost or other expenses or other amounts that are to be paid by BHEL under
this or other contracts entered into with the contractor only after the
satisfactory completion of guarantee period as per clause 2.13.

1.8.10

No interest shall be payable by BHEL on Earnest Money/ Security Deposit
or any money due to the contractor by BHEL.

1.9

Rejection of tender and other conditions:

19.1

The acceptance of the tender will rest with BHEL which does not bind

itself to accept the lowest tender or any tender and reserves to itself full

rights for the following without assigning any reasons whatsoever.

a) To reject any or all of the tender

b) To split up the work amongst two or more tenderers

c) To award the work in part

d) Either of the contingencies stated in (b) & (c¢) to modify the time for
completion suitably

e) To modify the scope of work after mutual agreement.

1.9.2

Conditional and un-witnessed tenders: Tenders containing absurd or
unworkable rates and amounts and tender a which are incomplete and
otherwise considered defective and tenders not in accordance with the
tender conditions, specifications etc. are liable to be rejected.

1.9.3

If a tenderer expires after his submission of eh tender or after the
acceptance of his tender. BHEL may cancel such tender at their discretion
unless the firm retains its character.

194

BHEL will not be bond by any Power of attorney granted by the tenderer
or changes in the compositions of the firm made subsequent to the
execution of the contract. They may however recognize such Power of
Attorney and changes after obtaining proper legal advice, the cost of which
will be chargeable to the Contractor concerned.

1.9.5

If the tenderer deliberately gives wrong information in his tender. BHEL
reserves the right to reject such tender at any stage or to cancel the
contract, if awarded and forfeit the Earnest Money Security Deposit.

1.9.6

Canvassing in any form in connection with the tenders is strictly prohibited
and the tenders submitted by the Contractor who resorts canvassing are
liable to rejection.

1.9.7

Should a tenderer or contractor or in the case of a firm or company of
contractors one or more if its partner / Shareholders/ Directions have a
relation or relations employed in the capacity of an officer of BHEL, the




authority inviting tender shall be informed of the fact along with the offer,
failing which, BHEL may at its sole discretion, reject the tender or cancel
the contract and forfeit the Earnest money , Security Deposit.

1.9.8

The successful tenderer should not be sub- contract the part of complete
work detailed in this tender specification / undertaken by him without
written permission of BHEL. The tenderer is solely responsible to BHEL
for the work awarded to him. Any deviation in this regard will entail
termination of such contract by BHEL at their risk and responsibility of the
tenderer.

1.9.9

The successful tenderer shall inform/ keep BHEL informed if he has
already undertaken any work / is likely to be awarded any job with the
same customer with whom BHEL is entering into contract.
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SECTION-II

GENERAL TERMS & CONDITIONS OF THE CONTRACT

2.1

Definitions:
The following terms and expressions shall have the meaning hereby
assigned to them exceed where the context otherwise requires.

211

'‘BHEL' (or B.H.E.L. Ltd) shall mean Bharat- Heavy Electrical Limited a
company incorporated under Indian companies Act 1956, having its
Registered office at BHEL HOUSE, SIRI FORT, and NEW DELHI. Power
Sector - Northern Region (Services), Noida or its Administrative Offices or
its Site Engineer or other employees authorized to deal with any matters
with which these persons are concerned on its behalf.

2.1.2

“General Manager/ DGM/ IN-CHARGE” shall mean the officer in Administrative
charge of BHEL. PS-NR (services) Noida or their other regional office.

2.1.3

“ENGINEER” OR “ENGINEER IN CHARGE *“shall mean Engineer deputed by
BHEL. The term "SITE ENGINEER"SITE INCHARGE" "RESIDENT
ENGINEER" and "RESIDENT MANAGER" of BHEL at the site as well
as the officers in-charge at Noida office.

214

"SITE" shall mean the place or places at which the plants/ equipments are
to be overhauled and services are to performed as per the specification of
this contract.

2.15

"CLIENTS OF BHEL" or "CUSTOMER" shall mean the project
authorities to whom BHEL is supplying the equipments/ Service.

2.1.6

"CONTRACTOR" shall mean the individual, firm or Company who
enters into this Contract with BHEL and shall include their executors,
administrators, successors and permitted assigns.

2.1.7

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include
the agreement or work order the accepted appendices of rates. Schedule of
quantities, if any and general conditions of contract, the special conditions
of contract, instructions to the tenderes, the drawings, the specifications,
the special specification, if any, the tender documents are the Letter of
Intern/ Accepting Letter issued by BHEL, Any conditions or terms
stipulated by the contractor in the tender documents or supporting letters
shall not form part of the contract unless specifically accepted in writing
by BHEL & incorporated in the agreement.

2.1.8

"GENERAL CONDITIONS OF CONTRACT" shall mean the instructions
to tenderers and general conditions of contract pertaining to the work
detailed.

2.1.9

"TENDER SPECIFICATION" shall mean the specific conditions, technical
specification, appendices, site information and drawing” pertaining to the
work for which the tenders are require to submit their offer. Also this will
including the specification covered under specifications detailed in NIT of
client of BHEL for overhauling, erection, testing and commissioning of

——
0
| —




plant. Individual specification No. will be assigned to each tender
specifications.

2.1.10

“TENDER DOCUMENTS” shall mean the general conditions of contract
(2.1.8) tender specification (2.1.9)

2.1.11

“LETTER OF INTENT” shall mean the intimation by a letter to the
tenderer that tender has been accepted in accordance with provisions
contained in that letter. The responsibility of the contractor commences
from the date of issue this letter and all the terms & conditions of contract
are applicable form the date.

2.1.12

“COMPLETION TIME” shall mean the period by date specified in the
acceptance of tender for handing over the overhauled equipment/ plant
which are found acceptable by the Engineer being of required standard and
conforming to the specification of contract.

2.1.13

“PLANT” shall mean and connote the entire assembly of the plant and
equipment covered by the contract.

2.1.14

“EQUIPMENT” shall mean all equipments, machineries, materials,
structural, electrical and other components of the plant covered by the
contract.

2.1.15

“TEST” shall mean and include such test or tests to be carried out on the
part of contractor as are prescribed in the contract or consider necessary by
BHEL, in order to ascertained the quality, workman ship, performance, and
efficiency of the contract work or part thereof

2.1.16

“APPROVED”, “DIRECTED” or “INSTRUCTED?” shall mean approved
directed or instructed by BHEL.

2.1.17

“WORK OF CONTRACT WORK?” shall mean and include supply of all
categories of labour, specified consumable, tools & tackles required for
complete and satisfactory site transportation, handling, stacking, storing,
overhauling, erecting, testing and commissioning of the equipment to he
entire satisfaction of BHEL.

2.1.18

“SINGULAR AND PLURAL ETC” words carrying singular number shall
also include plural and vice versa, where the context so requires, words
importing the masculine gender shall be taken to include the feminine
gender and words importing persons shall include any company or
association or body of individuals, whether incorporated or not.

2.1.19

“HEADING”, The headings in these general conditions are solely for the
purpose of facilitating reference and shall not be deemed to be part there or
of the contract.

2.1.20

“MONTH” shall mean calendar month.

2121

“WRITING” shall include any manuscript, type written or printed
statement under the signature of deal as the case may be.

2.2

Law governing the contract and court Jurisdiction:
The contract shall be governed by the law for the time being in force in the
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Republic of India

2.2.

Law governing the contract and court Jurisdiction:

The contract shall be governed by the law for the time being in force in

The Republic of India. The Civil Court, having ordinary original civil
jurisdiction in Delhi shall alone have exclusive jurisdiction in regard to all
claim in respect of this contract.

2.3

Issue of Notice:

The contractor shall furnish to the BHEL Engineer the name, designation
and address of his authorized agent and all complaints, notices,
communications and reference shall be deemed to have been
duly given to the Contractor if delivered to the contractor his authorized
agent or left at or posted to the address either of the contractor or of his
representation and shall be deemed to have been so given in the case of
posting on the day on which they would have reached such address in the
ordinary course of post or on which they were so delivered of / or left.

2.4

Use of Land:

No land belonging to BHEL or their customer under temporary possession
of BHEL shall be occupied by the contractor without the t written
permission of BHEL.

2.5

Commencement of work:

251

The contractor shall commence the works within the time indicated in the
letter of intent from BHEL and shall proceed with due expedition without
delay.

2.5.2

If the successful tenderer fails to start the work within the stipulated time,
BHEL, at its sole discretion will have the right to cancel the contract. His
Earnest Money and / or Security Deposit with BHEL will stand forfeited
without any further reference to him, prejudice to any and all of BHEL's
other rights and remedies in this regard.

2.5.3

All the works shall be carried out under the direction and to the satisfaction
of BHEL.

25.4

The erected/ overhauled plant or work performed under the contract shall
be taken over when it has been completed in all respects and/ or
satisfactory put into operation at site.

2.6

Mode of payment and measurement of the work competed:

2.6.1

All payment due to _the contractor shall be paid only by “ Account payee
cheques” or through ECS (_Electronic Clearance).

2.6.2

The contractor shall submit his bill to site In-charge of BHEL for every
payment After verification measurement shall be certified by the BHEL
Engineer.

2.6.3

Lump sum omission will be entered for deduction. Measurement shall be

10
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restricted to that for which it is required to ascertain the financial
liability of BHEL under this contract,

2.6.4

Work which is to be measured in detail shall be measured as per
standard procedure without reference to any local procedures exception
where it is otherwise stated in the tender documents. The measurement
shall be taken jointly by persons duly authorized on the art of BHEL and
the contractor.

2.6.5

If, at any time due to any reason whatsoever, it becomes necessary to re-
measure, the contractor shall without extra charges, provide all the
assistance with appliances and other things necessary for measurement.

2.6.7

The measurement and the bill prepared shall be signed and dated by both
the contracting arties.

2.6.8

The contractor will be intimated in writing by the Site Engineer, the
proposed date of measurement if the Contractor's representative fails to
participate in the joint measurement, the BHEL Engineer shall have the
power to proceed by himself to take measurement in which case the
measurement shall be accepted by the contractor as final.

2.6.9

Passing of measurement as per bills does not amount to acceptance of
completion of the work mentioned. Any left out work has be completed
if pointed out at a later date by BHEL.

2.7

Rights of BHEL.:

BHEL reserves the following rights in respect of this contract without
entitling the contractor for an compensation:

2.7.1

To get the work done through other agency at the risk and cost of the
contractor in the event of contractor's poor progress, or inability to
progress the work for completion as stipulated in the contract, poor
quality of work etc. and to recover compensation for such losses from
the contractor including BHEL's supervision charges and overheads
from security deposit other dues.

2.7.2

To withdraw any portion of work and / or to restrict/ alter the quantum
of work as indicate din the contract during the Progress of work and get
if done through other agency and or by departmental labour to suit
BHEL's commitment to its customer or in case BHEL decides to
advance the date of completion due to other emergency reasons BHEL's
obligation to its customer.

2.7.3

To terminate the contract after 15 days written notice and forfeit security
deposit and recover the loss sustained in getting the balance work done
through other agencies in addition to liquidated damages in the event:

2.7.3.1

Contractor's continued poor progress brought to his notice from time to
time

2.7.3.2

Withdrawal from or abandonment of the work before completion of the
work.

2.7.3.3

Corrupt act of contractor.

2.7.3.4

Insolvency of the contractor and in case of a company a winding up
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proceeding is initiated or winding up order has been made by a court.

2.7.3.5

Persistent disregard to the written instructions of BHEL under the
contract.

2.7.3.6

Assignment, transfer, sub-letting of the contract without BHEL's written
permission.

2.7.3.7

Non-fulfillment of any contractual obligations. Any delay in works for
reasons not attributable to the contractor will have to be compensated by
either increasing manpower and resources or by working extra hours and
more than one shift without any extra cost.

2.7.4

To recover any money due from the contractor, from any money due to the
contractor under this contract or any other contract or from the security
deposit.

2.7.5

To claim compensation for losses sustained including BHEL's
supervision charges and overheads on termination of contract and to
impose penalty for delay in completion of the work.

2.7.6

To terminate the contract or to restrict the quantum of work and pay | for
the portion of work executed in case BHEL's contracts with their
customers are terminated for an reason.

2.7.7

To effect recovery from the amounts due to the contractor under this or
any other contract etc. in any other form, the money, BHEL is forced to
pay to anybody, due to contractor’s failure to fulfill nay of his
obligations.

2.7.8

While every endeavor will be made by BHEL they cannot guarantee
uninterrupted work due to conditions beyond their control. Contractor
will not be entitled to any compensation / extra payment on this account.

2.7.9

In the event of any dispute of any nature, the decision of BHEL shall be
final and binding on the contractor.

2.8

Responsibilities of the Contractor:

The following are the responsibilities of the contractor in respect of
observation of local laws, employment of personnel. Payment of taxes an
execution of job etc.

2.8.1

As far as possible, unskilled workers shall be engaged from the local area
in which the work in being executed.

2.8.2

The contractor at all times during the continuance of the contract, shall, in all his
dealing with local labour for the time being employed or in connection with the work,
have due regard to all local festivals and religions and other customs.

2.8.3

The contractor shall duly comply with all state and central Laws, statutory
rules, Regulations etc, including but not limited to :

The payment of wages act, minimum wages act, workmen compensation
act, industrial dispute act, employees provident fund act and various
schemes framed there after. Employee state insurance scheme contract
labour (regulation & abolition) act 1970 and other Act, rules & regulations
for labour as may be enacted by the government during the tenure of the
contract and having force or jurisdiction at site. The contractor shall give to
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the local governing body, Police and other relevant authorities all such
notices as may be required by law

2.8.4

The contractor shall pay all taxes, fees, license charges duties, tools,
royalty, commission or charges which may be leviable on account of his
operations in executing the contract, in case, BHEL makes such payment,
shall have the right to recover the same from the contractor either from his
bills or otherwise as deemed fit.

2.8.5

The contractor shall be responsible for provision of welfare, health and
sanitary arrangements (particularly described in contractor Labor
(regulation & abolition Act) safety precautions etc. as may be required for
safe and satisfactory execution of the contract.

2.8.6

The contractor shall fulfill all his obligations in respect of accommodation
including proper medical facilities for the personal employed by him.

2.8.7

The contractor shall be responsible for the proper behavior at site and
observance of all regulations by the staff employed by him.

2.8.8

The contractor shall ensure that no damage is caused to any
person/property or other parties working at site, if any such damage is
caused it is the responsibility of the contractor to make good the losses or
compensate for the same.

2.8.9

All the properties / equipments/ components of BHEL / their client loaned
to the contractor, with or without deposit in connection with the contract
shall remain the properties of BHEL / their client. The contractor shall use
such properties for the purpose of executions of this contract. All such
properties / equipments shall be deemed, to be in good condition when
received by the contractor unless he notifies within 48 hours to the
contrary. The contractor shall return them in good condition as and when
required by BHEL / their client. In case of non-return, loss, damages,
repairs etc. the cost there of, as may be fixed by the site Engineer, will be
recovered from the contractor.

2.8.10

It is not obligatory on the part of BHEL to supply any tools and tackles or
other materials other than those specifically agreed to do so by BHEL.
However, depending upon the availability / possibility, BHEL’s customer's
handling equipment and other plants may be made available to the
contractor on payment of the hire charges free of charges as fixed, subject
to the condition laid down by BHEL customer from time to time. Unless
paid in advance, such hire charges, if applicable shall be recovered from
contractor's bill security deposit in ONE installment.

2.8.11

The contractor shall not be entitled to claim any compensation due to
changes in design which results in reduction in quantum of work.

2.8.12

The contractor shall fully indemnify BHEL against all claims of
whatsoever nature arising during the course of work under the contract.

2.8.13

In case the contractor is required to undertake any major work outside the

13

Pt
'




scope of this contract, the rates payable shall be decided by BHEL.

2.8.14

The contractor shall keep the area of work clean and shall remove debris
etc. while executing day-to-day work. Upon completion of work the
contractor shall remove from the vicinity of work all scrap, packing
materials, rubbish, unused and other materials and deposit them in places to
be specified by the BHEL engineer. The contractor will also demolish all
the hutments, sheds offices, constructed and used by him and shall clean
the debris. In the event of his failure to do so the same will be arranged to
remove by BHEL. The expense there of will be recovered from contractor
by any lawful means available with BHEL.

2.8.15

The contractor shall arrange and coordinate his work in such a manner as to
cause no inconvenience to other agencies working in the area.

2.8.16

All safety rules and codes applied by the client / BHEL at site shall be
observed by the contractor without exception. The contractor shall be
responsible for the safety of the equipment / material and work to be
performed by him and shall maintain all light, fencing guards, signs etc. or
other protection necessary for the purpose. Contractor shall also take such
additional precautions as may be indicated from the time to time by the
Engineer with a view to prevent pilferage, accidents, fire hazards and due
precautions shall be taken against fie hazards and atmospheric condition.
Suitable number of clerical staff, watch and wards, store keepers to take
care of the equipment, materials and construction tools and tackles shall be
posted at site by the contractor till completion of the work under this
contract.

The contractor shall arrange for such safety device as are necessary for
such type of work and carryout the requisite tests of handling equipment,
lifting tools, tackles etc. as per prescribed standards and practices.

All guide lines as mentioned in “SALARY CODE” —Service “mentioned in
Services tender page in www.bhelpsnr.co.in will form part of this tender
and hence contract.

HELMETS

Following colors of Helmets are to be worn by various category of
personnel of the contractor. In case of violation, found during inspection of
fine of Rs. 500/- per inspection can be imposed by BHEL.

S.No. Category Color of Helmet
1. Sub-contractor officers Light Blue
2. Sub-contractor Safety personnel Green
3. Sub-contractor Electrician Orange
4, Sub-contractor- Supervisors Dark / blue
5 Sub-contractor Workers Yellow

It should confirm to 1S-2925-1984
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2.8.17

The contractor will be directly responsible for payment of wages to his
workmen. The payment to the workmen should be made in the presence of
a representative of BHEL (as per contract labour / regulation & abolition
act). A pay / wage roll sheet giving all the payments given to workers and
duly signed by the contractor's representative should furnish to BHEL site
office for record purpose.

Payment date, time and place will be informed by the contractor to the
Resident Manager / Engineer of BHEL immediately on commencement of
work.

2.8.18

The intent of specification is to provide services according to most modern
and proven techniques and codes. The omission of specific reference to any
method requirement of material necessary for the, proper and efficient
performance of work shall not relieve the contractor of the responsibility of
providing such facilities to complete the work.

2.8.19

In case of any clause of the work for which there is no such specification as
laid down in the contract, such work shall be carried, out in accordance with
the instructions and requirements of the BHEL Engineer.

2.8.20

No levy or payment or change made or imposed shall be impeached by
reason or any clerical error or by reason of any mistake in the amount levied
or demanded or charged.

2.8.21

The detailed drawings, specifications, instruction manual, if any available
with the BHEL Engineer form part of tender specification. These documents
will be made available for reference only to the contractor during execution
of work.

2.8.22

Should any error or ambiguity be discovered in the specification, the
contractor shall forthwith bring the same to the notice BHEL before
commencement of work? BHEL's interpretation in such cases shall be final
and binding on the contractor.

2.8.23

No idle labour charges will be admissible in the event of any stoppage caused
in the work resulting in contractor's labour being rendered idle due to any
cause or reason whatsoever.

2.8.24

Unless stipulated in the contract/order, No over run charges shall be paid in
the event of the completion period being extended for any reason whatsoever.

2.8.25

It is possible that some repair/rectification, modification may be needed on
the equipment to be overhauled /work to be performed under the
specification, for reasons not attributable to the contractor. All such repair /
rectification/ modification work with the available facilities at site shall be
carried out by the contractor free of cost and no extra charges shall be paid to
the contractor.
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2.8.26

The quality and progress of work will be regularly reviewed. The schedule
and progress of work will be the obligation/responsibility of the contractor to
achieve the desired quality and progress of work by suitably reinforcing their
labour force and / or by working extra hours or in more than one shift without
any extra cost. Workmen found unsuitable for the work will be replace
immediately by the contractor on being informed by BHEL

2.8.27

During the overhauling work under the contract it is very essential that proper
and adequate inspection should be made constantly to maintain the quality of
workmanship so that any deviation from design dimension does not exceed
permissible limit. The proper functioning of the unit. While in operation
depends to a great extent on the above factors. The fact that effective
supervision and inspection at the execution stage is less costly that down time
of running unit even for a short period need not be over emphasized. For the
details regarding alignment and permissible dimensional deviations m the
subassemblies, BHEL Engineer may be consulted.

2.8.28

The contractor shall furnish weekly labour report showing name
classification. The number of employees engaged in various categories of
work data wise and a progress report of work as required by BHEL Engineer.
The contractor shall also furnish weekly report of overtime work performed
by his workers by name, indicating overtime hours of each worker date-wise

2.8.29

The contractor shall execute the work in the most substantial and workman-
like manner in stipulated time. Accuracy of work and timely execution are
the essence of this contract. The contractor shall be responsible to ensure that
the assembly and workmanship confirm to the dimensions and clearances
given in the drawings and / ro as per instructions of BHEL Engineers.

2.8.30

The contractor shall take all reasonable care to protect materials and work till
such time the plant / equipment has been taken over fencing and lighting
shall have to be provided by the contractor as a safety measure against
accident and damage of property of BHEL/ their client. Suitable caution
notices shall be displayed where access to any part may be deemed to be
unsafe and hazardous.

2.8.31

It will be the responsibility of the contractor to ensure safe lifting of the
equipment taking due precautions to avoid any accidents and damage to other
equipments and personnel.

2.9

Consequences of cancellation:

Whenever BHEL exercises its authority to terminate the contract/withdraw a
portion of work under the clause 2.7 they may complete the work by any
means at the contractor's risk and expense provided that in the event of the
cost of completion (as certified by the site Engineer which is final and
conclusive)being less than the contract cost, the advantage shall accrue to
BHEL and if the cost of completion exceeds the money due to the contractor
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under the contract the contractor either shall pay the excess amount ordered
by BHEL or the same shall be recovered from the contractor by any other
means. This will be in addition to the forfeiture of security deposit and
recovery of liquidated damages as per relevant clauses.

29.1

In case BHEL completes the work under the provision of this condition, | the
cost of such completion to the contract or under this condition, shall consist
of materials purchase and / or labour, provided by BHEL will an addition of
such percentage to cover supervision and establishment charges as may be
decided by BHEL.

2.10

Insurance:

2.10.1

BHEL / their customer shall arrange for insuring the materials / properties of
BHEL / Customer covering the risks during transit, storage, overhauling,
erection and commissioning.

2.10.2

It is the sole responsibility of the contractor to ensure his workmen against
accident and injury while at work as required by relevant rules and to pay
compensation, if any, to workmen as per Workmen’s compensation Act.
Contractor shall ensure his staff against accidents. The work will be carried
out in protected area and as per the rules and regulations of the client /
BHEL, in the area of project which are in force from time to time, will have
to be followed by the contractor.

2.10.3

If due to negligence and | or non-observance of safety and other
precautions, any accident / inquiry occurs to any other personal public, the
Contractor shall have to pay' necessary compensation and other / expenses,
if so decided by the appropriate authorities.

2.10.4

If due to contractor's carelessness, negligence or non-observance of safety
precautions damage to BHEL's | customer's property and’ personnel should
occur, and if BHELI Customer is unable to recover, in full, cost from the
Insurance company the balance will be recovered from the Contractor.

2.11

Strikes & Lockouts: The contractor will be fully responsible for all the
disputes and other issues connected with his labour. In the event of
contractor's labour resorting to lockout and if the strike or lockout declard
is not settled within a period of one week BHEL shall have the right to get
the work executed employing its own labour or through any other agencies
or both and the cost so incurred by BHEL, shall be deducted from the |
contractor's bills as per clause 2.7. For all purposes whatsoever that
employees of the contractor shall not be deemed to be in the employment
of BHEL.

2.12

Force Majeure:

2.12.1

The following shall amount to force majeure:

Acts of God. Acts of any Government, War sabotage, riots, civil
commotion, police action, revolution, flood, fire, cyclones, earth-quake and
epidemic and other similar causes over which the contractor has no control.
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2.12.2

If the contractor suffers delay in the due execution of the contractual’
obligations due to delays caused by force Majeure as defined above, the
agreed time of completion of the job covered by this contract or the
obligations of the Contractor shall be extended by a period of time equal to
the period of delay provided that on the occurrence of any such
contingency the contractor immediately reports to BHEL in writing the
cause of delay. The contractor shall not, however, be eligible for any
compensation,

2.13

Performance Guarantee:

The contractor shall guarantee against defects attributable to faulty
workmanship or procedure adopted in the overhaul for items covered in the
contractor for a period as given in the tender document from the 1 date of
re-commissioning of the set after the capital overhaul. The guarantee shall
cover all defects notified during this period and shall I have to be attended
to free of cost immediately of at the time our clients are able to given shut
down of the set for the required period, when necessary. In case of failure
of contractor to attend to the defects, as and when required, in time. BHEL
shall arrange to attend the defects and the charges shall be levied to
contractor's account and shall be recoverable from the security deposit/
progress payments

2.14

Arbitration:

All disputes or differences between the parties to the contract arising out or
in relation to the contract, other than those for which the decision of the
Engineer or of any other person is by the contract expressed to be final and
conclusive, shall after written notice by either party to the contract to other
party be referred to sole arbitration of General Manager of BHEL or his
nominee, the arbitration shall be conducted in accordance with the
provisions of the INDIAN ARBITRATION AND CONCILIATION
ACT 1996 OR REVISION THEREOF> The arbitrator shall give reasons
for the award.

The parties to the contract understand and agree that it will be no objection
that the said General Manager or the person nominated by him as arbitrator,
had earlier in his official capacity to deal directly or indirectly with the
matters to which the contract relates or that in the course of his official
duties had expressed views on all or any of the matters in dispute of
difference. The award of the arbitrator shall be final and binding on the
parties to this contract.

In the event of the arbitrator dying, neglecting or refusing to act or
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resigning or being unable to act for any reason. It-shall be lawful for the
said GM, or his successor, as the case may be, either to act himself as the
Arbitrator or to appoint another in place of the outgoing arbitrator in the
manner aforesaid.

The arbitrator may from time to time, with consent of both the parties to
the contract, enlarge the time for making the award.

Work under the contract shall be continued during the arbitration.
The venue of arbitration shall be the place form where the contract / work

order is issued or such other place as the arbitrator at his discretion may
determine.
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SECTION-III

SPECIAL CONDITIONS OF CONTRACT

3.1

Quantum of work

3.1.1

The scope of work given in the tender specification is only approximate and
is liable to variation and alterations at the discretion of BHEL Resident
Engineer. No compensation on this account shall be payable to the
contractor unless specifically recommended by Resident Engineer as the
variation forming major additions to the original scope of work. All repair/
rectification work arising out of normal wear and tear, seizure of parts etc.
have to be done by the scope of work of the contract.

3.1.2

The scope of work details out the major activities only. However as per the
general maintenance requirement and site condition, certain relation
activities may be carried out by the contractor without any extra cost.

3.2

Commencement and completion work:

3.2.1

The starting time and completion time is the essence of the tender. As the
time bould program is firmly committed to customer the starting time
and completion time should be strictly adhered to. It will not be possible
to grant extension in completion time except in extra ordinary
circumstances which will be decided entirely at the discretion of BHEL
Resident Engineer. Work should normally be carried out in two shifts
and sometimes also in three shifts in consultation with the BHEL
Resident Engineer.

A detailed program of the various activities covered under this contract
with specific time periods to fall in the overall frame work of the above
dates should be prepared and got approved by BHEL Resident Engineer.
The progress against this program shall be reviewed with BEL Resident
Engineer at the end of each day and critical areas identified and suitable
steps taken in time.

If during the review, at any stage of overhauling. BHEL Resident
Engineer feels that the delays are not likely to be made up. BHEL reserve
the right to take corrective steps as considered necessary by BHEL
Resident Engineer to complete work in schedule time and debit the cost
incurred there on to the contractor. This does not however absolve the
contract of own efforts in i consultation with BHEL Resident Engineer.
Every endeavor will be made to see that work proceeds uninterruptedly.

3.2.2

The tenderers should indicate the time required for starting the work once
the letter of intent is issued along with the time required for completion.
The work may have to commence immediately after opening of the tenders.
Hence, preference may be given to those tenders who can commence the
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work earlier, and also ensure early completion.

The tenderers should indicate the time required for starting the work once
the letter of intent is issued along with the time required for completion.
The work may have to commence immediately after opening of the
tenders. Hence, preference may be given to those tenders who can
commence the work earlier, and also ensure early completion.

3.2.3

The contractor shall ensure completion of the job in all respects within the
days from the date of commencement of work as given in contract.

3.3

Penalty for delay :

3.3.1

If not mentioned otherwise in the notice inviting tender, in the event of
failure to complete the work in given time, an amount equal to 1/2 % of the
contract value per day subject to maximum of 10 % of the contract value will
be levied as penalty, in case the balance work 1sallowed to be completed by
the contractor beyond the scheduled time of completion, which is at the
discretion of BHEL. In case of delays on contractor's part, at any stage during
the scheduled period or after, BHEL shall have the option of ensuring
completion of the job by any other means at its disposal and the charges on
this account shall be levied on the contractor. These shall be adjusted against
contractor's bills or security deposit.

3.4

Terms of payments

3.4.1

If not mentioned otherwise in the notice inviting tender, payment will be
made up to a total 90 % against three progressive bills of 30 % each
submitted by the contractor in quadruplicated mentioning the allotted and
completed percentages of the activities.

On the basis of completed measurement of work done, the bills will be
verified by BHEL Site Engineer and certified by BHEL Resident Engineer
to arrange payment. Balance 10 % shall be payable after successful
completion of job.

All payments are subject to income tax deduction at the applicable rates of
the bill amount at source or as per Central Government Laws; No request
for advance payment will be entertained by BHEL.

BHEL reserves the right to withhold payment in case terms and conditions
as per contract are not fulfilled by the contractor.

3.5

Inspection and completion or work:

The work being carried out by contractor will be supervised and inspected by our
site engineers under the overall supervision of BHEL Resident Engineer.

3.5.1

The work will be deemed as completed when it is finally accepted by
BHEL Resident Engineer and job completion certificate is issued. No
extra payment will be made for any rework carried out by the contractor to
rectify any defective work.
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3.5.2

The contractor shall not be entitled for labour idling charges under any
circumstances.

3.6

Tools, Tackles, Test Equipments and Consumables:

3.6.1

Unless otherwise mentioned in the notice inviting tender, all tools and
tackles and consumables required for day to day work like gases, gas
cutting sets with accessories, AC/ DC welding sets, TIG welding Kits,
welding cables, electrodes etc. all necessary power connection to
equipment, all temporary electrical connection boards, required for the
work shall be arranged by the contractor at his own cost.. However in case
of emergency, BHEL may supply certain items, if available, to contractor
at actual cost plus handling charges; These will be deducted from
contractor's running bills, T&P shall be regularly tested by the contractor
to ensure that the same is available in fit condition for use. Testing
equipment for conducting various tests, during the progress of
overhauling/ commissioning shall have to be provided by the contractor.
Spare parts going into permanent installation shall only be provided by
BHEL.

3.7

Accommodation for site staff and store space:

Contractor has to arrange for the stores and office at site and' its
maintenance. Space for the same shall be made available as per the
availability at site. The contractor shall be responsible to provide all
necessary facilities, like residential accommodation with sanitary facilities
transport, electricity, water medical, bonus etc. as required under various
labour laws and statutory rules and regulations framed there under to the
personnel employed by him. BHEL assumes no liability in this regards.

3.8

Responsibilities of the contractor

3.8.1

Supervisory staff and labour:
The contractor shall employ, specially skilled labour, supervisors and
engineers thoroughly conversant with particular type of 'work to ensure
quality work. BHEL reserves the right to insist on removal of any
employees of the contractor at any time if they find him unsuitable and the
contractor should forthwith remove him and provide a suitable substitute.

3.8.2

Planning and Execution:

Contractor shall submit a job planning in form of a Bar Chart or PERT
chart. A list of manpower category -wise, indicating individual's
responsibility job/ activities - wise, shall have to be submitted. Daily
program of job shall be displayed on a board near work site one day in
advanced. A daily progress report along with Manpower utilized has to be
submitted and backlog of the work, if any, shall be covered up in
consultation with BHEL Resident Engineer.

3.8.3

Safety and Accident Coverage

Contractor shall ensure safety of all his employees at site of work. All
employees shall be covered by insurance (workman compensation)
against accident, failing which proper action will be taken against the
contractor.
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Contractor shall also ensure proper safety of the equipments under
overhauling by deputing personnel to guard the equipments round the
clock.. Open oil spaces, steam space shall be covered properly against
ingress of foreign material while working.

3.8.4

House keeping and preservation:

Work floor/ area shall be cleaned every day and be kept absolutely clean.
A regular cleaning gang may be engaged for the purpose.

All dismantled components of the equipments under overhauling should
be tag marked and be stored properly according to type of components,
namely all loose / small parts shall be kept in boxes bearing and matching
components, shall kept on wooden planks. A list of such components
shall be maintained to identify/locate, be preserved properly against
probable damages. No floor shall be damaged by the contractor while
working and necessary steps shall be taken, in case any such damages
take place.

3.8.5

Tools stores consumables:

Tools & tackles other than special tools and tackles supplied along with the
equipment, shall be arranged and stored properly by the contractor. A
register must be maintained and updated regularly.

All consumables, other than those going permanently into the
equipments, shall be stored by the contractor for daily use. Regular check
shall be made at end of each day's work and exhausted consumables shall
be replenished immediately.

The contractor's store may be visited by BHEL engineers without notice to
contractor for verification.

3.8.6

The contractor shall make all necessary arrangement to receive spares
from BHEL/ customer's stores, and when required. The unused and scrap
materials shall be returned to BHEL/ Customer's stores on completion of
the work.

A detailed account shall be submitted by the contractor to this effect at the end of
the work certifying no dues remained against them duly signed by Resident.
Engineer BHEL j Customer.

3.9

General

3.9.1

Standard printed conditions if enclosed with the offer by the tenders will
not considered but only if stated in main body of the offer will be
considered for acceptance.

3.9.2

It will be responsibility of the contractor to carry out trial run of all the
equipments overhauled and confirm the satisfactory operation of
equipment. The contractor's personnel shall be present at the time of final
commissioning and attend to any defects that shall occur during this time
at no extra cost to BHEL.

4.0

Information Security Of PSNR

4.0.1

The contractor shall ensure that the drawing, documents used during
execution of contract are kept strictly confidential. The contractor shall
ensure that the information confidentiality integrity and availability are
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maintained as per business equipments. The information shall not under
any circumstances, be used in any form with any other agency or for any
purpose other than that for which it is intended.

4.1

Social Accountability

411

PSNR is committed to follow the social accountability in line with SA
8000. The contractor shall duly follow the same during the tenure of
execution of the contract.

41.2

The Contractor shall not employ any employee less than 15 years of age in
pursuant to ILO convention. If any child labour were found to have been
engaged, the contractor shall be levied with expenses of bearing his
education expenditure which will include stipend to substantiate
appropriate education or employ any other member of family enabling to
bear the child education expenditure.

4.1.3

The contractor shall not engage Forced/ Bonded Labour and shall abide by
abolition of Bonded labour system (Abolition) Act, 1976

4.1.4

The contractor shall maintain Health & Safety requirement as stipulated in
the contract and contract labour (Regulation & Abolition) Act, 1970

4.1.5

The contractor shall abide UN convention w.r.t Human Rights and shall
be liable for Discrimination / Corporal punishment for failure inv meeting
with relevant requirements.

4.1.6

The contractor shall abide the requirement of Contract labour (Regulation
& Abolition) Act 1970 for working hours.

4.1.7

The Contractor shall abide by the Staturory requirement of Minimum
Wages Act 1948 payment of Wages Act 1936.

5.0

Past Performance

BHEL reserve the right to reject a bidder based on their unsatisfactory
past performance at any other project.

6.0

SERVICE TAX

6.1

"Price quoted shall be exclusive of service tax. The service tax, as legally
levyable & payable by the contractor under the provisions of applicable
law' / act, shall be paid by BHEL as per contractor's bill. However, contractor
shall have to submit proof of service tax deposited by them immediately
after the deposit but not late than the next bill submitted after the due date
of deposit. The contractor shall furnish proof of service tax registration with
Central Excise Division covering the services covered under this contract;
Registration should also bear endorsement for the premises from where the
billing shall be done by contractor on BHEL for this project.
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