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Bid Number: GEM/2021/B/1526976
Dated: 17-09-2021

Bid Document

Bid Details

Bid End Date/Time

27-09-2021 17:00:00

Bid Opening Date/Time

27-09-2021 17:30:00

Bid Life Cycle (From Publish Date)

90 (Days)

Bid Offer Validity (From End Date)

80 (Days)

Ministry/State Name

Ministry Of Heavy Industries And Public Enterprises

Department Name

Department Of Heavy Industry

Organisation Name

Bharat Heavy Electricals Limited (bhel)

Office Name

10250020-pem, Noida

and Turnover

Total Quantity 7
Item Category BOQ
MSE Exemption for Years of Experience and No
Turnover

Startup Exemption for Years of Experience No

Document required from seller

Experience Criteria,Additional Doc 1 (Requested in
ATC),Compliance of BoQ specification and supporting
document

*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by
the buyer

Bid to RA enabled

Yes

RA Qualification Rule

50% Lowest Priced Technically Qualified Bidders

Primary product category

BOQ

Time allowed for Technical Clarifications
during technical evaluation

7 Days

Estimated Bid Value

11733611

Payment Timelines

Payments shall be made to the Seller within 11 days of
issue of consignee receipt-cum-acceptance certificate
(CRAC) and on-line submission of bills (This is in
supersession of 10 days time as provided in clause 12 of
GeM GTC)

Evaluation Method

Total value wise evaluation

EMD Detail

Required

No

1/16



ePBG Detail

Advisory Bank HDFC Bank
ePBG Percentage(%) 5.00
Duration of ePBG required (Months). 27

(a). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable.

Beneficiary:

MANAGER, BHEL PEM

10250020-PEM, Noida, Department of Heavy Industry, Bharat Heavy Electricals Limited (BHEL), Ministry of Heavy
Industries and Public Enterprises

(Manish Kumar Sinha)

Splitting

Bid splitting not applied.

1. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and
for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.
This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any
impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of
quoted prices which would be determined by the buyer based on its own assessment of reasonableness and
based on competitive prices received in Bid / RA process.

2. Reverse Auction would be conducted amongst first 50% of the technically qualified bidders arranged in the
order of prices from lowest to highest. Number of sellers eligible for participating in RA would be rounded off to
next higher integer value if number of technically qualified bidders is odd (e.qg. if 7 bids are technically qualified,
then RA will be conducted amongst L-1 to L-4). In case number of technically qualified bidders are 2 or 3, RA will
be between all without any elimination. If Buyer has chosen to split the bid amongst N sellers, then minimum N
sellers would be taken to RA round. In case Primary products of only one OEM are left in contention for
participation in RA based on lowest 50% bidders qualifying for RA, the number of sellers qualifying for RA would
be increased to get at least products of one more OEM (directly participated or through its reseller) if available.
Further, if bid(s) of any seller(s) eligible for MSE preference is / are coming within price band of 15% of Non MSE
L-1 or if bid of any seller(s) eligible for Make in India preference is / are coming within price band of 20% of non
MII L-1, then such MSE / Make in India seller shall also be allowed to participate in the RA process.

BOQ ( 1 pieces)

Brand Type Unbranded

Technical Specifications

Specification Document View File

BOQ Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.
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https://mkp.gem.gov.in/uploaded_documents/51/16/877/OrderItem/BoqDocument/2021/9/17/tender-docs-bhilai-fgd-rigid-steel-conduit_2021-09-17-10-05-49_5f86962a62711c347aa23d70f7f011cc.pdf
https://bidplus.gem.gov.in/bidding/downloadUploadedBOQ/3604769

Consignees/Reporting Officer and Quantity

Consignee/Reporti . .
S.No. ng Officer Address Quantity Delivery Days
490021,BHEL Site Office,
Construction Manager 2x250
1 Abhijeet Kumar

MW, NSPCL Bhilai Expansion 1 210
Power Project, Bhilai, Dist:
Durg, Chhattisgarh Pin-490021

BOQ ( 1 pieces)

Brand Type

Unbranded

Technical Specifications

Specification Document

View File

BOQ Document

View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer and Quantity

Consignee/Reporti . .
S.No. ng Officer Address Quantity Delivery Days
495450,BHEL Site Office,
Construction Manager NTPC
1 Narendra Dewangan Korba STPP, Dist. Korba, 1 210
Chhattisgarh, Pin- 495450,

BOQ ( 1 pieces)

Brand Type

Unbranded

Technical Specifications

Specification Document

View File

BOQ Document

View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.
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https://mkp.gem.gov.in/uploaded_documents/51/16/877/OrderItem/BoqDocument/2021/9/17/tender-docs-bhilai-fgd-rigid-steel-conduit_2021-09-17-10-05-49_5f86962a62711c347aa23d70f7f011cc.pdf
https://bidplus.gem.gov.in/bidding/downloadUploadedBOQ/3604770
https://mkp.gem.gov.in/uploaded_documents/51/16/877/OrderItem/BoqDocument/2021/9/17/tender-docs-bhilai-fgd-rigid-steel-conduit_2021-09-17-10-05-49_5f86962a62711c347aa23d70f7f011cc.pdf
https://bidplus.gem.gov.in/bidding/downloadUploadedBOQ/3604771

Consignees/Reporting Officer and Quantity

S.No. Consignee/Reporti

ng Officer Address Quantity Delivery Days
505215,BHEL Site office,
3X200MW+3X500MW, NTPC
1 Burhan Majhi Ramagundam Stage-I & Il FGD || 1 210
Package, (Telangana), PIN :
505215
BOQ ( 1 pieces )
Brand Type Unbranded
Technical Specifications
Specification Document View File
BOQ Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer and Quantity

S.No. Consignee/Reporti

ng Officer Address Quantity Delivery Days
441104,BHEL SITE OFFICE
. . 2x500 MW,NTPC Mouda FGD
1 Sudhir Kumar Rai Project, Dist. Nagpur (M.S.) - 1 210
441104
BOQ ( 1 pieces )
Brand Type Unbranded
Technical Specifications
Specification Document View File
BOQ Document View File
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https://mkp.gem.gov.in/uploaded_documents/51/16/877/OrderItem/BoqDocument/2021/9/17/tender-docs-bhilai-fgd-rigid-steel-conduit_2021-09-17-10-05-49_5f86962a62711c347aa23d70f7f011cc.pdf
https://bidplus.gem.gov.in/bidding/downloadUploadedBOQ/3604772
https://mkp.gem.gov.in/uploaded_documents/51/16/877/OrderItem/BoqDocument/2021/9/17/tender-docs-bhilai-fgd-rigid-steel-conduit_2021-09-17-10-05-49_5f86962a62711c347aa23d70f7f011cc.pdf
https://bidplus.gem.gov.in/bidding/downloadUploadedBOQ/3604773

Consignees/Reporting Officer and Quantity

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignee/Reporti . .
S.No. ng Officer Address Quantity Delivery Days
825321,BHEL SITE OFFICE,
Construction Manager, BHEL
1 Mridul Kumar 3X660 MW NORTH KARANPURA 1 210
Taisum STPP (NTPC), BHEL site office,
Tandwa, Dist. - Chatra,
Jharkhand, Pin - 825321
BOQ ( 1 pieces)
Brand Type Unbranded
Technical Specifications
Specification Document View File
BOQ Document View File

Consignees/Reporting Officer and Quantity

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignee/Reporti

AURANGABAD(BH), BIHAR-

824303, India

S.No. ng Officer Address Quantity Delivery Days
824303,BHEL SITE OFFICE,
4x250 MW Nabinagar Project
Bethanabelli BRBCL P.O. Nabinagar Dehri-
1 . 1 210
Eswararao onsone, Dist. -

BOQ ( 1 pieces )

Brand Type

Unbranded

Technical Specifications
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https://mkp.gem.gov.in/uploaded_documents/51/16/877/OrderItem/BoqDocument/2021/9/17/tender-docs-bhilai-fgd-rigid-steel-conduit_2021-09-17-10-05-49_5f86962a62711c347aa23d70f7f011cc.pdf
https://bidplus.gem.gov.in/bidding/downloadUploadedBOQ/3604774

Specification Document View File

BOQ Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer and Quantity

S.No.

Consignee/Reporti

ng Officer Address Quantity Delivery Days

824303,Construction Manager,
3x660 MW BHEL - NPGCL
Nabinagar Project, PO.- Son
Samriddhi Complex, NPGCL
Township, District-
Aurangabad, Bihar-824303

Ravi Ranjan Prabhat 1 210

Buyer Added Bid Specific Additional Terms and Conditions

1.

OPTION CLAUSE: The Purchaser reserves the right to increase or decrease the quantity to be ordered up
to 25 percent of bid quantity at the time of placement of contract. The purchaser also reserves the right to
increase the ordered quantity by up to 25% of the contracted quantity during the currency of the
contract at the contracted rates. Bidders are bound to accept the orders accordingly.

Nominated Inspection Agency: On behalf of the Buyer organization, any one of the following

Inspection Agency would be conducting inspection of stores before acceptance:

Pre-dispatch Inspection at Seller Premises (applicable only if pre-dispatch inspection clause has been

selected in ATC): YES, BHEL NOMINATED TPIA/CUSTOMER

Post Receipt Inspection at consignee site before acceptance of stores: NO

Buyer uploaded ATC document Click here to view the file.

Buyer Added text based ATC clauses

PROJECT:- Combined Enquiry for Seven FGD Projects (i.e.
2x250 MW NSPCL Bhilai FGD, 2x500 MW NTPC MAUDA FGD STAGE-I,
3x200+3x500 MW NTPC RAMAGUNDAM FGD, 3x200+3x500+1x500 MW
NTPC KORBA FGD, 3x660 MW North Karanpura FGD, 3x660 MW NPGCL

NABINAGAR FGD and 4x250MW BRBCL Nabinagar FGD)
PACKAGE:- RIGID STEEL CONDUITS
GeM Bid No:- GEM/2021/B/1526976

Additional Terms and Conditions for subject Tender Enquiry to be
complied by Bidders for Consideration in this tender:

Payment Terms: As per clause no. 12 (i) of GTC on GeM. Supplier has to provide Tax invoice, Packing
List, LR/RR, CRAC, Insurance intimation, Guarantee Certificate, E-way bill (as applicable) for payment.
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https://mkp.gem.gov.in/uploaded_documents/51/16/877/OrderItem/BoqDocument/2021/9/17/tender-docs-bhilai-fgd-rigid-steel-conduit_2021-09-17-10-05-49_5f86962a62711c347aa23d70f7f011cc.pdf
https://bidplus.gem.gov.in/bidding/downloadUploadedBOQ/3604775
https://fulfilment.gem.gov.in/contract/slafds?fileDownloadPath=SLA_UPLOAD_PATH/2021/Sep/GEM_2021_B_1526976/CLM0010/ATCDOCUMENT_19f7dc7f-7952-42c6-85d9-92165e7cc5b5_MANISHKUMARSINHA.docx

2)

3)

Provision of offline payment in GeM shall be utilized.

Terms of Delivery: As per cl. no. 13 of GTC on GeM. However, Transit insurance shall be in the
scope of Seller and unloading of items at delivery point shall be in the scope of BHEL. Bidder
to quote prices accordingly.

Delivery Period:
Delivery Period: 210 days from the date of PO.

However, following related to delivery shall be considered -

Delivery Schedule shall be Four (04) months from date of CAT-1 approval of Primary drawing/documents
or BHEL manufacturing clearance whichever is later, subjected to drawing/document submission/re-
submission schedule as stipulated, in case of any delay in submission/re-submission of Primary
drawing/documents, then same shall be reduced from the given delivery period. Delay in BHEL's
comments/approval beyond 18 days shall also be considered for delay analysis.

After award of contract - Successful bidders shall be asked to submit following Primary drg./doc.:

i) PE-VO-XXX-558-E701 Data sheet of Rigid Steel Conduits
ii) PE-VO-XXX-558-E906 Quality Plan of Rigid Steel Conduits

R-0 within 14 days from PO & subsequent revisions within 10 days of comments received from BHEL.
BHEL shall furnish comments / approval on each submission within 18 days from receipt. Approval
process of primary documents shall be completed within 90 days from Purchase Order. Seller shall be
required to ensure supply as per approved Drawings with modifications as communicated by Buyer. If
there is delay from buyer side in approval of drawing - the delivery period shall be refixed without LD for
the period of delay in approval of Drawing. Only primary documents shall be considered for refixation of
delivery. Above term 'After award of contract' is proposed from available clauses in ATC library on GEM
portal. Material shall be dispatched by vendor after issuance of MDCC by BHEL only.

Followings may also be noted:

Vendor to start manufacturing activities only after obtaining specific manufacturing clearance from BHEL
Purchase Group (PG).

In case BHEL manufacturing clearance date is later than the date of Cat-1 approval of Primary
drawing/documents, then the contractual delivery period will be calculated by setting off the time gap
between Cat-1 approval date of Primary drawing/documents and the manufacturing clearance date, from
any delay by vendor in submission/re-submission of Primary drawing/documents.

Performance Bank Guarantee: 27 Months from the date of PO as per cl. no. 7 of GEM GTC. However,
please be noted that as per GEM, Single Purchase order (combined for all seven projects) shall be issued.
Accordingly, BG for total PO (Ex-works) value shall be applicable and validity of BG shall be 18 months
from the date of last supply of PO.

Please also be noted that PBG value given in ATC will override PBG given elsewhere and PBG
calculation shall be as following:

(5% of Consignee wise total Ex-works price for Bhilai, Korba, Ramagundam, BRBCL Nabinagar
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FGD projects) +

(3% of Consignee wise total Ex-works price for Mauda, North Karanpura & NPGCPL Nabinagar
FGD projects)

5) Liquidated Damage: Purchaser reserves the right to recover from the Seller/ Contractor, as agreed
liquidated damages and not by way of penalty, a sum equivalent to half (¥2) percent and applicable GST
thereon, of the total main supply contract price excluding GST per week or part thereof, subject to a
maximum of ten (10) percent of the total main supply contract price excluding GST, if the Seller/
Contractor fails to deliver any part of the ordered goods/stores within the period stipulated in the Order/
Contract.

However, LD shall be calculated for Consignee wise Quantity.

6) Guarantee Terms: As per Cl. No. 10 of GTC on GeM for the bid. However, Guarantee & Warrantee time
period shall be 18 months from the date of last supply in the contract.

7) This is a conditional tender enquiry. Financial Bid (Part-1l) opening of a bidder shall be subject to the
followings:

i) Techno-Commercial evaluation by BHEL.
ii) Qualification of Technical PQR.
iii) Offered item should mandatorily conform to PP-MII order provisions.

8) This item /package/system falls under the list of items defined in para 3 of ministry of finance guideline
date 20.09.16 (procurement of items related to public safety, health, critical security operations and
Equipment’s etc.) & hence criteria of prior experience /turnover shall be same for all bidders including
start up /MSME.

9) For this procurement, the local content to categorize a supplier as a Class | Local Supplier / Class Il Local
Supplier / Non Local supplier and Purchase preference to Class | local supplier, is as defined in Public
Procurement (Preference to Make in India), (PPP-MII) Order 2017 dt. 16/09/2020 issued by DPIIT. In case of
subsequent orders issued by the nodal ministry, changing the definition of local content for the items of
the NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of Part-II
bids against this NIT.

Regarding verification of local content, the local supplier at the time of tender, bidding or solicitation
shall be required to provide certification as per para 9 of PP-MIl order revision dated 16.09.2020 (format
enclosed with tender specification documents).

10) Bidders to ensure that Third party / customer issued certificates being submitted as proof of PQR
qualification should have verifiable details of document / certificate issuing authority such as name &
designation of Issuing Authority and its organization contact number and e-mail Id etc. In case the same
found not available, Purchaser has right to reject such document from evaluation.

8/16



11) Bidders to,

e ensure compliance to Ministry of Power (MoP) Order No. 25-11/6/2018-PG dt. 02/07/2020 & Order No.
11/05/2018-Coord. dt. 23/07/2020, if applicable.

e ensure compliance of Ministry of Finance (MoF) Order (Public Procurement No. 1 & 2) F. No.
6/18/2019/PPD dt. 23/07/2020.

* to submit “Model Certificate for Tenders” as per Annexure-Ill of Ministry of Finance (MoF) Order (Public
Procurement No. 1 & 2) F. No. 6/18/2019/PPD dt. 23/07/2020.

Note: Subsequent orders/circulars to be checked and to be complied.

12) Due to COVID-19 pandemic condition prevailing in the country, BHEL/PEM may go for Remote
Inspection of Offered items, if required. Vendors are requested to be equipped with the facilities/gadgets
to take up the inspection REMOTELY as indicated in the guidelines available at following link:

https://pem.bhel.com/Documents/VendorSection/Vendor/Guidelines.pdf

Inspection call to be raised by bidder on BHEL CQIR portal (details shall be shared at the of execution of
order) and Inspection agency shall attend at the inspection within seven (07) days of the date on which
the material is notified as being ready. In case of delay in witnessing of inspection beyond stipulated
time (i.e. 7 days from the date on which the material is notified as being ready), by BHEL arising due to
reasons not attributable to vendor, BHEL will extend the delivery period for such delay in carrying out
inspection. If BHEL is not able to witness inspection up to 15 days then in addition to delay beyond
stipulated period, extension in delivery time of 07 days for arranging fresh inspection will be given.

When the tests have been satisfactorily completed at Seller/ Contractor's works, the Inspection Agency
shall issue an inspection report that effect within seven (07) days after completion of the tests, but if the
tests were not witnessed by the Inspection Agency or his representative, the material acceptance report
would be issued within seven (07) days after receipt of the test certificates by the Purchaser.

Purchaser will issue MDCC to the Seller/ Contractor within 7 days based on inspection report/ test
certificates/Certificate of Conformance as applicable. In case of delay in issuance of MDCC beyond 7
days stipulated time (i.e. from the date of successful inspection report), by BHEL arising due to reasons
not attributable to vendor, BHEL will extend the delivery period for such delay in issuing MDCC. If BHEL
is not able to issue MDCC up to 15 days then in addition to delay beyond stipulated period, 7 days’
additional time shall be given to vendor to facilitate the vendor for arranging logistics arrangements.

13) The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process. In case, the bidder is found having
indulged in above activities, suitable action shall be taken by BHEL as per extant policies/guideline.

14) Evaluation shall be on the basis of total all inclusive, landed price at consignee's
destination for all seven projects together (Refer cl. no. 6 of GTC on GEM).

15) Consignee wise PQR criteria is uploaded with specification and shall prevail Value of Experience criteria
and Past performance parameter mentioned in GeM bid.
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https://pem.bhel.com/Documents/VendorSection/Vendor/Guidelines.pdf

16) Risk & Cost: Details as per ‘Annexure for Risk & Cost’ enclosed with this ATC.

17) Bidders to provide detailed break-up of quoted price in Ex-works, freight & Tax components.

18) Bidders to submit applicable Freight % & GST % included in their prices during tender clarification
stage.

19) Bidders to comply with Packing Instructions and others parameters provided in tender specification
document.

20) Please furnish NTPC’'s Main & Sub-supplier questionnaire (enclosed with this enquiry tender
specification document) and submit all the supportive documents against details furnished therein
(signed & stamped on each page).

21) Consignee Details (for PRC - Provisional Receipt Certificate & CRAC - Consignee's Receipt cum
Acceptance Certificate, as applicable) shall be as per Project Site official details. Consignee details of
projects considered are mentioned in NIT document for ready reference.

22) All other terms & conditions shall be as per GeM bid, selected Additional Terms & Conditions from GeM
library and GTC on GeM version available on GeM Portal as on enquiry floating date.
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ANNEXURE FOR RISK & COST

1. in case of delays (beyond the maximum late delivery period as per LD clause) in supplies, or if
there be defective supplies or non-fulfiiment of any other terms and conditions of the Contract as
enumerated subsequently in this clause, then, without prejudice to its right to recover any
expenses, losses or damages to which the Buyer may be put to incur or sustain by reason of the
Seller/Contractor's default or breach of Order/Contract or to suspend business dealings with the
Seller/Contractor in terms of the Buyers' Guidelines for Suspension of Business Dealings as
applicable from time to time, the Buyer shall also be entitled to cancel the Order/ Contract either
in whole or portion thereof without compensation to Seller. On the occurrence of any of the
acts/omissions mentioned below, the Buyer may if it so desires, procure upon such terms and in
such manner as deemed appropriate, plant/equipment/ stores not so delivered or others of
similar description where plant/ equipment/ stores exactly complying with particulars are not, in
the opinion of the Buyer (which shall be final), readily procurable, at the risk and cost of the
Seller.

The Seller shall be liable to the Buyer for any excess costs incurred thereof and the Seller shall
continue the performance of the Order/Contract to the extent not cancelled under the provisions
of this clause. The Seller shall on no account be entitled to any gain on such repurchases. If the
Bidder does not agree to this Risk Purchase clause, BHEL reserves the right to reject the bid/offer
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of the Bidder. The order/contract may be cancelled in whole or part thereof and Risk & Cost
Clause in line with terms and conditions of PO/Contract may be invoked by the Buyer in any of the
following cases:

i. If the Seller/Contractor fails to deliver the goods or materials or any instalment thereof within
the period(s) fixed for such delivery or the Seller’s poor progress of the supply/services vis-a-vis
delivery/execution timeline as stipulated in the contract, backlog attributable to the Seller
including unexecuted portion of supply does not appear to be executable within balance period
available;

ii. delivers goods or materials not of the contracted quality and failing to adhere to the contract
specifications/execution methodology;

iii. withdrawal from or repudiation/abandonment of the supply/services by the Seller before
completion as per contract or if the Seller refuses or is unable to supply goods or materials
covered by the order/Contract either in whole or in part or otherwise fails to perform the
Order/Contract.

iv. Non supply by the Seller within scheduled completion/delivery period as per contract or as
extended from time to time for reasons attributable to the Seller;

v. Termination of Contract on account of any other reason(s) attributable to the Seller.

vi. Assighment, transfer, sub-letting of Contract without BHEL’s written permission resulting in
termination of Contract or part thereof by BHEL.

vii. If the Seller be an individual or a Sole Proprietorship, in the event of death or insanity of the
Seller.

viii. If the Seller/Contractor being an individual or if a partnership firm thereof, shall at any time be
adjudged insolvent or shall have a receiving order for administration of his estate made against
him or shall take any proceeding for composition under any Insolvency Act for the time being in
force or make any assignment of the order/Contract or enter into any arrangement or composition
with his creditors or suspend payment or if the firm dissolved under the Partnership Act;

ix. If the Seller/Contractor being a Company is wound up voluntarily or by order of a Court or a
Receiver, Liquidator or Manager on behalf of the debenture holders and creditors is appointed or
circumstances have arisen which entitles the Court of debenture holder and creditors to appoint a
receiver, liquidator or manager

x. Non- Compliance to any contractual condition or any other default attributable to the Seller.
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Such defaulting vendor/Seller shall not be eligible to participate in re-tendering conducted on
account of risk purchase made due to fault of such vendor/Seller.

2. BHEL's right to go for Risk and Cost, Calculation of Risk and Cost amount & LD, recovery options
to BHEL are given as under: -

2.1 BHEL reserves the right to terminate the contract or withdraw portion of work and get it
done through other agency, at the risk and cost of the contractor after due notice of a period
of 14 days’ by BHEL in any of the following cases:

i ) If the Seller/Contractor fails to deliver the goods or materials or any instalment thereof
within the period(s) fixed for such delivery or the Seller's poor progress of the supply/
services vis-a-vis delivery/execution timeline as stipulated in the Contract, backlog
attributable to seller including unexecuted portion of supply does not appear to be
executable within balance available period;

ii) Delivers goods or materials not of the contracted quality and failing to adhere to the
contract specifications;

iii) Withdrawal from or repudiation/ abandonment of the supply/ services by Seller before
completion as per contract or if the Seller refuses or is unable to supply goods or materials
covered by the Order/Contract either in whole or in part or otherwise fails to perform the
Order/Contract;

iv) Non-supply by the Seller within scheduled completion/delivery period as per Contract or
as extended from time to time, for the reasons attributable to the Seller;

v) Termination of Contract on account of any other reason (s) attributable to Seller.

vi) Assignment, transfer, subletting of Contract without BHEL’s written permission resulting
in termination of Contract or part thereof by BHEL.

vii) If the Seller be an individual or a sole proprietorship Firm, in the event of the death or
insanity of the Seller;

viii) If the Seller/Contractor being an individual or if a firm on a partnership thereof, shall at
any time, be adjudged insolvent or shall have a receiving order for administration of his
estate made against him or shall take any proceeding for composition under any
Insolvency Act for the time being in force or make any assignment of the Order/Contract or
enter into any arrangement or composition with his creditors or suspend payment or if the
firm dissolved under the Partnership Act;

ix) If the Seller/Contractor being a company is wound up voluntarily or by order of a Court or
a Receiver, Liquidator or Manager on behalf of the debenture holders and creditors is
appointed or circumstances shall have arisen which entitles the Court of debenture holder
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and creditors to appoint a receiver, liquidator or manager;

x) Non-compliance to any contractual condition or any other default attributable to Seller.

2.1.1 Risk & Cost Amount against Balance Work

Risk & Cost amount against balance work shall be calculated as follows:

Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,
A= Value of Balance scope of Work (*) as per rates of new contract

B= Value of Balance scope of Work (*) as per rates of old contract being paid to the contractor at
the time

of termination of contract i.e. inclusive of PVC & ORC, if any.

H = Overhead Factor to be taken as 5

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).

2.1.2 Balance scope of work (in case of termination of contract}

Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for
‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk & cost
amount.

Contract quantities are the quantities as per original contract. If, Contract has been amended,
quantities as per amended Contract shall be considered as Contract Quantities.

Iltems for which total quantities to be executed have exceeded the Contract Quantities based on
drawings issued to contractor from time to time till issue of Termination letter, then for these
items total Quantities as per issued drawings would be deemed to be contract quantities.
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Substitute/ extra items whose rates have already been approved would form part of contract
quantities for this purpose.

Substitute/ extra items which have been executed but rates have not been approved, would also
form part of contract quantities for this purpose and rates of such items shall be determined in
line with contractual provisions.

However, increase in quantities on account of additional scope in new tender shall not be
considered for this purpose.

NOTE: In case portion of work is being withdrawn at risk & cost of contractor instead of
termination of contract, contract quantities pertaining to portion of work withdrawn shall be
considered as ‘Balance scope of work’ for calculating Risk & Cost amount.

2.1.3 LD against delay in executed work in case of Termination of Contract

LD against delay in executed work shall be calculated in line NIT terms & conditions, for the delay
attributable to contractor. For limiting the maximum value of LD, contract value shall be taken as
Executed Value of work till termination of contract.

Method for calculation of LD against delay in executed work in case of termination of contract” is
given below:

i. Let the time period from scheduled date of start of work till termination of contract excluding
the period of Hold (if any) not attributable to contractor = T1

ii. Let the value of executed work till the time of termination of contract = X

iii. Let the Total Executable Value of work for which inputs/fronts were made available to
contractor and were planned for execution till termination of contract =Y

iv. Delay in executed work attributable to contractori.e. T2 = [1-(X/Y)] x T1

v. LD shall be calculated in line with LD clause (clause 16) of the Contract for the delay
attributable to contractor taking “X"” as Contract Value and “T2"” as period of delay attributable to
contractor.

2.2 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor
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Without prejudice to the other means of recovery of such dues from the Seller recoveries from
the Seller on whom risk

& cost has been invoked shall be made from the following:

a) Dues available in the form of Bills payable to seller, SD, BGs against the same contract.
b) Dues payable to seller against other contracts in the same Region/Unit/ Division of BHEL.

c) Dues payable to seller against other contracts in the different Region/Unit/ division of BHEL.

In-case recoveries are not possible with any of the above available options, Legal action shall be
initiated for recovery against contractor.

Disclaimer

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent
Authority in Buyer Organization. Buyer organization is solely responsible for the impact of these clauses on the
bidding process, its outcome and consequences thereof including any eccentricity / restriction arising in the
bidding process due to these ATCs and due to modification of technical specification and / or terms and
conditions governing the bid. Any clause incorporated by the Buyer such as demanding Tender Sample,
incorporating any clause against the MSME policy and Preference to make in India Policy, mandating any Brand
names or Foreign Certification, changing the default time period for Acceptance of material or payment timeline
governed by OM of Department of Expenditure shall be null and void and would not be considered part of bid.
Further any reference of conditions published on any external site or reference to external documents / clauses
shall also be null and void. If any seller has any objection / grievance against these additional clauses or
otherwise on any aspect of this bid, they can raise their representation against the same by using the
Representation window provided in the bid details field in Seller dashboard after logging in as a seller within 4
days of bid publication on GeM. Buyer is duty bound to reply to all such representations and would not be
allowed to open bids if he fails to reply to such representations.

This Bid is also governed by the General Terms and Conditions

In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which
shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to
undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action
in accordance with the laws.

---Thank You---

16/16


https://gem.gov.in/termsCondition

	Bid Document
	EMD Detail
	ePBG Detail
	Splitting

	BOQ ( 1 pieces )
	BOQ ( 1 pieces )
	BOQ ( 1 pieces )
	BOQ ( 1 pieces )
	BOQ ( 1 pieces )
	BOQ ( 1 pieces )
	BOQ ( 1 pieces )
	Buyer Added Bid Specific Additional Terms and Conditions
	Disclaimer
	---Thank You---


