

**Annexure-VI**  
**IDCT for Lara Project**

**Special notes:**

- 1** Heavy equipment will be tracked with real-time position location for fleet management. Deployment vs planned reports shall be generated. Equipment condition monitoring data like service meter reading, operation maps, loading, fuel levels, operating information, idle time etc. Shall be captured. This data shall be captured through integrated online project monitoring system. All t&p equipment deployed by contractor will be covered/ monitored through this system. Minimum 5 signals per equipment should be made available to provide the input to integrated online project monitoring system. Necessary software/ hardware for aforesaid system shall be provided by BHEL.
- 2** Few manpower hired/deployed by contractor for this project shall be monitored through online project monitoring system. Such personnel entering in to ntpc site premises for carry out any work shall be tracked. Tracking devices shall be provided by bhel on chargeable basis to contractor. Bhel will provide tags free of cost at first instance. In case of damage or missing of issued worker tag, rs. 1000/- per tag will be charged for issuing new worker tag.
- 3** Medical/First aid center/medicine purchased for emergency/Doctor purpose along with ambulance services with fuel and operator (round the clock) shall be arranged by BHEL for handling medical emergencies. Cost against these facilities shall be distributed / shared among the vendors working in Lara Project site proportionately based on contract value.
- 4** Hard crusted Fabrication yard/space shall be developed by bidder as per requirement.
- 5** In case BHEL construction power grid not get commissioned on time, bidder to arrange suitable capacity DG set for initial 6 months' construction period.