MAJOR HIGHLIGHTS OF THE TENDER
CPC TENDER NO. BHEL/CPC/YNR/M BLR ESP PCP/27/007

BROAD SCOPE OF JOB: Erection, Testing, Commissioning, Trial Operation & Handing

Over of Power Cycle Piping, Boiler and its auxiliaries including ESP, Pressure Part, Non-
Pressure Parts, Duct dampers and its support structure, Rotating Equipment’s, Air Pre-
Heaters, ID/FD/PA fans, Mills, Refractory, including Handling of materials at BHEL /
Client's Stores / Storage Yard and transportation to site, preparation of foundation,
fixing of hangers & supports, application of lining, Insulation, supply & painting,
Stenciling & Labelling of 1X800 MW DCRTPP, HPGCL, YAMUNA NAGAR, HARYANA,

INDIA

SL. HIGHLIGHTS / SALIENT DESCRIPTION

NO. POINTS

1 Brief of the Project 1X800 MW DEEN BANDHU CHHOTU RAM THERMAL

POWER PLANT, HARYANA POWER GENERATION
CORPORATION LIMITED, PANCHKULA, HARYANA.

Consultant: DESEIN PRIVATE LIMITED, NEW DELHI

The nearest major airport is Chandigarh at a distance of
about 110 km from project site.

The nearest major town is Yamuna Nagar, which is at a
distance of about 08 Km.

The nearest railway station is Kalanaur at 2Km (Approx.).

Scope (Refer Chapter Il of TCC):

A) Steam Generator & its Auxiliaries
B) ESP & its Auxiliaries

C) Power Cycle Piping

BOQ tentative weight : 73111.07 MT

2 EMD Rs. 50 Lakhs

3 Duration of Contract 33 Months - Refer Chapter VI of TCC.

4 Price Variation Compensation | Applicable for Section-I.
(GCC clause 2.17) & Overrun | However, PVC & ORC Shall Not be applicable
Compensation (GCC Clause | on Section-II of BOQ.
2.12)

5 Interest Free  Mobilization

Advance (GCC Clause 2.13.1)

Interest Free Secured Mobilization Advance as
per GCC Clause No. 2.13.1 will be payable
under exceptional circumstances on
certification of BHEL Construction Manager at
Site. Interest Free Mobilization Advance shall
be disbursed in specifically mentioned stages of
major respective resource mobilization as
specified hereunder:

1. For Installation and Erection of Site
Infrastructure by contractor i.e. site
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office stores, etc. - 1.0% of Contract
value.

2. For Mobilization of Safety Equipments
/PPEs at site as finalised with BHEL
Engineer In-Charge - 0.5 %o of
Contract value.

3. For Mobilization of Measuring and
Monitoring Equipment (MMEs) ,Baking
oven, Portable oven, Hardness testing
machine etc. for QA/QC at site as
finalised with BHEL Engineer In-Charge
- 0.5 % of Contract value.

4. For Mobilisation of 02 Nos. of 75/80 MT
crane and 01 no. of 40 MT Trailer
capacity - 1.0% of Contract Value

5. For Mobilization of 01 no. of Crane of
150 MT capacity - 1.0% of Contract
value

6. For Mobilization of required balance
T&Ps and resources at site to start the
work of Boiler as finalised with BHEL

Engineer In-Charge - 1.0% of Contract value.
(Refer Chapter 7.6 of TCC)

Security Deposit (SD)
(GCC Clause 1.10)

5% of Contract Value and shall be furnished
before Commencement of Work.

SD to be released after completion of
Guarantee Period.

Retention Amount (RA)
(GCC Clause 2.22)

5% of contract value and shall be furnished
before the first RA Bill becomes due for
payment.

Alternatively, on successful bidder’s request,
the Retention Amount can also be recovered at
the rate of 10% of the gross amount,
progressively, from each of the running bills of
the contractor till the total amount of the
required retention amount is collected.

RA to be released along with Final Bill.

BOCW Cess
(TCC Chapter - VIII, Clause
8.4)

Not to be borne by Bidder.

T&Ps and MMEs
(TCC Chapter-1V)

All T&Ps are to be provided by the Contractor
as per Chapter-1V of TCC.

BHEL shall provide T&Ps to Contractor on
sharing basis as per Chapter-V of TCC. Refer
TCC-5.1
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10

Construction Power:
(Clause 3.2 of TCC Chapter -
III)

Construction power (three phase, 415 V/ 440
V) for construction purpose will be provided on
free of cost basis at one point. Further,
distribution shall be arranged by the contractor
at his own cost and services. Refer TCC-3.10

Construction power (three phase, 415 V/ 440
V) for office, stores, canteen etc. within the site
premises will be provided on chargeable
basis at one point. Further, distribution shall
be arranged by the contractor at his own cost
and services.

11

Construction Water
(Clause 3.3 of TCC Chapter -
I1I)

BHEL may provide water supply (at single point
source) for construction purpose on Free of
charge basis as and when made available by
customer. However, contractor shall make his
own arrangement for water supply.

12

Labour and Staff Colony
(Clause no.- 3.9 of TCC)

Labour Shed (04 No.) for approx. 4x125
labours shall be provided by BHEL at it's
discretion on chargeable basis in line with
mobilisation/requirement at site.

The cost of each labour shed including shared
common medical center is Rs 55,00,000.00/-
Plus applicable GST. This amount will be
recovered progressively from the contractor RA
Bills until the cost is recovered at rate of 10%
of each RA bill amount such that the cost is
recovered within 50% of Contract period
limited to final bill i.e. Recovery period of each
shed = Month of Handing over + 16 months
(50% of contract period 33 months).

13

Ordering Philosophy

LOA shall be awarded to L-1 Bidder.

14

Description of Packages
(Chapter-XXIV of TCC)

Section-I: Power Cycle Piping, Boiler and its
auxiliaries including ESP, Pressure Part, Non-
Pressure Parts, Duct dampers and its support
structure, Rotating Equipment’s, Air Pre-
Heaters, ID/FD/PA fans, Mills, Refractory

Section-II: Execution/Mobilisation of special
resources (Fixed Cost of ¥ 55,57,971)

15

Site contact person at
Yamunanagar Project Site

1. Mr Ritesh Yadav (Project Director)
ry@bhel.in 9810072480

2. Mr Siddhartha Sharma (Sr. Manager)
s.sharma@bhel.in 9624462777

Note: The above is for reference only. Bidders are requested to go through
the complete tender documents for preparation of their offer. This document

shall not become part of contract.
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