

MAJOR HIGHLIGHTS OF THE TENDER

CPC TENDER NO. BHEL/CPC/LRA_SGL_KOD/PMC/25/039

BROAD SCOPE OF JOB:

Engagement of a consulting firm for Project Management Consultancy for efficient execution of 2X800 MW NTPC Lara Project, 2X800 MW NTPC Singrauli Project & 2X800MW DVC Koderma (Phase-II).

SL. NO.	HIGHLIGHTS / SALIENT POINTS	DESCRIPTION
1.	Pre-Bid Meeting with Interested Bidders (NIT Clause 1.0 (X))	1. Facilitate better understanding of the Project Requirements; 2. Clarifying any ambiguities in the bidding documents.
2.	Earnest Money Deposit (EMD) [NIT Clause 1.0 (VII)]	Reduced EMD amount (Rs. 20 Lakh only)
3.	Price Variation Compensation (As per clause 8.0 of TCC)	Applicable only for the extended period, if any. (Base date shall be calendar month of the 'last date of submission of Tender')
4.	Technical PQR	Quality Based Selection Criteria (Refer Annexure-1 of NIT)
5.	Broad Scope of Work.	<p><u>Project Management</u></p> <ul style="list-style-type: none"> a Schedule Management b Control/Review Management c Support Management d Management Information System e Project specific Dash board <p><u>Contract Management</u></p> <ul style="list-style-type: none"> a Contract administration b Risk Management c Project Governance d Project Closure <p>(Detailed as per Chapter-II of TCC)</p>
6.	Important Clauses	<p>Clause 2.4 (iv) Consultant shall procure and handover one license for each project of MS Project/Primavera to each BHEL site. Consultant shall also provide basic training to BHEL representative of MS Project/Primavera.</p> <p>Clause 2.4 (xiv) Consultant shall make their own arrangements of accommodation, local transportation and logistics such as Computers/laptops /printers/stationary etc. to execute the scope of work.</p>
7.	Package and Contract period	The total scope of work, the subject Project Management Consultancy work is divided into Three (03) nos. of Packages as mentioned below:

MAJOR HIGHLIGHTS OF THE TENDER

CPC TENDER NO. BHEL/CPC/LRA_SGL_KOD/PMC/25/039

BROAD SCOPE OF JOB:

Engagement of a consulting firm for Project Management Consultancy for efficient execution of 2X800 MW NTPC Lara Project, 2X800 MW NTPC Singrauli Project & 2X800MW DVC Koderma (Phase-II).

SL. NO.	HIGHLIGHTS / SALIENT POINTS	DESCRIPTION
		<ol style="list-style-type: none">1. Package-A: Project Management Consultancy at 2X800 MW NTPC Lara Project. Contract Period 38 Months.2. Package-B: Project Management Consultancy at 2X800 MW NTPC Singrauli Project. Contract Period 47 Months.3. Package-C: Project Management Consultancy at 2X800 MW DVC Koderma Project. Contract Period 47 Months
8.	Liquidated Damages (LD) (Clause 5.6 of TCC)	Liquidated Damage/Penalty at the rate of 0.5% of the Monthly RA Bill (of the month, in which delay occurred), per day of delay of each KPI from the schedule date, to a maximum of 5% of the contract value.
9.	Security Deposit (SD) (Clause 5.5 of TCC)	5% of Contract Value and shall be furnished before Commencement of Work.
10.	Retention Amount (RA) (Clause 5.2 of TCC)	5% of contract value and shall be furnished before the first RA Bill becomes due for payment. Alternatively, on successful bidder's request, the Retention Amount can also be recovered at the rate of 10% of the gross amount, progressively, from each of the running bills of the Consultant till the total amount of the required retention amount is collected.
11.	"Breach of Contract" clause (Clause 2.5 of TCC)	The total liability on account of Breach of Contract is limited to 10% of the Contract Value.

NOTE: THE ABOVE IS FOR REFERENCE ONLY. BIDDERS ARE REQUESTED TO GO THROUGH THE COMPLETE TENDER DOCUMENTS FOR PREPARATION OF THEIR OFFER.