MAJOR HIGHLIGHTS OF THE TENDER
CPC TENDER NO. BHEL/CPC/UKI/C BLR ESP/26/057

BROAD SCOPE OF JOB: “Civil, Structure and Architecture Works of BTG Island-II consists of Boiler,

ESP, Duct Foundation, Mill & Bunker Building including Bunker & its supporting structure, Mill
Foundation, Fan Foundations, ESP Control Building, Switchyard, Compressor House Building, Sub-
store Building, Fire Protection & Detention System (Within Terminal Point), Fire Fighting Pipe
Pedestal/ Trenches (Within Terminal Point), Mill Reject Silo Foundation & Trenches, Pipe/ Cable Rack
(Within Terminal Point), Area Paving (Within Terminal Point), Plant Roads & Drains (Within Terminal
Point), ETP/STP (Within Terminal Point), etc. At 1x800 MW Ultra Super Critical Unit No. 7 On Ash

Dyke Area at Ukai TPS.

SL. | HIGHLIGHTS / SALIENT POINTS DESCRIPTION

NO.

1. Pre-Bid Meeting with Interested | 1. Facilitate better understanding of the Project
Bidders Requirements;
(NIT Clause 1.0 (X)) 2. Clarifying any ambiguities in the bidding documents.

2. Earnest Money Deposit (EMD) Reduced EMD amount (Rs. 50 Lakh only)
[NIT Clause 1.0 (X) and GCC Clause
1.9]

3. Price Variation Compensation Applicable
(GCC clause 2.17)

4. Interest Free Mobilization Advance | 5% of the Contract Value in three instalments as specified
(GCC Clause 2.13.1) in TCC. (Chapter 7 of TCC)

5. Secured Advance Against Material | Limited to 5% of the Contract Value.
Brought to Site
(GCC Clause 2.13.3)

6. Interest Bearing Mobilization | Up to 10% of the Contract Value against adequate
Advance and Additional Interim | Security/BG.
Advance
(GCC Clause 2.13.2)

7. Quantity Variation Provision is kept for revision of rates for individual BOQ
(GCC Clause 2.14.2) 1‘Fem(s) in the 'eve.nt the e'xgcuted'quantlty exceeds two

times the quantity in the original price schedule.

8. Procurement at Risk and Cost of | The total liability on account of Breach of Contract is limited
bidder, in case of default of | to 10% of the Contract Value.
Contractor is removed (replaced
by “Breach of Contract” clause)
(“Rights of BHEL” - GCC Clause 2.7)

9. Demobilization and remobilization | BHEL may permit the contractor to demobilize and

of Contractor

(GCC Clause 2.7.7)

remobilize in some specified situations, other than Force
majeure conditions, not attributable to contractor.

Page 1 of 3




MAJOR HIGHLIGHTS OF THE TENDER
CPC TENDER NO. BHEL/CPC/UKI/C BLR ESP/26/057

10. | Security Deposit (SD) 5% of Contract Value and shall be furnished before
(GCC Clause 1.10) Commencement of Work.
SD to be released after completion of Guarantee Period.
11. | Retention Amount (RA) 5% of contract value and shall be furnished before the first
(GCC Clause 2.22) RA Bill becomes due for payment.
On successful bidder’s request, the Retention Amount can
also be recovered at the rate of 10% of the gross amount,
progressively, from each of the running bills of the
contractor till the total amount of the required retention
amount is collected.
RA to be released along with Final Bill.
12. | Over Run Compensation (ORC) Not Applicable.
As per GCC clause 2.12)
13. | Reverse Auction Applicable
(NIT Clause 19.0)
14 | BOCW Cess Not to be borne by Bidder.
(TCC Chapter - VIII, Clause 8.4)
15 | Material to be issued by BHEL Cement, Reinforcement Steel, Earthing Rod, Structural
(Free of Cost) as per BOQ cum Steel & Factory Fabricated Structure shall be issued by
Rate Schedule BHEL (Free of Cost) unless otherwise specified in BOQ cum
(TCC Chapter - 11 & IX) Rate Schedule.
16 | T&Ps and MMEs All T&Ps are to be provided by the Contractor as per
(TCC Chapter-IV) Chapter-1V of TCC.
17 | T&PS AND MMES to be provided Over and above quantity
by BHEL (TCC Chapter-V) CRAWLER/MOBILE mentioned in Chapter -
1 | CRANE OF CAPACITY 75 IV - (T&PS AND MMES
MT & 150 MT CRANE TO BE DEPLOYED BY
CONTRACTOR.)
CRAWLER/MOBILE
2 CRANE OF CAPACITY A . ¢
OVER AND ABOVE 150 S per requiremen
MT CRANE
18 | Labour and Staff Colony Contractor’s scope of work for labour & staff colony as per

(TCC Chapter - I1I & Chapter-VII)

Clause 3.10 of TCC.

Labour colony comprising of 06 labour shed/sets for
approx. 750 workers are to be developed by contractor. Out
of 06 labour sheds, 04 labour sheds will be for the exclusive
use of the contractor and remaining 02 labour sheds shall
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be at the disposal of BHEL for allotment to various other
agencies working at site from time to time.

Payment of RA bill beyond the period of Three (03) months
shall not be released without completion of First Four (03)
set of labour hutment.

Further, Payment of monthly RA bill beyond the period of
Six (06) months (i.e. beyond 6th RA Bill) shall not be
released without completion of total 06 (Six) Labour
shed/sets of labour hutment.

19 Construction Power:

(Clause 3.12 of TCC Chapter - III)

Construction power (three phases, 415 V/ 440 V) shall be
provided by BHEL free of cost at one point near the site at
a distance of approx. 500M within 03 months from the date
of start of work.

20 Construction Water:

(Clause 3.13 of TCC Chapter - III)

BHEL shall provide water supply free of cost (at single point
source) for construction purpose tentatively within 03
months from the date of start of work.

21 | Site Readiness:

Project Title - 1x800 MW Ultra Super Critical Unit No. 7 On
Ash Dyke Area at Ukai TPS. However, Complete Ash from
ash dyke has been removed from the area and is ready to
execute immediately.

Note: The above is for reference only. Bidders are requested to go through the complete tender documents

for preparation of their offer.

Page 3 of 3




