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  GENERAL CONDITIONS FOR ERECTION SUPERVISION (GCES)    

 
1.0       GENERAL  

1.1       The  following  shall  supplement   the   conditions   already contained  in  the other  parts  of  

these  specifications  and  documents  and  shall  govern  the  scope  of  Contract    related    to  the  

supervision   of   erection   and   performing,   testing   and commissioning as a part of the supply 

cum erection supervision Contract only.   

 
1.2       The Contractor and the Purchaser upon   signing   of   the   Contract shall,    in addition   to   their  

respective  Project Managers,  nominate  one  or  two  responsible  officers    as    their    alternate 

suitably designated for the purposes of overall responsibility and  co‐ordination  of the services 

to be performed in respect of supervision of erection, etc.   

 
1.3       NOTICE  

  The Purchaser shall advise the Contractor  in writing at  least thirty (30) days  in advance of the 

date the supervisors are required at site for performance of their services.    

 
2.0       SCOPE OF SERVICES 

2.1       The  scope of work and duties and  responsibilities of  the Contractor  shall broadly  include  the 

following:    

 

2.1.1     Indicate the requirement for adequate storage at site.   

 
2.1.2     Assisting  the Purchaser, whenever  required by him,  in  checking and verification of plant and 

equipment and materials supplied by the Contractor.   

 
2.1.3     Provision of  detailed  instructions   regarding   unloading, handling  store  and  preservation  of  

the   equipment   to   be supplied under this Contract  in advance  including supplying of related 

manuals.   

 
2.1.4     Supervision of unloading, handling, preservation and storage at site.   

 
2.1.5     Technical   supervision of erection including disassembly, pre‐assembly etc. and performing  trial 

 and   pre‐commissioning  tests, adjustments,     calibration   etc.   of  the   plant   and equipment 

supplied by the Contractor.   

 
2.1.6     Technical  supervision  of  the  initial  operation  of  the  plant  and  equipment  supplied  by  the 
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Contractor till successful completion of trial operations.   

 
2.1.7     Assisting the Purchaser in carrying out the performance and guarantee tests.  

 
2.1.8 Technical supervision of  the work of repairs, modifications and alternations, etc.   of the plant 

and  equipment,  whenever necessary.   

 
2.1.9     Providing technical assistance in training of personnel of the ‘Purchaser’ in erection, testing and 

operation and maintenance of the plant and equipment at site.   

 
2.1.10  Rendering  technical  assistance,  clarifications  and  guidance,  on  technical  problems  and 

drawings/documents relating to the plant and equipment supplied by the Contractor.    

 
2.1.11  Providing necessary guidance for preparation of detailed programmes/schedules        for  erection 

and  testing and commissioning activities of  the plant and equipment              including material and 

manpower planning.   

 
2.1.12     Any  other  related  supervisory  services  though  not  specifically mentioned  herein  before  but 

necessary for proper execution of the work, as stipulated.  

 
2.1.13     All temporary instrumentation measuring devices special tools and tackle etc., if any required 

for performing the services under this Contract will be provided by the Contractor.    

 
2.1.14     ERECTION LABOUR AND TOOLS  

i) The Contractor shall make available the required standard / special       

        erection tools and hand tools during execution of works.  

 
ii) The Supervisor may select to bring with him certain personal tools required for  erection 

 which are to remain his  property  at  all  times. Use of such personal tools for erection 

work  shall  not  entitle  the  Contractor  to  any  additional  payment.    Any  assistance 

required by  the  Supervisor  in  securing entry  and exit permits  for  such  tools  shall be 

rendered by the Purchaser.    

 
3.0       FIELD ENGINEERING CLARIFICATIONS  

  The  Contractor  shall provide all necessary field engineering clarifications to the  

  Purchaser that they may require for the purposes of their works.  The Contractor  

  shall  also  provide  all  engineering  clarifications  and  details  to  the  Purchaser  for  the  overall 

engineering/start‐up of the plant and equipment supplied by the   Contractor.   
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4.0       IMPLEMENTATION AND FIELD QUALITY PLANS  

4.1  It will be the responsibility of  the  Contractor  to  ensure through   adequate   supervision  that  

the  erection  of  the equipment supplied by the  Contractor  is  being  carried  out according  to  

the  quality  plans  and standard manufacturing practice/instructions as given by the Contractor.  

In case of any deviations noticed    in   performing   the   erection  in accordance with such quality 

plans, etc.  The Contractor shall forthwith inform the  Purchaser  of  such  deviations  for  taking 

necessary corrective  action.    In case the  Purchaser fails to ensure  such corrective  action,  the  

Contractor  shall   be absolved of any consequential liability.    

   
  The  Purchaser / Contractor  will  further  identify  specific  hold points  beyond   which   work   

will   not   proceed   without Purchaser's / Contractor's  consent so as to further ensure that the 

Erection  Contractor  performs  the  above  quality  functions effectively.   

 
4.2       ASSEMBLY  

    During   the   assembly   the   Contractor  shall  record  all measurements, check measurements  

data  at  each  stage.  The Contractor should  also  give in writing all the precautions and steps to 

be  taken  in each    stage   of   assembly  to    the   Purchaser.However  this does not absolve  the 

responsibility of the Contractor in ensuring that each  such step and  precaution is actually taken 

during erection.   

 
4.3       PRE‐COMMISSIONING TRIALS AND INITIAL OPERATIONS   

4.3.1.1   On completion of all works, all  the  measurements  shall  be jointly  taken  by the Contractor 

and the Purchaser and the record shall be signed by both.  The tests and trial operations shall 

be conducted only after signing of the same.    

 
4.3.2   The    supervision    of    pre‐commissioning    trials    and      initial  operations    of    the 

equipment/material  supplied by the Contractor shall be the responsibility of the  Contractor  as 

 per   details    in relevant clauses  in the accompanying Technical specifications. The Contractor 

shall provide,  in addition, any special  instruments/ calibrating devices, etc.,  if required for the 

successful performance of these  trials. If it  is anticipated  that  the above test may prolong for 

a  long time, the Contractor's personnel required for   the   above   test shall be present at site 

during such trials charging any additional cost. 

   
5.0       COMMISSION REPORT  

         The Purchaser and Contractor  shall properly maintain  in  the agreed  formats  their    respective  
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records  of  all  observations  and measurements  taken  in  respect  of all tests and operations. 

Joint protocol shall be signed on completion of each and every test/check till the trial operation.  

During trial   operations all readings   shall   be    jointly   maintained   and   signed.   On successful 

completion of trial operations, a report  shall  be jointly  prepared  and  signed  indicating  results 

of all the tests/checks and trial operation readings.   15 such copies   of the   reports    in   bound  

volumes  shall  be  supplied for each Substation.   

 
6.0       DELAYS  

         In the event when delays occur  during  the  period  of  field assembly  erection  or  testing  as  a  

result  of  which, the services  of  the  supervisory  Contractor's personnel   are   not required,  

the   Purchaser   may   direct   that   any   or   all   of the supervisory staff to return to their head 

quarter or  remain   at  the   site   of   work whichever  the Purchaser deems  fit  to be  in his best 

interest.  In case of erection work interrupted  and  the Contractor's  personnel  have  returned 

to  their headquarters,  the Purchaser may request again  the services of  the same personnel  if  

available  or  of  others  with  similar  experience   and qualification.   

 
7.0       GUARANTEE  

         By virtue  of  services  rendered  by  the Contractor's supervisors  the Contractor's guarantee for 

all equipment shall hold good.   If any portion of the work supervised by the Contractor proves to 

be     defective     within     one      (1)   year   from   the   date   of commissioning of equipment, the 

Contractor,  if notified    there of    in writing shall at  the Contractor's own expense either make 

repairs or supply  replacement  parts  directly  for  the  equipment   as necessary  to  correct  the 

defects in such equipment directly resulting from such defective work of supervision on the  part 

of  the  Contractor,  and shall at his own expense  furnish the   necessary  supervision   for  such   

corrections.      The    Contractor's  liability    in    connection    with    the  Contractor's  furnishing 

supervisor(s) hereunder shall in no event exceed the cost of correcting  any such  defective  work 

 of  supervision  in  the  manner herein provided, and upon the expiration of the said  one  (1)  

year, all  such  liability  shall  terminate.   The Contractor  shall not, however,   be    liable    in   any  

event for any loss or injury to persons or property (including the equipment/installed) caused in 

whole or  in part by (a) the   negligence   or   fault   of   the Purchaser,     his     employees, and the 

Contractor's employed   agents   or sub‐contractors  (b)  failure  to observe   the   Supervisor's 

instruction  or  (c)  by the failure of malfunctioning of any tools,  equipment,  material,  facilities   

or   devices  not furnished  by  the  Contractor  and  in  no  event,  shall  be Contractor be liable 

for special,  indirect  or  consequential damages.   
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8.0       REGULATION OF LOCAL AUTHORITIES AND STATUS   

         The Contractor shall, to the extent relevant and applicable, comply   with   all   the   rules  and  

regulations  of  local authorities, during the performance of the Contractor's field  activities.  The 

Contractor's shall  also comply with the minimum Wages Act 1948 and any modifications thereof 

the Payment of Wages Act  (both  of  the Government of India) and the rules made thereunder, 

in respect  

 

    of   employees or workmen employed or engaged by  the Contractor,  if any  in addition to any 

other relevant act/rules.    

 
9.0       CONSTRUCTION MANAGEMENT   
 
9.1       The field activities of other Contractors working at site, will  be  coordinated  by  the  Engineer  

and   the   Engineer's decision shall be  final  in resolving any disputes or conflicts between the 

Contractor  and  other  Contractors  and  the  staff    of  the  Purchaser  regarding  scheduling  and 

coordination of work.    

 
 9.2    The Engineer shall hold meetings  of  all  the  Contractors working at site, at a time and a place to be 

designated  by  the  Engineer.    The  Contractor  shall  attend  such meetings  and  take  notes  of 

discussions during the meeting and the  decisions of the  Engineer  and  shall strictly adhere to 

these  decisions  in  performing  his  services.    In  addition  to  the  above   weekly meetings,  the 

Engineer may call for other meetings either with individual  Contractor  or with selected number 

of Contractors and in such a case the Contractor, if called, will also attend such meetings.   

 
10.0      CONTRACTOR'S ASSISTANCE IN WORK PLAN FOR FIELD OPERATION   
 
10.1     Erection  organization  or  schedule  submitted  by    the    Contractor    and    discussed with    the  

Purchaser and finalised with necessary modifications to form a part of Contract documents, will  

be  the  essence  for planning erection   activities.     

10.2      First preparation of such erection plan will cover erection activities to be performed  for  three 

months period.  Every subsequent plan in the last week of every month, will contain updated 

report  for  reflecting  progress  achieved  upto  20th  day  of  the month  hereinafter  'reporting 

month'),  a  firm programme  for  the    first   ensuing month  and  tentative programme  for  the 

second ensuing month.   The firm erection programme for the first ensuing month will reflect 

the  progress  of  the  reporting month,  erectable  equipment  and material  available  at  site, 

resources at  the  immediate disposal of  the Contractor and  the  inputs  to be provided by  the 

Purchaser.    The  firm work  plan  shall    be    broken  down    in week‐wise  erection  plan.    The 
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tentative work  plan  must  set target  for  the  complete month based on progress achieved in 

the reporting month, progress likely to  be  achieved  through firm plan of first ensuing month 

and identify constraints.    

 
10.3      The  erection  work plan will be reviewed by the Engineer with the assistance of the Contractor.  

The Contractor will advise the  Engineer  about appropriate actions for implementation of work 

plan.   

 
10.4      The Contractor  shall decide mutually with  the Purchaser,  from  time  to  time,  in  regard  to  the  

Contractor's  supervision plans  and  schedules  for  providing  the  services under the Contract 

to match the erection programme of the Purchaser.    

 
10.5    The Contractor shall also intimate the programme of the visit of the Contractor's personnel  to  site 

 and   departure    from   site.     The Engineer will have  the   right    to   review    the    list   of   such 

personnel  and  ask for increase in the strength or reschedule the visits of  such  personnel,  if  in  

the  opinion  of  the Engineer, the list of personnel furnished by the Contractor is not sufficient 

for effective performance of the Contract.    

 
10.6      The Contractor shall have the complete responsibility for  the safety  of all persons employed by 

the Contractor, and all the properties under his custody during the Contract.This requirement 

shall apply continuously till the completion of  the  Contract  and shall not be limited to normal 

working hours.    

 
11.0      ACCESS TO SITE  

11.1      The  Contract,  so  far  as  it  is  executed  on  the Purchaser's premises, shall be carried out at 

such time as the  Purchaser  may approve.   

 
11.2      In  the  execution  of  the Contract, no person other than the Contractor or his duly  appointed  

representatives,  shall  be allowed  to work on the site, except by special permission, in writing, 

from the Engineer or his representative.    

 
12.0      CONTRACTOR'S SITE OFFICE ESTABLISHMENT  

    The  Contractor  can  establish  a  site  office    at    the    site    and  keep    posted    an  authorized 

representative for the purposes of the Contract if felt necessary at his cost.  In  such  a  case any 

 written  order or instruction of the Engineer or his duly authorized  representatives,  shall  be  

communicated    to    the Contractor   at  the site office and  the same shall be deemed  to have 

been communicated to the Contractor at his legal address.    
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13.0      COOPERATION WITH OTHER CONTRACTORS  

13.1      The Contractor shall cooperate with all other Contractors and staff of the Purchaser, who may 

be  performing    other    services    on  behalf  of  the  Purchaser  and  the workmen who may  be 

employed by the Purchaser  and doing work in the vicinity of the Contractor's work site.   

   
13.2      The Engineer shall be notified promptly by  the   Contractor   of any   defects    in    the   Erection  

Contractor's   work that could affect the performance of the equipment.   The   Contractor   and 

the   Engineer shall determine the corrective measures,  if any, required to rectify this situation  

after  inspection  of  the works.   

14.0      QUALIFICATION OF CONTRACTOR'S SUPERVISORY 
  PERSONNEL 
   
14.1      The  Contractor's  supervisory  personnel  will  be adequately qualified, trained and experienced 

so   as    to   carry   out    the duties   most   efficiently and effectively as expected of  them.   The 

Contractor's  personnel  shall  have  adequate    experience    of working  on  similar  type  of  the 

equipment and similar job.  The Contractor's  supervisory personnel shall be fluent in English for 

day to day Communications.   

 
14.2      Notwithstanding above if any of the supervisory  personnel  is not  found  to  be  performing  his  

services  in  a manner as expected of him, under the Contract, the Contractor on  advice from  

the  Engineer,  shall replace such person(s) at his cost with those acceptable to the Engineer, by 

mutual agreement.    

15.0      DISCIPLINE OF WORKMEN  

  The Contractor shall adhere to the disciplinary procedure  set by  the  Engineer  in respect of the 

employees of the Contractor,  if any, at site.   The Engineer shall be at  liberty to   object   to the   

presence  of  any  representative  or  employee  of the Contractor at the site, if in the  opinion of  

the   Engineer,  such   employee   has mis‐conducted himself, or  is  incompetent or negligent or 

otherwise undesirable, and then  the  Contractor, after  mutual  agreement, shall replace such a 

person objected to.   

 
16.0      MANPOWER REPORT  

16.1      The Contractor  shall  furnish  to  the Engineer on  the  first   day of     every   month,   manpower  

report  of  the  previous  month detailing  the  number  of  persons  scheduled  to  have  been 

deployed and actually deployed.   

 
16.2      The   Contractor shall assist the Purchaser to review the  'Manpower Report'    in  line with Work  
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Plan   as brought   out    in   Clause 12.0 of  this section and accordingly advise  the Engineer  for 

timely  and  successful  commissioning  of  the  equipment  and  materials  supplied  under  the 

Contract.    

17.0      CLEANLINESS  

  The offices and the  residential  areas  of  the  Contractor's employees   shall  be  kept  neat  and  

clean  to  the  entire satisfaction of the Engineer.  

 
18.0      FIELD OFFICE RECORD  

  The  Contractor  shall  maintain  at  his  site    office,    up‐to‐date  copies    of    all    drawings,  

specifications  and other Contract documents and any other supplementary data, complete with 

 all the latest  revisions  thereto.    The  Contractor  shall also maintain in addition the continuous 

record  of  all    changes    to  the      above      Contract    documents,    drawings,    specifications, 

supplementary data,  etc.    effected  at  the  field  and  on completion  of  his  total assignment 

under the Contract shall incorporate  all  such  changes  on  the  drawings  and  other engineering 

 data  to  indicate as installed conditions of the equipment  furnished  and  erection   supervised   

under      the Contract.        Such   drawings   and   engineering   data    shall   be  submitted  to  the 

Engineer in requisite number of copies as per terms of the Contract.   

 
19.0      INSURANCE  

19.1      The  insurance  of  all  Contractor's  personnel  against  any accident  during  erection,  testing  

and  commissioning etc., shall be  arranged  by  the  Contractor  at  his  cost.    The Contractor   

shall     also    indemnify   the   Purchaser  against  all liabilities arising out of  any  accidents,  loss  

and/or   any other reasons. The   personal  insurance for the Contractor's personnel deputed to 

site under this Contract  shall  also  be arranged by the Contractor at his cost. 

  
19.2      COMPREHENSIVE AUTOMOBILE INSURANCE  

    This  insurance  shall  be  in  such  a form as to protect the Contractor  against  all  claims  for  

injuries,   disability, disease  and  death  to member of Public including the Purchaser's men and 

damage to the property of others arising from the  use by  the  Contractor's personnel of motor 

vehicles during on or off the site operations, irrespective of the ownership of such vehicles.   

 
19.3      WORKMEN'S COMPENSATION INSURANCE  

  This insurance shall protect the Contractor against all claims applicable  under  the  Workmen's   

Compensation   Act,   1948 (Government of  India).This  policy  shall  also cover the Contractor 

against claims for injury, disability,  disease  or death  of  his  or his subcontractor's employees 

which for any reason are not covered under the Workmen's   Compensation   Act, 1948.   The 
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liability  shall  not  be  less  than  Workmen's  Compensation:    As  per  statutory  provisions 

Employee's Liability: As per statutory provisions.   

 
19.4 COMPREHENSIVE GENERAL LIABILITY INSURANCE  

    This  insurance shall protect the Contractor against all claims arising from    injuries,   disabilities,  

disease   or  death  of members  of public or damage to property of others, due to any act or 

omission on  the part of  the Contractor, his agents, his employees, his    representatives   and  

subcontractors   or   from riots, strikes and civil commotion.   This  insurance shall also cover all 

the  liabilities  of  the  Contractor  arising  out  of  the  Clause  entitled  "Defence  of  Suits"  under 

General Conditions of Contract of this Volume.   

 
  The hazards to be covered will pertain to all the works  which and areas where the Contractor, 

his subcontractors, his agents and   his   employees   have   to   perform   work   pursuant   to the 

Contract.   

 
19.5      The  above  are  only  illustrative  list  of insurance covers normally required and it will be  the  

responsibility  of  the Contractor to maintain all necessary insurance coverage to the extent  both 

 in  time  and  amount  to  take  care of all his liabilities either direct or indirect,  in  pursuance  of  

the Contractor.   

 
20.0      SERVICES AND FACILITIES TO BE PROVIDED BY THE PURCHASER FOR SUBSTATION. 
 
20.1      The Purchaser shall  provide  the  following  facilities  to  the Contractor.   

 
20.1.1  Adequate unfurnished  office  accommodation  at  site for the Contractor's supervisory personnel 

with necessary provision of ceiling  fans,   lighting, drinking   water   and   sanitary facilities.   No 

charges shall be leviable for the electricity and water consumed for the site office.   

 
20.1.2  The Contractor shall provide  necessary  first‐aid  facilities for  all his employees, representatives 

working  at  the  site.    Enough  number  of  Contractor's    personnel    shall    be  trained  in 

administering first‐aid.   

 
    The Purchaser will assist the Contractor, in case of an emergency, in  obtaining  the services of an 

ambulance for transportation to the nearest hospital.   

 
20.1.3    One  intercom  telephone  connection  in  Contractor's  site    office  from    the    project's    local 

telephone exchange without cost if available at the site.   
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20.1.4   Necessary assistance to the Contractor for getting  P&T telephone  connections for  use  in their 

office/residence on specific request from the Contractor.   

 
21.0    RESIDENTIAL ACCOMMODATION: 

      No accommodation   will  be  provided  to  the  Contractor's personnel at  site. The  Contractor  

shall   make    his      own  arrangements  in    this    regard.  The  Purchaser  shall not provide  any 

arrangement    for    the    transportation    of      the      contractor's  personnel  from  the place of 

residence to the place of work.    

 
22.0    DELETED  

 
23.0 WORKING HOURS AND LEAVE, ETC., OF SUPERVISORY 
  PERSONNEL   
 
23.1      The  personnel  shall work  normally  8  hours  per  day within  the  time  from  6‐00  to  8‐00  PM 

including one hour rest and six days working per week.  If the personnel has worked exceeding 

this time band, the wages shall  be  calculated  on  the  basis  of overtime payment rate to be 

mutually agreed upon.    

 
23.2      The   personnel  shall work normally  from Monday  to  Saturday and  shall be given holiday on 

Sunday every week. The   personnel shall also be released  from work on national holidays of 

India i.e., 26th January and 15th August.   

 
23.3      If  the  personnel  has  worked  in excess of 8 hours a day or worked on holidays, the wages shall 

be calculated on the basis of overtime  payment  rate. However,  the  total  hours  of overtime  

per  month,  should  be adjusted not to exceed forty hours.   

 
23.4      Any idle time during the work time  schedule,  not  caused  by responsibilities  of the Contractor 

or his personnel, shall be regarded as working time.    No  payment  shall  be  made  for periods 

of absence.   

 
24.0      GENERAL  

    Subject    to    the    general    terms    and  conditions  applicable  to  erection  supervisory  service 

referred to in  paragraphs  (1.0) to (23.0) above the Contractor shall provide for competent and 

qualified supervisors to :   

  a)             assist the   Purchaser   in  planning,  coordination, directing and supervising all phases of 
work.   

 
  b)      erect the equipment; and  
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  c)      start‐up, test and commission the equipment.   
 
25.0      SAFETY  
 

    The  Contractor shall abide by all safety standards as covered in statutory provisions  regulations 

 and   where   such   safety standards   are   not   prescribed,   the Contractor will ensure a safety 

standard as directed by the Engineer.    

 
26.0      COMMISSIONING SPARES:  

  It will be the responsibility of the Contractor to provide all commissioning spares required for 

initial operation till the equipment is declared  by  the  Purchaser as  ready  for  Trial operation.  

 The  Contractor  shall  furnish  a  list of  all commissioning spares within 60 days from the date 

of  letter of award   and such  list shall be reviewed by the Purchaser and mutually agreed to.  

However, such review and agreement will not absolve the Contractor of his responsibilities do 

not suffer for want of commissioning spares. All commissioning spares  shall  be  deemed  to  be 

included in the scope of the Contract at no extra cost to the Purchaser. 

  These  spares will be  received and  stored by  the Contractor   at  least   3   months prior  to  the 

schedule date of commencement of Trial operation of the respective equipment  and  utilized  

as and when  required.  The unutilized spares and replaced parts, if any, at the end of successful 

completion of performance and guarantee test shall be the property of the Contractor and  he 

will  be allowed to take these parts back at his own cost with the permission of the  Purchaser. 

   
27.0      CONTRACTOR'S WORK PLAN FOR FIELD OPERATION:  

 
27.1      In case during  the course of construction or during  the period of   operation   of  the Contract, 

erection  programme  is  reviewed  by  the  Purchaser,  the  same  shall  be  communicated  to  the 

Contractor for  the  purposes  of  his   rescheduling   the supervision activities.   Such  revision in 

the work programme carried out by the Purchaser shall  not  in  any  way  be  considered  as  an 

assumption of any risk or liability by the Purchaser. 

28.0      RESPONSIBILITY:  

  By  virtue of    these    services    rendered by  the Contractor's,  supervisors,  the Contractor  shall 

assume    full    responsibility  for  the  result  of  assembly  and  erection,  and  the  subsequent 

performance of the equipment.    


