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 TENDER DOCUMENT 

 
PAINTING WORK IN PRODUCTION SHOPS, ADMINISTRATIVE BUILDING ETC AT BHEL HERP VARANASI 

 

TENDER NOTICE NO.: HERP/CIVIL/REV/165/2022-23, DTD. 07/06/2022 

Last Date of Sale of Tender 21/06/2022 Time : 12:00 PM 

Last Date of submission of Tender 21/06/2022 Time : 02:00 PM 
   Date and Time for opening of Technical Bid 22/06/2022 Time : 04:00 PM 

 
1. Notice Inviting Tender      : Page 2-3 

2. Directions to Parties for Tendering.     : Page 4 

3. Details of Bidder:        : Page 5 

4. Pre-Qualifying criteria      : Page 6 

5. Special Terms & Conditions Annexure-A    : Page 7 

6. No deviation Certificate Annexure-B    : Page 8 

7. Format for submission of price bid Annexure-C   : Page 9-10 

8. General Conditions of Contract (GCC) Annexure-D            :          of 26 pages. 
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Notice Inviting Tender (NIT) 

NIT No- HERP/CIVIL/REV/165/2021-22, DTD. 07/06/2022 

Sealed tenders are invited for PAINTING WORK IN PRODUCTION SHOPS, ADMINISTRATIVE BUILDING 
ETC AT BHEL HERP VARANASI as per details mentioned under: 

Last Date of Sale of Tender 21/06/2022 Time : 12:00 PM 
Last Date of submission of Tender 21/06/2022 Time : 02:00 PM 

   Date and Time for opening of Technical Bid 22/06/2022 Time : 04:00 PM 

 

S. No. Name of work 
Earnest 

Money 

Estimated 

Value of Work 
Time of 

completion 

Cost of 

Tender 

Document 

1. 

PAINTING WORK IN 

PRODUCTION SHOPS, 

ADMINISTRATIVE BUILDING ETC 

AT BHEL HERP VARANASI 

22150/- 

 

 

Rs 11.07/- 

Lacs plus GST 

60 Days Nil** 

 

 *Tender documents can only be downloaded from below mentioned websites. As this 

is an e-tender, tender fee has been kept Nil.  

 Tenderers’ shall deposit the above EMD (refundable) Before Tender Opening in the 

following ways- 

1. Electronic Fund Transfer (EFT) credited in BHEL Account. Receipt of payment must 

be submitted along with tender documents.   

Bank Details: State Bank of India, IFSC Code: SBIN0000201, Account No: 011103264820,               

Branch Code: 0201, Address: State Bank of India, Main Branch Kachaheri, 

Varanasi.                    

2. Banker’s Cheque/ Pay Order/ Demand Draft (DD) of any nationalize bank, In favour 

of BHEL. Original copy of the same must be sent to below mentioned address and 

duplicate copy must be submitted along with tender documents. 

Office Address: Dy. Manager (Maint.), BHEL-HERP, Tarna Shivpur, Varanasi, 221003 (UP) 

3. In case of MSME/NSIC contractors, valid EM-II certificate or Udhyog Aadhar 

certificate must be submitted for EMD exemption. 

4. Without EMD or MSME certificate, tenders will be rejected in line with BHEL 

Works Policy-2016.  

 All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions / 

Clarifications, etc. to the tender will be hosted on website i.e. 

https://eprocurebhel.co.in/, http://www.bhel.com/index.php/latest_tenders & 

https://herp.bhel.com/ only and will not be published in any other media. Bidders 

should regularly visit above websites to keep themselves updated.  

 Bidders to note that this is an e-tender and bidders have to submit this only through 

https://eprocurebhel.co.in/ site only. No hard copies of tender shall be accepted. 

 All interested bidders are requested to contact undersigned for any query or 

clarification.  

http://www.bhel.com/index.php/latest_tenders
https://herp.bhel.com/
https://eprocurebhel.co.in/
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    (Issued by) 

    Email: prashants@bhel.in 

                                                                                                                                  Contact: 0542-2720867 

 

 

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any 
reason thereof. 

2. If any document submitted by the tenderer is found false at any stage, the tender/ work 
order will be cancelled immediately and the financial loss to BHEL if any in making 
alternative arrangement will be recovered from the contractor. 
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DIRECTIONS TO PARTIES FOR TENDERING 

1. Bidders to note that work will be awarded to L-1 bidder who would have quoted the lowest 
rates. All other details regarding the same will be as per Tender document’s & General Condition 
of Contract (GCC). 

2. Parties may visit the site for assessment of actual quantum or nature of work if they wish before 
quoting their rates. 

3. The bidder should submit Part I Technical Bid & Part II Price Bid as per details mentioned under: 

 

Details of Tender Document 

The Tender document has been detailed as follows: 

Part-I (TECHNO-COMMERCIAL BID)   

1. Details of Bid & Bidder (To be filled by bidder) 
2. Signed and stamped copy of Prequalifying Criteria (PQR) along with documents in support of 

meeting the same. 
3. Signed and stamped copy of Special Terms & Conditions- Annexure A  
4. No deviation certificate – Annexure-B 
5. Signed and stamped copy of Annexure –C (BOQ & PRICE SCHEDULE) with “Quoted” written in 

place of rates. 
6. Signed & stamped copy of General condition of Contract. -Annexure-D. 

 

Part-II (PRICE BID) 

1. Price to be quoted on format given on https://eprocurebhel.co.in/ only. 

 

4. Tenders shall be opened by authorized officers of BHEL with their finance department 
representative using Digital Signature at the time and date as specified in the tender notice in 
the presence of such of those tenderers or their authorized representatives who may be 
present. 

 
5. A representative of bidder (only 01 per bidder) shall be permitted to be present at the time of 

opening of Part I – Techno-commercial bid & Part II- Price bid opening. However, the bidder 
should give prior intimation of the same & seek permission after giving details of its 
representative by contacting designated person as per details mentioned in NIT at least 02 
days in advance. 

 
6. All expenses towards procurement of Stamp paper and preparation of contract agreement shall 

be in the scope of contractor. 
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Details of Bid & Bidder (To be filled by bidder) 

 

(a) Bidder Offer No.:___________________________________ Date: ____________________ 
 

 

(b) Legal Name of the bidder as in GST registration: ___________________________________ 
 

 

(c) GST registration No.__________________________________________________________ 
 

 

(d) State_______________________________________________________________________ 
 

 

(e) Place of business_____________________________________________________________ 
 

 

(f) Category of registration under GST (i.e. Registered dealer / Unregistered dealer/ dealer opted 
for Composition Scheme):_________________________________________________________ 
 

(g) Address of the Bidder: __________________________________________________________ 
 

_____________________________________________________________________________ 

 

PIN code: ___________________ 

 

 

(h) Contact No. of the Bidder: ________________________________________________________ 
 
 

(i) Email ID of Bidder: ______________________________________________________________ 
 
 
Certificates to be attached: 

 

1. Copy of PAN, GST Registration certificate. 
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PRE-QUALIFYING CRITERIA (PQC) 

TECHNICAL QUALIFICATION 
 
Experience of having successfully completed similar work awarded at any Government 

Organization, Government undertaking/ enterprises in last 7 years from the date of NIT as per 

details mentioned hereunder: 
 
Three completed works having total award value of each contract not less than Rs 4.42/- Lacs 
plus taxes extra. 
                        Or 
 
Two completed works having total award value of each contract not less than Rs 5.53/- Lacs plus 
taxes extra. 

 
Or 
 

One completed work having award value not less than Rs 8.85/- Lacs plus taxes extra. 
 
The bidder should be well experienced in field of similar work that is defined below.   
 

Similar works means  

 

“PAINTING OF BUILDINGS/ QUARTERS/ OFFICES ETC.”  
              

                    Note: -  

1. Copy of work order or completion certificate or Commissioning certificate or MOM 

(confirming completion or Commissioning of work) or handing over certificate from Bidder’s 

customer for similar works shall be submitted in Techno-commercial bid. BHEL reserves the 

right to verify the contents of given certificate. Complete postal address, name of contact 

person, phone no. & email address of issuing authority is to be submitted by the Bidder in 

Techno- commercial bid. In case BHEL intends to visit Bidder’s customer, the same shall be 

facilitated by Bidder (expenditure of visit of BHEL official shall be borne by BHEL). 

 

 
FINANCIAL QUALIFICATION 

 

Bidders should have minimum annual turnover of Rs 3.32 Lacs during the last 03 financial years 

2018-19, 2019-20 and 2020-21. Bidder to submit CA Certified/ audited balance sheet for the 
same. In addition, Bidders can also submit their ITR’s (Income Tax Returns) for the same in which 

their Gross income shall be considered for turnover value mentioned above. 
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Annexure-A 

विशषे नियम तथा शतें 
01 भेल अनुबंध की 26 पेज की सामान्य शर्तें इस अनुबंध पर लागू होगी। कायय की विशेष ननयम र्तथा शर्तों एि ं

सामान्य शर्तों में कोई भभन्नर्ता होर्ती है र्तो विशेष ननयम र्तथा शर्तों को प्राथभमकर्ता दी जायेगी ।         
02 यह कायय हपय फैक्ट्री पररसर में कायाांविर्त होगा।       
03 ककसी भी दरु्यटना अथिा सामग्री के क्षनर्तग्रस्र्त होन े पर इसकी जजम्मेदारी पाटी की होगी, उपयुयक्ट्र्त हेर्त ुभेल 

ककसी भी प्रकार जजम्मेदार नही होगा। भेल हपय की संपनर्त को क्षनर्त पहुुँचने पर पाटी से उचचर्त िसूली भी की जा 
सकर्ती है। 

04 कायय म े प्रयुक्ट्र्त आइटम्स जसैे Acrylic Distemper, Water Proof Cement Paint, इनामेल पेंट, 
एल्युभमननयम पेंट, पुट्टी, प्राइमर इत्यादद एभशयन पेंट/ बरजर/ नरेोलेक/ एक्रोसम  ननमायर्ता की होनी चादहये | 
उक्ट्र्त सभी Expiry Date के भीर्तर हो अथायर्त उनकी उपयोग होने नर्तचथ Expired न हो। 
नोट: कायय म ेप्रयुक्ट्र्त सामग्री के कलर (रंग) की जानकारी प्रभारी इंजीननयर द्िारा दी जायेगी।  

05 कायय शुरु करन ेस ेपूिय कायय म ेप्रयुक्ट्र्त सामचग्रयों के ब्राण्ड्स पररसर के मेन गेट पर प्रभारी इंजीननयर स ेजाुँच 
कराने होंगे र्तथा उसके बाद ही ननदेभशर्त स्थल पर कायय शुरु होगा। 

06 कायय की शुरुआर्त स ेअंर्त र्तक की सभी प्रकक्रयाओं का Stage Inspection कराना आिश्यक होगा। रंगाई –पुर्ताई 
का कायय EVEN-SHADE में होने पर ही पूर्य माना जायेगा।   

07 रंगाई –पुर्ताई, पेंट एिम पाभलश के दौरान सर्तह पर हुई गंदगी जसैे पेंट इत्यादद के धब्ब/े ननशान को साफ करन े
की जजम्मेदारी पाटी/ ठेकेदार की होगीI    

08 कायय के भलये Scaffolding, यदद उपयोग हो र्तो, पाटी को उसकी व्यिस्था स्िंय करनी होगी, जजसके  भलये 
भेल के द्िारा अलग से कोई भुगर्तान नही ककया जायेगा।   

09 कायय की अिचध साठ (60) ददन होगी, जजसकी गर्ना कायय अिार्य की नर्तचथ से की जायेगी।  
10 कायय की प्रत्येक मदों की मात्रा काययस्थल र्तथा कायय की सही आिश्यकर्ता पर ननभयर करर्ती है। कायय का भुगर्तान 

कायय के िास्र्तविक मापन के आधार पर ककया जायेगा। 
11 पाटी सभी कायों को प्रभारी इंजीननयर के अनुदेश पर कायाांविर्त करेंगे। 
12 पाटी के बबल से सभी करों की कटौर्ती िर्तयमान सरकारी/ भले ननयमों के अनुसार की जायेगी। पानी हेर्त ुकटौर्ती 

िर्तयमान में प्रचभलर्त दर (रू.1.00 प्रनर्त रू.1000.00) से की जायेगी। 
13 ननविदा की दरों पर अचधलेखन या कदटगं होने पर सम्बंचधर्त पाटी के ननविदा पत्र को ननरस्र्त ककया जा सकर्ता 

है। कृपया पाटी अपन ेसभी शोधन (सुधार) पर अपने हस्र्ताक्षर करें। अधूरे र्तथा अहस्र्ताक्षररर्त ननविदाओं पर 
विचार नही ंककया जायेगा। 

14 
 

इस कार्य के लिरे् अग्रिम धन (Earnest Money) रु. 22,150/- है 

15 सफल पाटी/ ठेकेदार को भेल के ननयमानुसार  प्रनर्तभुनर्त राभश (Security Deposit ) जमा करना होगा जजसकी 
सूचना सफल पाटी/ठेकेदार को आशय पत्र (LOI) में दी जायेगी। 

16 कायय के िास्र्तविक मूल्य के प्रनर्तभूनर्त राभश को अनुरक्षर् अिचध के भलये एक साल र्तक रखा जायेगा।   
17 कायय समाप्र्त करन ेके सार्त (7) ददन के अंदर काययस्थल को साफ करना होगा। सार्त (7) ददनों के अंदर कायय 

स्थल साफ नही करने पर प्रनर्त ददन रू. 500.00 (रू. पाुँच सौ मात्र) की कटौर्ती ठेकेदार के ककसी भी प्रकार की 
बीएचईएल द्िारा देय राभश से की जायेगी।   
       

18 जीएसटी (GST) का दर कुल कायय मुल्य पर 18% होगा जो की बीएचईएल द्िारा अलग स ेदेय होगा। ठेकेदार 
को यह बार्त ध्यान में रखकर इस कायय में होने िाले इनपुट टैक्ट्स के्रडर्ट के प्रभािानुसार अपना प्रनर्तयोगी दर 
प्रस्र्तुर्त करना है।   
 

19 TAXES & OTHER DUTIES के भलये अनुबंध की सामान्य शर्तो की उपबंध संख्या- 4.5 लागू होंगी।  
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Annexure-B 

Acceptance/ No Deviation Certificate 

Notwithstanding anything mentioned in our bid, we hereby accept all terms and conditions of the above 

NIT No. HERP/CIVIL/REV./165/22-23 Dtd. 07/06/2022. We hereby accepts all terms and conditions of 

the above tender except the following (Give reference to Clause Nos. of Terms & Conditions which is not 

acceptable): (Strike which is not applicable): 

  

1.  

2.   

 

Note: Any deviation specified elsewhere in the tender shall not be considered. Deviations may or may 

not be accepted by BHEL.                        

 

 

(Sign & Stamp of bidder) 
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Annexure-C 

                                            BHARAT HEAVY ELECTRICALS LTD 
 

HEAVY EQUIPMENT REPAIR PLANT 

TARNA, SHIVPUR, VARANASI 
 

Important Instructions 
1.  Item & its rate pertaining to all scheduled items are taken from DSR'21. Bidder to quote their 
premium/ discount in form of %below OR At par OR % Above over total basic cost on scheduled items 
i.e. Rs 1107093.43/- 

2. GST for this work shall be 18% on gross value and paid extra. Bidder must quote their rate  
considering the same including input credit factor. 

3. Lowest bidder shall be decided on overall cost by adding cost on Scheduled Items including 
premium/ discount. 

  

BOQ & Price Schedule 

Name of Work:- PAINTING WORK IN PRODUCTION SHOPS, ADMINISTRATIVE BUILDING ETC AT BHEL 
HERP VARANASI 

S. 
No. 

DSR'21 
Code 

Description of items Quantity Unit 
Rate 

Based on 
DSR'21 

Amount 

1 13.42.1 

Distempering with Ist quality 
acrylic distemper (ready mixed) 
of approved manufacturer, of 
required shade and colour 
complete, as per manufacturer's 
specification: Two or more coats 
on new work. 

50.00 sqm 92.75 4637.50 

2 13.43.1 

Applying one coat of water 
thinnable cement primer of 
approved brand and 
manufacture on wall surface:- 
Water thinnable Cement Primer 

916.000 sqm 64.45 59036.20 

3 13.80 

Providing and applying white 
cement based putty of average 
thickness 1 mm, of approved 
brand and manufacturer, over 
the plastered wall surface to 
prepare the surface even and 
smooth complete.  

916.00 sqm 123.85 113446.60 

4 13.91 

Removing dry or oil bound 
distemper, water proofing 
cement paint and the like by 
scrapping, sand papering and 
preparing the surface smooth 
including necessary repairs to 
scratches, etc. complete. 

11530.00 sqm 20.85 240400.50 
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5 13.98.1 

Wall painting with plastic 
emulsion paint of approved 
brand and manufacture to give 
an even shade : One or more 
coats on old work.  

4332.00 sqm 90.85 393562.20 

6 13.99.1 

Painting with Synthetic Enamel 
paint of approved brand and 
manufacture of required colour 
to give an even shade:One or 
more coats on old work. 

1087.00 sqm 86.55 94079.85 

7 13.108.1 

Distempering with 1st quality 
acrylic washable distemper 
(ready made) of approved 
manufacturer and of required 
shade and colour complete. As 
per manufacturer’s specification. 
One or more coats on old work. 

4274.00 sqm 50.60 216264.40 

8 13.109.2 

Finishing walls with water 
proofing cement paint of 
required shade:- Old work (One 
or more coats applied @ 2.20 
kg/10sqm) over priming coat of 
primer applied @ 0.80 
litre/10sqm complete including 
cost of priming coat.  

2924.00 sqm 63.25 184943.00 

Total on Scheduled Items with GST 
1306370.25 

Total on Scheduled Items without GST 
1107093.43 

I/ We hereby quote………% above/ at par/ % below on DSR'2021 rates for all items placed at Sl. No-1 to 
8. 

In Words:  
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GENERAL CONDITIONS OF CONTRACT (GCC) 

 
REV_00 DATED 11.09.2020 
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CHAPTER I 

 
DEFINITIONS 

 
In these general conditions of contract, the following terms shall have the meaning hereby 
assigned to them except where the context otherwise requires: - 
 

a) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of 
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General 
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 
Drawings, Technical Specifications, the Special Specifications if any, the Tender 
documents, subsequent amendments mutually agreed upon and the Letter of 
Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the 
contractor in the tender documents or subsequent letters shall not form part of the 
contract unless, specifically mentioned. 
 

b) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 
General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 
Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, procedures, 
Site information, etc and drawings/documents pertaining to the work for which the 
tenderers are required to submit their offers. 

 
c) "WORK" means all Permanent and Temporary Works as described in the Scope of Work 

and BOQ in individual work order and /or accompanying drawings and specifications as 
may be issued from time to time to the contractor by the Engineer - Incharge in writing, 
including all modifications or additional works and obligations to be carried out either at 
the site or in factory, workshop or any other place as may be essentially required for the 
performance of the work.  

 
d) The “SITE" means the land and/ or other place on/into/ through which the work is to be 

executed under the contract or any adjacent land, part or structure which may be allotted 
to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR" means the individual firm or company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such 
individuals or the person(s) composing the firm or company and the permitted assigns of 
such individuals or firm or company. 

 
f) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an employee of BHEL as may be 

duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to act 
as “Engineer” on his behalf for the purpose of the Contract, to perform the duty set forth in 
this General Conditions of Contract and other Contract documents.  

 
g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian 

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW 
DELHI – 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna, 
Shivpur Varanasi, Uttar Pradesh -221003. 
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h) “COMPETENT AUTHORITY” /” ACCEPTING OFFICER” shall mean Executive Director or 
General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL Officers 
who are empowered to act on behalf of the Executive Director or General Manager (In 
charge) or General Manager of BHEL. 
 

i)  "DEFECT LIABILITY PERIOD” (DLP) in relation to a work means the specified period 
from the date of Completion Certificate up to the date of issue of Final Certificate during 
which the Contractor stands responsible for rectifying all defects that may appear in the 
works executed by the Contractor in pursuance of the Contract and includes warranties 
against manufacturing/fabrication/erection/construction defects covering all materials 
plants, equipment, components, and the like supplied by the Contractor, works executed 
against workmanship defects. 

 
j)  “Letter of Intent/Letter of Award (LoA)” means the formal letter of intent or letter of 

acceptance or letter of award issued by BHEL. 
 

k) “SCC” means ‘Special Conditions of Contract forming part of this Contract / Agreement. 
 

l) “Bill of Quantity” shall mean subsequent to the placement of the 
Contract/Agreement/Purchase Order the successful bidder shall be required to furnish the 
detailed price break-up within a specified time frame. This detailed break-up of items and 
prices shall be considered as Bill of Quantities (BOQ). 
 

m) Senior Engineer shall mean a senior Executive of Engineer in charge. 
 

n) NIT shall mean notice inviting tender. 
 

o) First Party shall mean BHEL. 
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CHAPTER II 
 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 
 

2.1 GENERAL INSTRUCTIONS 
 

The General Condition of Contract form part of the Tender Specifications. All pages of the 
tender documents shall be duly signed stamped and submitted along with the offer by the 
tenderers. 

 
Tenderers are advised to study all the tender documents carefully. The contractor shall be 
deemed to have satisfied himself as to the nature of site, local facilities of access and all 
matters affecting the execution and completion of the work. No extra charges consequent 
on any misunderstanding in these respects or otherwise will be allowed by the First Party. 
 
The contractor shall examine the quantum of work and shall satisfy himself before 
submitting his tender. He shall himself asses the requirement of materials, contingencies 
and other circumstance which may affect or influence his tender, no extra charges on any 
misunderstanding or otherwise shall be allowed. 
 
The contractor shall be deemed to have satisfied himself before tendering as to 
correctness and sufficiency of his tender, the work and prices. This shall except as 
otherwise provided all obligation under the contracts all matters and things necessary for 
the proper completion and maintenance of the works. 
 

2.2 SUBMISSION OF TENDERS 
 

2.2.1. The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry 
has been floated through conventional mode) or online through e-procurement portal (if 
enquiry has been floated through e-procurement) only. 

2.2.2.  Tenders submitted by Post shall be sent by Post with due allowance for any postal/ 
courier delays. BHEL shall not be responsible for any postal delay. 

2.2.3. In addition to submission of paper bid, bidder may submit offers by E-mail which shall be 
processed as per the Standard operating procedure at Annexure-C. 

2.2.4. Tenders shall be signed by a person authorised/empowered to do so. An attested copy of 
the power of attorney, in case the tender is signed by an individual other than the sole 
proprietor, shall be submitted along with tenders with details mentioned under: 

 
Individual tenderer His / her full name, address and place & nature of business.  
For partnership firm  The names of all the partners and their addresses, A copy of the 

partnership deed/instrument of partnership dully certified by the Notary 
Public shall be enclosed. 

For companies Date and place of registration including date of commencement certificate 
in case of Public Companies (certified copies of Memorandum and 
articles of Association are also to be furnished. 
Nature of business carried on by the Company and the provisions of the 
Memorandum relating thereof.  

 
2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts: 

 
PART I Techno- Commercial bid: This shall consider of following documents: 
 Technical specifications of the offer. 
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 Duly filled form and documents in support of meeting the pre-qualifying 
requirement. 

  Signed and stamped unpriced copy of Price Bid. 
 Duly filled Supplier Registration Form (SRF) downloaded from.www.bhel.com. 
 DD/EFT/UPI receipt for the amount equal to Tender cost as mentioned in NIT in 

favour of ‘BHEL VARANASI’   payable at Varanasi or Account details mentioned 
under: 

EFT /RTGS Details UPI Details 
Bank Name: State Bank of India,  
IFSC Code: SBIN0000201,  
Account No: 011103264820,  
Branch Code: 0201,  
Address: State Bank of India, Main Branch 
Kachaheri, Varanasi. 

Scan & Pay Using Any UPI App to 
UPI ID: bhel20@sbi 
MERCHANT NAME: BHARAT HEAVY 
ELECTRICALS LTD 

 
 MSME shall be extended exemptions as per guidelines of Ministry of Micro Small 

Medium enterprises and Clause 2.5.5. 
 

PART II Price Bid as per NIT. 
 

2.2.6 The Part-I and Part-II Bids are to be sealed in separate envelopes and marked as 
“Techno-commercial Bid (Part-I)” and “Price Bid (Part-II)” respectively. Both the envelopes 
are to be kept in another common envelope and marked as “BID”. Each envelope should 
be sealed and super scribed with NIT No, Bidder’s name and address on each envelope. 

 
2.3 EVALUATION OF TENDERS 

 
(i) Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling 

Pre Qualifying requirement and other conditions in NIT/ Tender documents 
(ii) The bid will be opened as per date & time mentioned in NIT as per Standard 

operating procedure (SOP) for opening of tenders invited in Hardcopy/E-mail as per 
Annexure-C. 

(iii) The Bidder or his authorised representative may be present at the time of opening of 
bid on the specified date after seeking written permission in this regard from Tender 
Inviting authority taken prior to Tender opening date. A copy of confirmation 
/acceptance must be produced in the office by the person attending the opening of 
bid else he shall be denied permission to attend the opening of bid. 

(iv)  In case of unscheduled holiday on the closing/opening day of bid, the next working 
day will be treated as scheduled prescribed day of closing/opening of bid, the time 
notified remaining the same. 
 

2.4 EARNEST MONETY DEPOSIT   
 

2.4.1 Rates of EMD shall be as under: 
 

For works/ services with  estimates upto  
Rs.10 Crs 

2% of the estimated cost 

For works/ services with estimates more 
than Rs.10 Crs 

20 lakhs plus 1% of the estimated cost 
over Rs. 10 Crs 
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Where work is to be split on two or more contractors, amount of EMD may be based on 
the maximum quantum of work envisaged on one Contractor. 

 
2.4.2 The EMD may be accepted only in the following forms: 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender 
Opening). 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 
(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer). 
(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance 

Institutions as defined in Companies Act (FDR should be in the name of the 
contractor, a/c BHEL). 

In addition to above, EMD in excess of Rs.2.00 lacs may be accepted in the form of 
Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be 
valid for at least six months. 

 
2.4.3. FORFEITURE OF EMD 
 

EMD by the Tenderer will be forfeited as per NIT conditions, if: 
i) After opening the tender and within the offer validity period, the tenderer revokes 

his tender or makes any modification in his tender which is not acceptable to 
BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work 
within the period as per LOI/ Contract. 

 
2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen 

days of award of work. In case of expiry of offer validity period or any other 
circumstances, EMD can be released with the approval of Head of Contracting 
deptt., not below the rank of AGM. 

 
2.4.5 EMD shall not carry any interest. 
 
2.4.6 SPECIAL CONDITIONS FOR MSME: Refer Clause No-2.5.5. 

 
2.5 SECURITY DEPOSIT ‘SD’: 
 

2.5.1. The total amount of Security Deposit will be 5% of the contract value. EMD of the 
successful tenderer shall be converted and adjusted towards the required amount of 
Security Deposit. 

2.5.2. Security deposit may be furnished in any one of the following form: 
i)  Cash (as permissible under the extant Income Tax Act) 
ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 
iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 
iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 
BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 
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 2.5.3. COLLECTION OF SECURITY: 
 

2.5.3.1 At least 50% of the required Security Deposit, including the EMD, shall be collected 
before start of the work. Balance of the Security Deposit shall be collected by deducting 
10% of the gross amount progressively from each of the running bills of the Contractor 
till the total amount of the required Security Deposit is collected. 

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of 
Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall be immediately deposited by the Contractor or recovered from payment/s 
due to the Contractor. 

2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount) 
can be released against submission of equivalent Bank Guarantee in acceptable form, 
but only once, before completion of work, with the approval of the authority competent 
to award the work. 

 
 2.5.4 REFUND OF SECURUTY DEPOSIT: 
 

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall 
first have been paid final bill and have rendered a" No Demand" certificate”, the 
security deposit shall be refunded to the contractor as follows: 100% shall be released 
after satisfactory completion of the Defect liability period of the work duly after 
verification/certification by Engineer-In-charge.  

2.5.4.2 The Defect liability period of work shall be as per section 2.8. 
 
2.5.5. SPECIAL CONDITIONS FOR MSME- EXEMPTIONS 
 

2.5.5.1 Tender documents shall be issued free of cost & no EMD wherever called for will be 
insisted upon.  

2.5.5.2 MSE suppliers can avail the intended benefits as per guidelines of Ministry of MSE 
only if they submit following documents along with part I bid: 

 Attested copies of either EM-II certificate having deemed validity (five years 
from the date of issue of acknowledgement in EM-ii)  

 Valid NSIC certificate/UAM certificate  

 EM-II certificate along with CA certificate, where deemed validity of EM-II 
certificate of five years has expired, applicable for the relevant F/Y (latest 
audited). 

2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of bid 
opening (part -1 in case of two part bid).  

2.5.5.4. Non submission of such documents will lead to consideration of their bid at par with 
other bidders.  No benefit shall be applicable for this enquiry if any deficiency in the 
above required documents are not submitted before price bid opening. If the 
tender is to be submitted through e-procurement portal, then the above required 
documents are to be uploaded on the portal. Documents should be notarized or 
attested by a gazetted office. 

2.5.5.5. In case of any change in the MSE status of the bidder, it shall be responsibility of 
the bidder to notify the change as a part of the bid document. if at a later date it 
comes to notice of BHEL, that the change in the status has not been intimated by 
the bidder and the order is obtained under the premise of an MSE, then BHEL 
would cancel the pending order against this tender and take necessary action 
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suspension of the business dealing with the bidder as per procurement policy of 
BHEL.  

     
2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be 
responsible for the quality of the workmanship and shall make good or remedy at his own 
expense within defect liability period which shall be for a period of 12 months from date of 
completion of works or else as mentioned in special conditions for contract. During this 
period the contractor shall rectify free of cost all defects due to faulty erection, installation 
& commissioning detected during defect liability period. In the event of the contractor 
failing to repair the defective works within the time specified by the Engineer, BHEL may 
proceed to undertake the repairs of such defective works at the contractor’s risk and cost 
(Refer Clause 4.9), without prejudice to any other rights & recover the same from the 
Security deposit. 

 
2.6.1 BANK GUARANTEES 
 
2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the 

following shall be complied with: 
 Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as 

defined in the companies Act.  
 The Bank Guarantees shall be as per prescribed format approved by BHEL. 
 It is the responsibility of the bidder to get the Bank Guarantees revalidated/ 

extended for the required period (subject to a minimum period of 6 months), as per 
the advice of Engineer in charge.  

 BHEL shall not be liable for issue of any reminders regarding expiry of the Bank 
Guarantees. 

 In case of extension / further extensions of any Bank Guarantees are not required, 
the bidders shall ensure that the same is explicitly endorsed by the Head of 
Department and approved by the Head of unit. 

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves 
the right to invoke the same by informing the concerned Bank in writing, without any 
advance notice/communication to the concerned bidder 

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing 
Bank, only through an amendment in an appropriate non judicial stamp paper. 

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under 
Registered Post (Acknowledgement Due), addressed to the head of contracting 
department. 

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially up to completion 
period plus defect liability period + 3 months (claim period) and the same shall be further 
kept valid as per advice of Engineer in charge. 

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims 
& penalty in the event of contractor’s failure to fulfil any of the contractual obligations or 
in the event of termination of contract as per terms & conditions of the contract. BHEL 
reserves the right to set off the security deposit against any claims of any contracts with 
BHEL. 

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period 
subject to satisfactory completion of work as per contract & submission of claim as per 
prescribed claim format. 
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2.7 TENDOR COST: 
 

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit 
proof of the same along with bid. (MSME vendors may refer clause No- 2.5.5). 
 

2.8 VALIDITY OF OFFER: 
 

The validity of the offer shall be 90 days or else as specified in NIT. 
 

2.9 RIGHT OF BHEL TO REJECT TENDERS: 
 

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 
lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever: - 

 
a. To reject any or all of the tenders. 
b. To split up the work amongst two or more tenderers as per NIT 
c. To award the work in part if specified in NIT 
d. In case of either of the contingencies stated in (b) and (c) above, the time for  
     completion as stipulated in the tender shall be applicable. 

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form 
specified or defective or have been materially altered or not in accordance with the 
tender conditions, specifications etc., are liable to be rejected. 

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 
with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region / 
division of BHEL or tenderers who do not comply with the latest guidelines of 
Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in 
case it is observed that they are overloaded and may not be in a position to execute this 
job as per the required schedule. The decision of BHEL will be final in this regard. 

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status, 
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In 
case more than one bidders happen to occupy the L-1 status even after soliciting 
discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the 
respective bidder(s) or their representative(s). Ranking will be done accordingly. BHEL's 
decision in such situation shall be final and binding. 
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CHAPTER III 

 
3.0 CONTRACT EXECUTION & PERFORMANCE 

 
3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 
 

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set forth 
in the agreement shall be final and binding on the contractor.  

3.1.2. In case of any discrepancy between the specification and / or the drawing, the 
Accepting Officer shall be the deciding authority as to which shall prevail and his 
decision shall be final and conclusive.  If neither drawings nor specifications contain 
any mention of minor details of construction, which in the opinion of the Accepting 
Officer are essentially as are reasonable and obviously and fairly intended for the 
satisfactory completion for the work, whose decision shall be final and conclusive.  

3.1.3. The contractor shall, at his own expense, supply all stores and material required for 
the contract other than those which may be provided by BHEL at the rates detailed 
therein subject availability at the place of issue indicated therein. All stores and 
materials to be supplied by the contractor shall be of the best quality as described in 
the specification and the contractor shall ensure that the stores and materials comply 
with the specifications.  

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior 
written approval of the Accepting Authority. Employment of piece rate workers shall 
not be deemed as sub-contracting. 

3.1.5. Contractor shall decide the number of employees to be deployed for execution of the 
work awarded to him and he or his authorized representative will be solely entitled to 
dictate such workers about the manner of carrying out the work as per the prescribed 
specifications and quality plan. Contractor/ authorized supervisor of the contractor 
shall supervise the work allotted to him and to be carried out by his employees. 

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are 
physically and mentally fit and do not have any criminal record. Such employees 
should possess requisite skill, proficiency, qualification, experience etc. 

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage / 
loss to BHEL due to acts of omission and commission by his employees. Similarly, 
liability for any compensation to outsiders on account of any act of omission and 
commission by the employees deployed by the contractor shall lie exclusively with 
him.  

3.1.8. The successful tender’s responsibility under these contracts commences from the date 
of issue of the letter of intent (LOI) by BHEL. The tender shall submit unqualified 
acceptance to the letter of intent/ award within the period stipulated therein. 

3.1.9. The successful tender shall be required to execute an agreement in the prescribed 
form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in 
any case before releasing the first running bill. The contract agreement shall be 
signed by a person dully authorised/ empowered by the tender. The expenses for 
preparation of agreement document shall be borne by BHEL except cost towards 
purchase of non-judicial stamp paper. 

 
3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work order to 

the party containing all salient features of the contract agreement required by both the 
parties.  
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3.1.11.  Contractor shall carry out operations hereunder with due diligence shall maintain strict 
discipline and shall abide by and conform to all rules and regulations promulgated by 
BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors 
employees is detrimental to Organization’s interest & Safety, BHEL shall have the 
unqualified right to request for the removal of such employee either for incompetence, 
unreliability, misbehaviour, security reasons etc. while on or off the job.  

 
3.2. WORK COMPLETION TIME 
 

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract 
of the Tender document 

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of Intent 
from BHEL and shall proceed with the same with due expedition without delay. 

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as intimated by 
BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 
Earnest money and or Security Deposit with BHEL will stand forfeited without any further 
reference to him without prejudice to any and all of BHEL’s other rights and remedies in 
this regard.  

3.2.4. The contract shall be considered and closed upon completion of all contractual 
obligations and settlement of Final Bill or completion of Guarantee period whichever is 
later. Upon closing of contract, BHEL shall issue a completion certificate as per standard 
format, based on specific request of contractor. 

3.2.5. The entire work shall be completed by the contractor within the time schedule or within 
such extended periods of time as may be allowed by BHEL. 
 

3.3. EXTENSION OF TIME FOR COMPLETION 
 

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond the 
contract period, the contractor shall request for an extension of the contract and BHEL 
at its discretion may extend the contract. 

3.3.2. Based on the progress review & performance evaluation, the works balance at the end 
of original contract period less the backlog attributable to the contractor shall be 
quantified, and the number of months of ‘Time extension’ required for completion of the 
same shall be jointly worked out. Within this period of ‘Time extension’, the contractor 
is bound to complete the portion of the backlog attributable to the contractor. Any 
further ‘Time extension’ at the end of the previous extension shall be worked out 
similarly. 

3.3.3. However, if any ‘Time Extension ‘is granted to the contractor to facilitate continuation 
of work and completion of contract, due to backlog attributable to the contractor alone, 
then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the 
delays attributable to the contractor, in addition to any other actions BHEL may wish to 
take at the risk & cost of contractor. 

 
3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of 

the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 
Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be 
exhausted in the same order. The total period of times extensions shall be the sum of 
(i), (ii) and (iii) above and shall be equal to period between the scheduled date of 
completion and the actual date of completion of contract. LD shall be imposed / levied 
for the portion of time extensions attributable to contractor and recoverable form the 
dues payable to the contractor. 
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3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 
 

 3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor 
shall (if so required by the Engineer-In-charge) agree on major milestones/ Action Plan 
/ time and progress chart for completion of the work within scheduled time. The chart in 
the work order shall have the completion date of the individual items thereof and/ or the 
contract or order as a whole. It shall indicate the forecast of the dates for 
commencement and completion of the various processes or sequences of the work, 
and shall be amended as may be required by agreement between Engineer-In-charge 
and contractor writing the limitations of time imposed in the tender document or order.     

3.4.2. In the absence of any specific time and progress chart to be agreed to between the 
contractor and Engineer In charge, the contractor shall ensure and maintain, 
uninterrupted progress of the work such that the entire work shall be completed within 
the time imposed in the tender documents or order and the proportion of work that shall 
be completed up to any time in relation to the entire work to be done under the contract 
or order shall not be less than the proportion that the time elapsed bears to the total 
time of completion provided in the tender documents or order.  

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof 
whenever called upon in writing by the Engineer-In-charge. The contractor will be 
allowed an extension of time for completion limited to not less than the period of 
suspension but no other claim in respect for compensation or otherwise whatsoever will 
be admitted. Time may also be extended to allow for alteration of work made by the 
deviation order as may be decided upon by the Engineer-In-charge in consultation with 
the contractor. 

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of 
Contractor Performance shall be carried out as per procedure for performance 
evaluation. These shall also be used for evaluation of bids for future tenders. 

 
3.5. QUANTITY VARIATION 
 

The quantities given in the contract are tentative and may change to any extent (both in 
plus side and minus side). The quoted rates for individual items shall remain firm 
irrespective of any variations in the individual quantities. No compensation becomes 
payable in case the variation of the final executed contract value unless specifically 
mentioned in NIT.  

 
 3.6. EXTRA WORKS 
 

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due 
to the fault of the contractor, or needed due to any change in deviation from drawings 
and design of equipment, operation/maintenance requirements, mismatching, or due to 
damages in transit, storage and erection/commissioning, and other allied works which 
are not very specifically indicated in the drawings, but are found essential for satisfactory 
completion of the work, will be considered as extra works. 

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in 
rectification of the damage/loss, will have to be carried out by the contractor free of cost. 
Under such circumstances, any material and consumable required for this purpose will 
also have to be arranged by the contractor at his cost. 

3.6.3. All the extra work should be carried out by a separately identifiable gang, without 
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should 
be maintained and shall be signed by the contractor's representative and BHEL 
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engineer. No claim for extra work will be considered/entertained in the absence of the 
said supporting documents i.e. daily log sheets. Signing of log sheets by BHEL engineer 
does not necessarily mean the acceptance of such works as extra works. 

 
 3.7. STRIKES & LOCKOUT 
 

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with 
his labour. 

3.7.2. In the event of the contractor’s labour resorting to strike or the Contractor resorting to 
lockout and if the strike or lockout declared is not settled within a period of one month, 
BHEL shall have the right to get the work executed through any other agencies and the 
cost so incurred by BHEL shall be deducted from the Contractor’s bills. 

        
3.8. DELAY AND EXTENSION OF TIME:   
 
3.8.1 The Contractor shall be entitled to extension of time in following cases: 
 

3.8.1.1 FORCE MAJEURE 
The following shall amount to Force Majeure: - 
 

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion, 
local combination of worker strike or lockout, Police Action, Revolution, Flood, 
serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other 
similar causes over which the contractor has no control. 

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall 
be covered under force majeure. 

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the 
(Accepting officer of the contract) beyond the contractor control. 
 

3.8.1.2. The Contractor’s work held up for not being given possession of or access to the 
Site by BHEL. 

3.8.1.3.  Instruction of the Engineer-in-charge to suspend the Works and the Contractor not 
being in default as to reasons of suspension; 

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part 
thereof;  

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the 
Contractor’s failure or fault, and is beyond its control without BHEL being 
responsible for the same;  

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of 
the Contract. 
 

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of time for 
any reason whatsoever including:  
 

3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions 
or acts of BHEL are necessitated by or intended to cure any default of or breach of 
the terms of the Contract committed by the Contractor; 

3.8.2.2.  The Contractor shall also not be entitled to any extension of time where any delay 
is due to:  

 The failure of its Subcontractor, to commence or to carry out the part of the 
Works in due time; or  
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 Non-availability, or shortage of Contractor’s equipment, labour, utility services, 
Plant and Materials; or 

 Inclement weather conditions except in case of Force Majeure;  
3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion 
of the job covered by this contract or the obligations of the contractor shall be extended by 
a period of time equal to period of delay, provided that on the occurrence of any such 
contingency, the contractor reports to BHEL in writing the causes of delay within 07 days 
of its occurrence and the contractor shall not be eligible for any compensations. 

3.8.4   When in such case(s) the accepting officer (or higher Authority), on recommendation of 
the Engineer-In- charge, may make fair and reasonable extension, in the completion date 
of the individual items of work of the contract as a whole. Such extension, which will be 
communicated to the contractor by the Engineer- In-charge in writing, but shall 
nevertheless use constantly his best endeavour to prevent or make good the delay and 
shall do all that may be reasonable required to the satisfaction of the Engineer-In- charge 
to proceed with the work.  

 
3.9. INSURANCE  

 
3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks 

during transit, storage, erection and commissioning. 
3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment, workmen, 

etc. against accidents and injury while at work and to pay compensation, if any, to 
workmen as per Workmen’s compensation Act.  

3.9.3.  If due to negligence and or non-observation of safety and other precautions by the 
contractors, any accident/injury occurs to the property / manpower belong to third party, 
the contractor shall have to pay necessary compensation and other expense, if so 
decided by the appropriate authorities. 

3.9.4. The contractor will take necessary precautions and due care to protect the material, 
while in his custody from any damage/ loss due to theft or otherwise till the same is 
taken over by BHEL or customer. 

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary 
documents. BHEL will recover the loss including the deductible franchise from the 
contractor, in case the damage / loss is due to carelessness / negligence on the part of 
the contractor. In case of any theft of material under contractor's custody, matter shall 
be reported to police by the contractor immediately and copy of FIR and subsequently 
police investigation report shall be submitted to BHEL for taking up with insurance. 
However, this will not relieve the contractor of his contractual obligation for the material 
in his custody. 

3.9.6   The contractor shall ensure that no damage is caused to any person/property of other 
parties working at site. If any such damage is caused, it is responsibility of the 
contractor to make good the losses or compensate for the same. 

 
3.10 TEMPORARY WORKS 

 
3.10.1 All Temporary Works necessary for the proper execution of the Works shall be 

provided and maintained by the Contractor at its own cost and subject to the consent 
of the Engineer-in-Charge, shall be removed by the Contractor at its own expense 
when such Works are no longer required and in such manner as the Engineer-in-
Charge shall direct. In case the Contractor fails to remove the Temporary Works on 
completion of the Works, the Engineer-in-charge is authorized to get such Temporary 
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Works removed and recover the cost thereof from the Contractor or deduct such 
costs from the payments to be made to the Contractor. 

 
      3.10.2   The contractor shall keep the area of work clean and shall remove the debris etc. 

while executing day-to-day work. Upon completion of work, the contractor shall 
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and 
other materials and deposit them in places specified by the Engineer. The contractor 
will also demolish all the hutments, sheds, offices, etc. constructed and used by him 
and shall clean the debris. In the event of his failure to do so, the same will be 
arranged to be done by the Engineer and the expenses recovered from the 
contractor. 
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CHAPTER-IV 
 

VALUATION AND   PAYMENT 
 

4.1. RECORDS AND MEASURMENTS: 
 

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that 
a complete record is obtained on all work performed under the contract. 

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid). 
4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the 

part of the BHEL and the contractor. 
4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of 

appointments for measurements. 
4.1.5. The contractor shall without extra charge, provide assistance with appliance and other 

things necessary for measurements. 
4.1.6. The contractor shall bear all the cost of measurement of his work. 
4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by 

both parties on the site on completion of measurement. If the contractor objects to any of 
the measurement recorded on behalf of BHEL in the Measurement Book or against the 
item or items objected to, and such note shall be signed and dated by both parties 
engaged in taking the measurements. 

4.1.8. If as a result of such objection it becomes necessary to remeasure the work wholly or in 
part, the expense of such measurement shall be borne by the party requiring the 
measurement to be retaken provided that not error found by this remeasurment amount 
to less than 5% (five percent) of the value as recorded by the first measurement. 

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-Charge 
shall have power to proceed by himself to take measurements, and in that case these 
measurements shall be accepted by the contractor as final. 

         
4.2. RUNNING & FINAL BILLS: 
 

4.2.1. For progress running bills payment: As soon as possible after completion of each 
quarter of work (else at any period as specified in Special conditions for contract) to the 
satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified 
bills & work out the financial value. These will be entered in Measurement Book & signed 
by both parties. Payment shall be made after affecting the recoveries due from the 
contractor.  

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments 
already made on account subject to certification to the final bill by the Sr. Engineer. No 
charge shall be allowed to the contractor on account of the preparation of the final bills. 

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per 
scope and upon material reconciliation (if apply) along with the following – 

 No claim certificate by contractor on a non-judicial stamp paper or Indemnity bond 
as per prescribed format duly notarized indemnifying BHEL in respect of specified 
works contract against all claims & demand against third party liability including 
labour and government agencies. 

 Clearance certificates which ever applicable viz., clearance certificate from 
customer, various statutory authority like labour department, PF authority 
commercial tax dept. etc. 

4.2.4. BHEL shall settle the final bill after deducting all liabilities of contractor to BHEL 
preferably within 30 days of receipt of invoice complete in all respect. 
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4.3. PAYMENT OF BILLS: 
 

All payments of basic amount to be made to the contractor through NEFT against running bill 
once in a month within a 30 days of receipt of bills complete in all respect after the 
certification by the Engineer- In-charge. The Contractor should submit a duly filled EFT 
Mandate form certified through Bank for release of payment. For payment of GST refer 
clause 4.5.2. 

 
4.4. RECOVERY FROM THE CONTRACTOR: 
 

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable 
to the contractor, the same may be deducted from any sum then due or which at any 
time thereafter may become due to the contractor under the contract or under any 
other contract with BHEL or from his security deposit, or he shall pay the claim on 
demand. 

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from 
Contractor: 

 
Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 
contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 
funds are insufficient to effect complete recovery against dues indicated in (a) 
above. 

c) If contractor fails to deposit the balance amount to be recovered within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 

d)  If recovery cannot be made out of dues payable to the contractor as above, balance 
amount to be recovered, shall be informed to other Regions/Units for making 
recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

 
4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at 

the rate of 0.1% of executed contract value unless exempted as per terms & 
conditions of contract. 

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of 
the contract.  

 
4.5. TAXES AND OTHER DUTIES: 

 
4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST 

Act 2017 & other prevailing government rules. 
 
4.5.2. GST RELATED TERMS & CONDITIONS 
 

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case of 
two part bid): 
a) Legal Name of the bidder as in GST registration, GST registration No., State, 

Place of business, category of registration under GST i.e. Registered dealer / 
Unregistered dealer/ dealer opted for Composition Scheme, 
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b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code), 
description of Goods/Services and applicable IGST / CGST / SGST rate and 
any other statutory levy, if any, for each item of Goods or Services. 

 
4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by 

BHEL under reverse charge mechanism, the same shall be added to the quoted price 
for evaluation bid. 

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for 
composition scheme at the time of submission of bid, no GST will be payable to the 
bidder and also same will not be considered for evaluation of bid. Dealer has to declare 
in technical bid that no GST is shown separately in price bid. However, in case at the 
time of actual supply, the bidder charges GST at normal rate, the same shall be 
reimbursed subject to the availability of GST credit to BHEL. In case GST credit is not 
available to BHEL, no GST will be payable to the bidder. 

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor 
inputs as mentioned below at GST portal and after ensuring of availability of input 
credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows: 

a) Timely raising & submission of GST compliant Invoices 
b) Timely receipt of Goods & Services  
c) Timely and correct payment of applicable GST by supplier/contractor 
d) Timely filing of return  
e) Compliance of other applicable provisions on supplier/contractor: 

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all 
cases where bills are submitted directly to BHEL-HERP or through bank or under LC or 
through any other mode. 

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or 
applicability of interest or arising of any other financial liability on BHEL-HERP due to 
any default of supplier/contractor under GST such as non/delayed receipt of 
Good/Services, delayed raising & submission of invoices, delayed payment of tax, 
non/wrong declaration of sale by Contractor in return etc. or any other reason not 
attributable to BHEL, such implication shall be to supplier’s/contractor’s account and 
will be deducted from bills. 

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid but 
before the supply/service, GST applicable at the time of supply/service or GST quoted 
in the bid, based on the registration status of the bidder, whichever is lower shall be 
payable. 

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be 
payable. However, in the event of no change in law but bidder quoting certain tax 
structure in bid document which is lower than the applicable one, such amount shall be 
the maximum amount of tax that can be claimed by bidder. 

4.5.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be 
recoverable from the suppliers. 

 
4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately 

and ITC has been allowed on self-declaration. In view of the changed scenario, the 
payment of GST shall have made to the contractors simultaneously with their 
work/services invoices. GST portion of invoice value will be paid only after fulfilling 
following conditions: 

        (a) Payment of GST amount into Govt. Account by supplier against invoice raised to 
BHEL. 

        (b) Filing of GST return within scheduled date. 
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        (c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN 
portal. 

 
 4.6. INCOME TAX- IT: 

All statutory taxes & levies shall be deducted from the payment, as per prevailing 
government rules. 

 
4.7. MISCELLANEOUS CHARGES: 

Unless otherwise specified in the Special conditions of Contract, Water & Electricity shall be 
provided by BHEL free of cost. 
All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties 
on materials obtained for the work (excluding materials provided by BHEL) shall be borne by 
the contractor.  

 
4.8. LIQUIDATED DAMAGE (LD) 
 

4.8.1. If the contractor fails to maintain the required progress of work which results in delay in 
the completion of the work as per the contractual completion period, BHEL shall have the 
right to impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per 
week of delay or part thereof subject to a maximum of 10% of the contract value. For this 
purpose, the period of delay shall be the delay attributable to the Contractor for the 
completion of work as per contract. 

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against 
delay in executed work/supply shall be calculated in line with LD clause of the contract for 
the delay attributable to contractor/ supplier.  
For this purpose, contract value shall be taken as Executed Value of work/supply for the 
purpose of limiting maximum LD value. Method for calculation of “LD against delay in 
executed work/supply” is given below.  
 

i. Let the time period from scheduled date of start of work till termination of contract 
excluding the period of Hold (if any) not attributable to contractor/ supplier= T1 

ii.  Let the value of executed work/supply till the time of termination of contract= X  
iii.  Let the Total Executable Value of work/supply for which inputs/fronts were made 

available to contractor/ supplier and were planned for execution till termination of 
contract = Y  

iv.  Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-X/Y) x 
T1 

v.  LD shall be calculated in line with LD clause of the Contract for the delay 
attributable to contractor/ supplier taking “X” as Contract Value and “T2” as delay 
attributable to contractor/ supplier. 

 
 4.9. Risk & Cost Amount against Balance Work  

 
Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following 
cases:  

 
1. Contractor/ supplier’s poor progress of the work vis-à-vis execution timeline as stipulated 

in the Contract, backlog attributable to contractor/ supplier including unexecuted portion 
of work/ supply does not appear to be executable within balance available period (#) 
considering its performance of execution.  
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2. Withdrawal from or abandonment of the work by contractor before completion of the work 
as per contract.  

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled 
completion/delivery period as per Contract or as extended from time to time, for the 
reason attributable to the contractor/ supplier. 

 4. Termination of Contract on account of any other reason (s) attributable to Contractor/ 
Supplier. 

 5. Assignment, transfer, subletting of Contract without BHEL’s written permission resulting 
in termination of Contract or part thereof by BHEL. 

 6. Non-compliance to any contractual condition or any other default attributable to 
Contractor/ Supplier. 

 
Risk & Cost amount against balance work shall be calculated as follows: 
Risk & Cost Amount= [(A-B) + (A x H/100)] 
Where A= Value of Balance scope of Work as per rates of new contract 

B= Value of Balance scope of Work as per rates of old contract being 
paid to the contractor at the time of termination of contract i.e. 
inclusive of PVC, if any. 

H = Overhead Factor to be taken as 5 
7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost 
purchase.  

 
4.10. No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising in the 
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the 
Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as 
the case may be, is adjudged to be due from BHEL to Contractor whether under the 
Contract or otherwise. 
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CHAPTER- V 
 
5.0  RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF 
WORKERS ETC. 
 

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF, 
ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to 
labours employed by him either directly or through sub- contractors, in accordance with the 
provisions of: 

 Contract Labour (R&A) Act 1970 and rules 1971. 
 Payment of wages Act. 
 Minimum Wages act 1948,  
 Employees State Insurance Act 1948, Rules and regulations 1950. 
 Employees Provident Fund Act 1952 and Pension Scheme 1995. 
 Employees Compensation Act 1923. 
 Maternity Benefit Act 1961. 
 Equal Emolument Act 1976. 
 Payment of Bonus Act 1963. 
 Inter State Migrant Act. 
 Building and Other Constructions Workers Act, 1996, 

 
5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or 

compensation under the provisions of above acts or any modifications thereof or any other 
law relating thereof and rules made thereunder from time to time or as consequence of any 
accident or injury to any workman or other persons in or about the works, whether in the 
employment of the contractor or not, save and except where such accident or injury has 
resulted from any act of the Corporation, its agents, or servants, and also against all costs, 
charges and expenses of any suit, action or preceding arising out of such accident or injury 
and against all sum or sums which may with the consent of the contractor be paid to 
compromise or compendia any such claim.  

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent 
license under the Contract labour (Regulation and Abolition) Act 1970 from the concerned 
authorities based on Form-V issued by the Principal Employer/Customer. In order to issue 
Form-V by Customer, Contractor shall fulfill all Statutory requirements like Insurance Policy, 
PF Code/PF Account number etc as per the requirement of BHEL/Customer. 

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of 
life/permanent disability due to an accident which is attributable to the negligence of 
contractor, agency or firm or any of its employees as per Employee’s Compensation Act, 1923 
& Guidelines for Settlement of Claims for Compensation on accidents applicable to the 
Department of Public Enterprises (Annexure-D). 

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from 
time to time in the presence authorized representative of BHEL and maintain proper records 
of their timely disbursement. These records need to be preserved for a period of at least any 
3 years and should be made available even after the contract is over for any verification by 
the statutory/BHEL authorities. 

5.6. In case of the contractor employs Women as employee he will discharge his obligation under 
law in respect of such women workers as per Factory Act, Maternity Benefit Act and other 
laws of Uttar Pradesh. 

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 
tolls, royalties, commission or other charges which may be leviable on account of his 
operations in executing the contract. 
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5.8    All safety rules and codes applied by the BHEL at site shall be observed by the contractor 
without exception. The contractor shall be responsible for the safety of the 
equipment/material and works to be performed by him and shall maintain all light, fencing 
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 
such additional precautions as may be indicated from time to time by the Engineer-in-
charge with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be 
taken against fire hazards and atmospheric conditions. 

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of 
equipment/materials and construction tools and tackles shall be posted at site by the 
contractor till the completion of work under this contract. 

5.10. The contractor shall arrange for such personal protective equipment as are necessary for 
such type of work and carry out the requisite site tests of handling equipment, lifting tools, 
tackles etc. as per prescribed standards and practices. 

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 
requirements as per directions given by BHEL. The contractor has to assist in HSE audit by 
BHEL and submit compliance Report. The contractor has to generate and submit 
record/reports as per HSE plan/activities as per instruction of BHEL. 

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of 
60 years. 
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CHAPTER- VI 

 
6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 

 
6.1.  BHEL reserves the right to withdraw any portion of work and/or to restrict/alter quantum of 

work as indicated in the contract during the progress of work and get it done through other 
agencies to suit BHEL’s commitment to its customer or in case BHEL decides to advance the 
date of completion due to other emergent reasons/ BHEL’s obligation to its customer. 

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get it done 
through other agency, at the risk and cost of the contractor after due notice of a period of 
Two weeks by BHEL in any of the following cases: 

i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 
Contract, backlog attributable to contractor including unexecuted portion of work does 
not appear to be executable within balance available period considering its 
performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the 
work as per contract. 

iii). Non-completion of work by the Contractor within scheduled completion period as per 
Contract or as extended from time to time, for the reasons attributable to the 
contractor. 

iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 
v). Assignment, transfer, subletting of Contract without BHEL’s written permission. 
vi). Non-compliance to any contractual condition or any other default attributable to 

Contractor. 
 

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not 
require the whole or any part of the work, to be carried out, the Engineer-In-charge shall give 
notice in writing of the fact to the contractor, who shall have no claim to any payment of 
compensation or otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive in 
consequence of the foreclosing of the work. 

 
6.4. The contractor shall be paid at contract rates for the full amount of the work executed 

including such additional work i.e., cleaning of site etc. as may be rendered necessary by the 
said foreclosing. He shall also be allowed a reasonable payment (as decided by the 
Accepting Officer) for any expenses sustained on account of labour and material collected 
but which could not be utilized on the work as verified by the Engineer-In-charge but the 
contractor shall not have any claim for compensation on account of any alterations having 
been made in the original specifications, drawings, designs and instructions involving and 
curtailment of the work as originally contemplated. 
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Chapter VII 
 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 
 
7.1 SETTLEMENT OF DISPUTES & ARBITRATION: 

i. All questions/interpretations regarding subject matter of the contract shall be decided 
by the BHEL on the request of the vendor and the decision of the BHEL shall be 
final.  

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the 
same through negotiations.  

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator 
appointed by the competent authority of the BHEL. The conciliation proceedings 
with respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and 
subsequent revisions can be initiated under the scheme at any stage whether 
before, during or even after the commencement of arbitration proceedings or 
litigation before courts. This conciliation scheme is available on our websites 
https://herp.bhel.com and  www.bhel.com  . 

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred 
to arbitration as per corporate guidelines of the BHEL and the arbitration proceeding 
shall be conducted as per provisions of the arbitration and conciliation act, 1996 
read with corporate guideline as amended from time to time.  

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).  
 

7.2. LAWS GOVERNING THE CONTRACT: 
The Order/Contract shall be executed and governed by the laws of India and the courts of 
India alone shall have jurisdiction in respect of any matter arising under or in connection with 
the Order/Contract.  

  
7.3. ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if 
sent by registered post to the address given in tender of the contractor, shall be deemed to 
have been on the date when in ordinary course they would have been delivered to him. The 
contractor shall carry out without delay all orders given to him. 
 

7.4. JURISDICTION OF COURT: 
All disputes or differences arising out of or in connections with the contract shall be subject to 
the exclusive jurisdiction of the court at Varanasi (U.P.) Only. 
 

7.5. CLOSING OF CONTRACTS 
The Contract shall be considered completed and closed upon completion of all contractual 
obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 
based on specific request of Contractor. 
 

7.6. REVERSE AUCTION: 
BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed 
service provider, instead of opening the submitted sealed price bid in the conventional way. 
The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to 
time. (Refer Annexure-A for Guidelines for Reverse Auction – 2020 (AA: SSP: RA:04) 
revised as on 04.03.2020). 
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7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS: 
Guidelines for suspension of business dealings with suppliers/ contractors:  the revised 
guidelines for suspension of business dealings are available on BHEL website at 
“www.bhel.com” on “supplier registration page”. Respective bidders / suppliers may refer this 
before quoting as per their requirement. Action against the defaulted suppliers/ contractors' 
shall be taken as per these guidelines only. 
 

7.8 PUBLIC PROCUREMENT POLICY: 
As per the directives of government of India in form of public procurement (preference to 
make in India) order, 2017 and subsequent orders, BHEL will extend the purchase 
preference to Indian vendors over foreign suppliers for items identified by the respective 
nodal ministries from time to time.  “for this procurement, public procurement (preference to 
make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and 
subsequent orders issued by the respective nodal ministry shall be applicable even if 
issued after issue of this nit but before finalization of contract/ PO/ WO against this nit. In 
the event of any nodal ministry prescribing higher or lower percentage of purchase 
preference and/ or local content in respect of this procurement, same shall be applicable.” 
 

7.9 OTHER ISSUES: 
Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be 
not less than Rs.100 unless otherwise required under relevant statutes. 
In case of any conflict between the General Conditions of Contract and special Conditions of 
contract, provisions specified in the Special conditions of contract shall prevail. 

       BHEL may not insist for signing of Contract Agreements in respect of low value and short  
       time period. 
 
7.10 INTEGRITY PACT (IP): 
 

The revised Implementation Circular, IP document and the IP clause will be applicable for all 
tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs. 
5 Cr.) floated on or after 01st Aug 2018 as per Circular No. 18 of 2018-19 dtd 16.07.2018 
(Refer Annexure-E). 
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